DATE 01/ 15/ 03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT  OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPCSAL: 20030114001

BIDDER NO 1: JAMES CAPE & SONS CO.
BI DDER NO 2: DI AMOND SURFACE, | NC.
Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
41670 CONTI NUCUS DI AMOND GRI NDI NG S Y. 9870. 000 4.250
61910 MOBI LI ZATI ON LS 1. 000 10000. 000
64301 TRAFFI C CONTRCL LS 1. 000 4800. 000
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F. 6225. 000 0. 430
64618 PVMI MRKNG, CHANNELI ZING, 8-IN L. F. 1175. 000 0.700
64635 PAVEMENT MARKI NG, RAI SED MARKE EACH 14. 000 60. 000
90005 M SC EACH 14. 000 25. 000
90005A REMOVI NG PAVEMENT NARKI
MARKERS
90008 M SC DAY 20. 000 200. 000
90008A PORTABLE CHANGEABLE MES
PROPOSAL TOTAL.......

STATE PROJECT(S): 1013-01- 60

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

LOCATI ON 11/ COLUMBI A COUNTY

MADI SON - LAKE DELTON RD
I 39, 90, 94
COLUMBI A COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BID PRICE AMOUNT
41947. 50 6. 950 68596. 50
10000. 00 10000. 000 10000. 00
4800. 00 2500. 000 2500. 00
2676. 75 0. 560 3486. 00
822.50 0. 600 705. 00
840. 00 34. 000 476. 00
350. 00 34. 000 476. 00
4000. 00 100. 000 2000. 00
65436. 75 88239. 50
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ETTI NG DATE: 01/ 14/03

Bl DDER NO 3

UNI'T
Bl D PRI CE

Ceooo000o

.00



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114002

STATE PROJECT(S): 1200-04- 78

TYPE OF WORK:

BI DDER NO 1: NMASHUDA CONTRACTORS, | NC.

BIDDER NO 2: H. JAMES & SONS, | NC.

BI DDER NO 3 C. J. MOYNA & SONS, |INC

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20101 CLEARI NG STA.
20104 GRUBBI NG STA

20335 REMOVI NG SMALL PI PE CULVERTS  EACH
20371 REMOVI NG OLD STRUCTURE, STATIO LS

2134+50 LT

20372 REMOVI NG OLD STRUCTURE, STATIO LS
2212+20 RT

20373 REMOVI NG OLD STRUCTURE, STATIO LS
2229+45

20401 REMOVI NG PAVEMENT S.Y.

20402 REMOVI NG ASPHALTI C SURFACE S.Y.

20405 REMOVI NG CURB AND GUTTER L. F.

20406 REMOVI NG CONCRETE SI DEWALK S.Y.

20422 REMOVI NG CONCRETE BASES EACH

20501 COWON EXCAVATI ON CY.

20502 ROCK EXCAVATI ON CY.

20513 PRESPLI TTI NG ROCK L. F.

20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 33-87

20611 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 33- 88

20612 EXCAVATI ON FOR STRUCTURES, BRI LS
B-33-89

20613 EXCAVATI ON FOR STRUCTURES, BRI LS
B-33-90

20614 EXCAVATI ON FOR STRUCTURES, BRI LS
B-33-91

20620 EXCAVATI ON FOR STRUCTURES, CUL LS
C-33-49

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 2
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 01/ 14/03

LOCATI ON 33/ LAFAYETTE COUNTY
BELMONT - DODGEVI LLE RD, BELMONT BYPASS
USH 151
LAFAYETTE COUNTY

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

ESTI MVATED UNI T UNIT UNIT
QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
24. 000 100. 000 2400. 00 150. 000 3600. 00 400. 000 9600. 00
24. 000 100. 000 2400. 00 150. 000 3600. 00 400. 000 9600. 00
15. 000 200. 000 3000. 00 200. 000 3000. 00 200. 000 3000. 00
1. 000 2000. 000 2000. 00 2000. 000 2000. 00 3000. 000 3000. 00
1. 000 1000. 000 1000. 00 750. 000 750. 00 3000. 000 3000. 00
1. 000 1000. 000 1000. 00 750. 000 750. 00 3000. 000 3000. 00
16400. 000 1. 420 23288. 00 2. 000 32800. 00 2.500 41000. 00
9550. 000 0. 750 7162. 50 1. 000 9550. 00 1. 500 14325. 00
135. 000 3. 000 405. 00 2.750 371. 25 3. 000 405. 00
110. 000 3. 000 330. 00 3. 000 330. 00 4.000 440. 00
2. 000 175. 000 350. 00 100. 000 200. 00 300. 000 600. 00
608200. 000 1.000 608200.00 1. 000 608200. 00 1.900 1155580.00
324500. 000 4.600 1492700.00 4.450  1444025.00 1.900 616550. 00
30900. 000 2. 200 67980. 00 2. 200 67980. 00 2.400 74160. 00
1. 000 1000. 000 1000. 00 1000. 000 1000. 00 2500. 000 2500. 00
1. 000 500. 000 500. 00 1000. 000 1000. 00 2500. 000 2500. 00
1. 000 500. 000 500. 00 1000. 000 1000. 00 2500. 000 2500. 00
1. 000 2000. 000 2000. 00 5000. 000 5000. 00 2500. 000 2500. 00
1. 000 1000. 000 1000. 00 3500. 000 3500. 00 2500. 000 2500. 00
1. 000 1000. 000 1000. 00 1750. 000 1750. 00 5000. 000 5000. 00
1. 000 3000. 000 3000. 00 10500. 000 10500. 00 5000. 000 5000. 00

20621 EXCAVATI ON FOR STRUCTURES, CUL LS
C-33-50



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114002

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

PAGE:

LETTI NG DATE: 01/ 14/03

50643

51121
51122
51605
52003

EXCAVATI ON FOR STRUCTURES, CUL
C-33-51

STRUCTURE BACKFI LL

FI NI SHI NG ROADWAY

OBLI TERATI NG OLD ROAD

CRUSHED AGGREGATE BASE COURSE
CABC, OPEN CGRADED, NUMBER 2
BREAKER RUN STONE

LS

CY.
LS

STA.
TON
TON
TON

ASPHALTI C MATERI AL FOR TACK CO GAL.

QWP, ASPHALTI C M XTURE

TON

ASPHALTI C MATERI AL FOR PLANT M TON

ASPHALTI C CONCRETE PAVEMENT, T
ASPHALTI C CONCRETE PAVEMENT, T
DENSI TY | NCENTI VE, ASPHALTIC C
PROFI LE 1 NDEX | NCENTI VE, ASPH
ASPHALTI C SURFACE, TEMPORARY
CONCRETE PAVEMENT, 9 1/2-1 NCH
CONCRETE PAVEMENT APPROACH SLA
CONCRETE PAVEMENT GAPS
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER, | TYPE, 54
CONCRETE MASONRY, CULVERTS

HI GH STRENGTH BAR STEEL REIl NF.
HI GH STRENGTH BAR STEEL REI NF.
COATED HI GH STR BAR STL REI NF,
NON- LAM NATED ELASTOMERI C BEAR
STEEL DI APHRAGVS, STRUCTURE

B- 33-88

STEEL DI APHRAGVS, STRUCTURE
B-33-89

STEEL DI APHRAGVS, STRUCTURE
B-33-90

STEEL DI APHRAGVS, STRUCTURE
B-33-91

STL PILING DELIV & DRI VEN, HP
STL PILING DELIV & DRI VEN, HP
RUBBERI ZED MEMBRANE WATERPROOF
CULVERT PIPE, CLASS 111, 18-IN

TON
TON

L

Oreolr
XMX<Q

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE AMOUNT
1. 000 2500. 000 2500. 00
10470. 000 8. 000 83760. 00
1. 000 1920. 000 1920. 00
13. 000 300. 000 3900. 00
69640. 000 4.720  328700. 80
46065. 000 6.070 279614. 55
10050. 000 4. 000 40200. 00
3100. 000 1.150 3565. 00
26420. 000 0. 350 9247. 00
1585. 000 200.000  317000. 00
25500. 000 17.750  452625. 00
920. 000 24. 340 22392. 80
16910. 000 1. 000 16910. 00
19960. 000 1. 000 19960. 00
1120. 000 36. 530 40913. 60
75000. 000 17.770 1332750.00
280. 000 90. 000 25200. 00
1. 000 1000. 000 1000. 00
1904. 000 335. 000 637840. 00
3860. 000 1. 300 5018. 00
4448. 000 123.000 547104. 00
1367. 000 295.000 403265.00
35830. 000 0. 450 16123. 50
233870. 000 0. 410 95886. 70
286940. 000 0.570 163555. 80
62. 000 80. 000 4960. 00
14. 000 400. 000 5600. 00
14. 000 400. 000 5600. 00
20. 000 400. 000 8000. 00
12. 000 400. 000 4800. 00
474.000 13. 000 6162. 00
1432. 000 17. 000 24344.00
578. 000 15. 000 8670. 00
234.000 16. 000 3744. 00

Bl DDER NO 2
UNIT
BI D PRI CE AMOUNT
3250. 000 3250. 00
9. 750 102082. 50
1. 000 1.00
250. 000 3250. 00
4.720 328700. 80
6.070 279614. 55
0.010 100. 50
1.150 3565. 00
0. 350 9247. 00
200. 000 317000. 00
17.750 452625. 00
24. 340 22392. 80
1. 000 16910. 00
1. 000 19960. 00
36. 530 40913. 60
17.770 1332750. 00
90. 000 25200. 00
1000. 000 1000. 00
335. 000 637840. 00
1. 300 5018. 00
123. 000 547104. 00
295. 000 403265. 00
0. 450 16123. 50
0. 410 95886. 70
0.570 163555. 80
80. 000 4960. 00
400. 000 5600. 00
400. 000 5600. 00
400. 000 8000. 00
400. 000 4800. 00
13. 000 6162. 00
17. 000 24344.00
15. 000 8670. 00
18. 270 4275.18

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
5000. 000 5000. 00
10. 000 104700. 00
20000. 000 20000. 00
200. 000 2600. 00
4.750 330790.00
4.750 218808. 75
3. 500 35175. 00
1.150 3565. 00
0. 350 9247. 00
200.000  317000.00
17.750  452625. 00
24. 340 22392. 80
1. 000 16910. 00
1. 000 19960. 00
36. 530 40913. 60
18.900 1417500.00
120. 000 33600. 00
1500. 000 1500. 00
335. 000 637840. 00
1. 300 5018. 00
123.000 547104. 00
295.000 403265.00
0. 450 16123. 50
0. 410 95886. 70
0.570 163555. 80
80. 000 4960. 00
400. 000 5600. 00
400. 000 5600. 00
400. 000 8000. 00
400. 000 4800. 00
13. 000 6162. 00
17. 000 24344. 00
15. 000 8670. 00
18. 220 4263. 48



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114002

| TEM
NUMBER

61167

| TEM DESCRI PTI ON

CULVERT PI PE, CLASS 111
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
CORRUGATED STEEL CULVERT PI PE,
STL APRON ENDW. FCR CLVRT PI PE
STL APRON ENDW. FCR CLVRT PI PE

RCCP
RCCP
RCCP
RCCP
RCCP
RCCP
RCCP
RCCP
RCCP
RCCP
RCCP
RCCP
RCCP
RCCP

18- 1 NCH
24-1 NCH
30- I NCH
36- | NCH
48-1 NCH
60- | NCH

APRON ENDWALLS
APRON ENDWALLS
APRON ENDVWALLS
APRON ENDWALLS
APRON ENDWALLS

RCCP, APRON ENDWALLS

CCNChETE CURB AND GUTTER, 18-1
CONCRETE CURB AND GUTTER, 30-1

18-1 NCH
24-1 NCH
30- I NCH
36- | NCH
48-1 NCH
60- | NCH

CONCRETE SI DEVALK, 4-1 NCH
CONCRETE SI DEVALK, 6-1 NCH
CONCRETE SAFETY | SLANDS

TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR

SLOPE PAVI NG CRUSHED AGGREGAT

HEAVY RI PRAP
MEDI UM RANDCM

REI NF CONC PI PE, CLASS 111

Rl PRAP

MANHCLES, TYPE 1

I NLETS, TYPE 1
I NLETS, TYPE 3
I NLETS, TYPE 8
I NLETS, TYPE 9

MANHCLE COVERS, TYPE J

I NLET COVERS,

TYPE H

24-1N

SS

CONTRACT AND ESTI MATE ENG NEER

UNI'T

grrororrrrm
gmmnnonmmnnmnQ

Qm X<<mmmmmmm

QF
2

EACH
EACH
EACH
EACH
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE

412. 000 18. 000
5. 000 105. 000
14. 000 131. 000
197. 000 16. 000
4.000 80. 000

3. 000 105. 000
1374. 000 23.070
670. 000 25.290
302. 000 34. 210
128. 000 45. 230
476. 000 63. 900
272.000 103. 740
472.000 26. 500
166. 000 110. 390
216. 000 72.500
12. 000 287. 650
23. 000 360. 680
4.000 486. 450
2.000 690. 800

8. 000 1078. 400
4.000 1565. 680
1150. 000 13. 000
3160. 000 9. 000
5465. 000 3. 300
400. 000 4.000
135. 000 12. 000
480. 000 6. 000
705. 000 3. 000
890. 000 17. 000
6880. 000 12. 000
570. 000 12. 000
610. 000 28.420
3. 000 1196. 660

4. 000 724.570

2. 000 808. 890
14. 000 900. 000
1. 000 1100. 000

3. 000 300. 000

2. 000 380. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 300
. 000
. 000
. 000
. 000
. 950
. 000
. 000
. 250
1015.
. 000
610.
575
875
260
345

000

000
000
000
000
000

103200.
8550
21502.
3045
1700.
1220.
8050
875
780
690

PAGE:

LETTI NG DATE: 01/ 14/03

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
23. 230 9570. 76
111.930 559. 65
130. 920 1832. 88
18. 220 3589. 34
98. 210 392. 84
111. 930 335.79
25.710 35325. 54
36. 210 24260. 70
42. 260 12762. 52
55. 730 7133. 44
78. 280 37261. 28
111. 030 30200. 16
38. 590 18214. 48
132. 380 21975. 08
103. 420 22338.72
264. 170 3170. 04
371. 660 8548. 18
463. 980 1855. 92
599. 020 1198. 04
833. 640 6669. 12
1307. 750 5231. 00
22.000 25300. 00
14.500 45820. 00
4.750 25958. 75
5. 150 2060. 00
15. 000 2025. 00
6. 000 2880. 00
3. 000 2115. 00
16. 000 14240. 00
15. 000 103200. 00
15. 000 8550. 00
34. 900 21289. 00
1044. 000 3132. 00
940. 000 3760. 00
650. 000 1300. 00
985. 000 13790. 00
1150. 000 1150. 00
235. 000 705. 00
365. 000 730. 00



Date 01/15/03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 5
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 01/ 14/03
PROPOSAL: 20030114002
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI VATED UNI T UNIT UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
61170 | NLET COVERS, TYPE M5 EACH 28. 000 225. 000 6300. 00 215. 000 6020. 00 275. 000 7700. 00
61176 | NLET COVERS, TYPE V EACH 4.000 392. 000 1568. 00 355. 000 1420. 00 365. 000 1460. 00
61201 PI PE UNDERDRAI N, 6-1 NCH L. F. 590. 000 6. 000 3540. 00 4.000 2360. 00 6. 000 3540. 00
61211 PI PE UNDERDRAI N, UNPERFORATED, L 600. 000 8. 650 5190. 00 8. 000 4800. 00 8. 000 4800. 00
61214 Pl PE UNDERDRAI N, UNPERFORATED, L. F. 95. 000 16. 000 1520. 00 22.500 2137.50 10. 000 950. 00
61254 REINF CONC ENDWALLS FOR UNDERD EACH 4.000 90. 000 360. 00 100. 000 400. 00 150. 000 600. 00
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 396. 000 30. 000 11880. 00 29. 850 11820. 60 30. 000 11880. 00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 2375. 000 8. 900 21137. 50 9. 200 21850. 00 9. 190 21826. 25
61422 MARKER PCSTS FOR RI GHT- OF- WAY  EACH 160. 000 50. 000 8000. 00 48. 250 7720. 00 47.500 7600. 00
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH 16. 000 70. 000 1120. 00 50. 000 800. 00 100. 000 1600. 00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 18. 000 1650. 000 29700. 00 1599. 000 28782. 00 1648. 480 29672. 64
61601 WOVEN W RE FENCE L. F. 22330. 000 2. 250 50242. 50 2. 150 48009. 50 2. 310 51582. 30
61801 MAI NTENANCE AND REPAI R OF HAUL LS 1. 000 10. 000 10. 00 10. 000 10. 00 5000. 000 5000. 00
61910 MOBI LI ZATI ON LS 1. 000 39775. 000 39775. 00 241200. 000 241200.00  315000.000  315000. 00
62003 CONCRETE MEDI AN SLOPED NOSE S. F. 90. 000 5. 000 450. 00 5. 000 450. 00 8. 000 720. 00
62112 LANDMARK REF MONUMENTS & ALUM EACH 3. 000 190. 000 570. 00 200. 000 600. 00 230. 220 690. 66
62202 ASPHALTI C SHOULDER RUMBLE STRI L. F. 49760. 000 0. 150 7464. 00 0.120 5971. 20 0. 110 5473. 60
62203 ASPHALTI C FLUMES S.Y. 265. 000 20. 000 5300. 00 25. 000 6625. 00 20. 000 5300. 00
62401 WATER MGAL 1500. 000 15. 000 22500. 00 12. 000 18000. 00 20. 000 30000. 00
62505 SALVAGED TOPSO L S.Y. 382900. 000 0. 250 95725. 00 0. 350 134015. 00 0. 360 137844. 00
62702 MJLCHI NG S.Y. 417600. 000 0. 080 33408. 00 0. 080 33408. 00 0. 080 33408. 00
62811 EROSI ON BALES, DELI VERED EACH 535. 000 3.500 1872. 50 3. 850 2059. 75 2.770 1481. 95
62812 ERCSI ON BALES, | NSTALLED EACH 535. 000 3. 500 1872. 50 3. 850 2059. 75 4.550 2434. 25
62815 SILT FENCE, DELI VERED L. F. 18775. 000 0. 600 11265. 00 0. 800 15020. 00 0. 550 10326. 25
62816 SILT FENCE, | NSTALLED L. F. 18775. 000 0. 800 15020. 00 0. 700 13142.50 1.030 19338. 25
62817 SILT FENCE MAI NTENANCE L. F. 9430. 000 0.010 94. 30 0. 250 2357.50 0. 100 943. 00
62818 SILT SCREEN L. F. 80. 000 20. 000 1600. 00 23. 500 1880. 00 21.180 1694. 40
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 7. 000 70. 000 490. 00 75. 000 525. 00 300. 000 2100. 00
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH 8. 000 40. 000 320. 00 85. 000 680. 00 300. 000 2400. 00
62824 ERCSI ON MAT, DELIVERED, CLASS S.Y. 59800. 000 0. 430 25714.00 0. 430 25714.00 0. 420 25116. 00
62825 EROSI ON MAT, |NSTALLED, CLASS S.Y. 59800. 000 0. 420 25116. 00 0. 430 25714. 00 0.410 24518. 00
62830 EROCSI ON MAT, DELIVERED, CLASS S.Y. 14. 000 1. 000 14.00 0. 950 13.30 1.280 17.92
62831 EROSI ON MAT, |INSTALLED, CLASS S.Y. 14. 000 1. 000 14. 00 0. 950 13. 30 6.190 86. 66
62832 EROCSI ON MAT, DELIVERED, CLASS S.Y. 2390. 000 0. 850 2031. 50 0. 880 2103. 20 0.780 1864. 20
62833 EROSI ON MAT, |INSTALLED, CLASS S.Y. 2390. 000 0. 440 1051. 60 0. 450 1075. 50 0.410 979. 90
62844 ERCSION MAT, DELIV, CLASS 111, S.Y. 7100. 000 4.000 28400. 00 4.000 28400. 00 5. 660 40186. 00
62845 EROSI ON MAT, INSTLD, CLASS Il S.Y. 7100. 000 4. 000 28400. 00 2.500 17750. 00 1. 400 9940. 00
62870 | NLET PROTECTI ON, TYPE A EACH 28. 000 69. 000 1932. 00 62. 500 1750. 00 49. 080 1374. 24
62871 | NLET PROTECTI ON, TYPE B EACH 27. 000 40. 000 1080. 00 30. 000 810. 00 37.000 999. 00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114002

| TEM
NUMBER

62872
62875
62876
62905
63003
63009
63011
63013
63110
63111
63301
63305
63311
63402
63403
63410
63411
63412
63413
63414
63502
63601
63605
63701
63702
63822
63827
63830
63840
64220
64301
64310
64313
64318
64321
64323
64326
64329
64333

| TEM DESCRI PTI ON

I NLET PROTECTION, TYPE C
TEMPORARY DI TCH CHECKS, DELI VE

TEMPORARY DI TCH CHECKS

| NSTAL

FERTI LI ZER, TYPE B
SEEDI NG, TEMPORARY
SEEDI NG, M XTURE NO. 20
SEEDI NG, M XTURE NO. 40
SEEDI NG, M XTURE NO. 60

LAVWN SOD

EROSI ON CONTROL SCOD

DELI NEATOR PCSTS

DELI NEATORS

TEMPORARY DEL| NEATORS

WOOD PCSTS,
WOCD POSTS
WOOD PCSTS
WOCD POSTS
WOOD PCSTS
WOCD POSTS
WOOD PCSTS

4X4-1 NCH
4X4-1 NCH
4X6- 1 NCH
4X6- 1 NCH
4X6- 1 NCH
4X6- 1 NCH
4X6- 1 NCH

XXX X XXX

12- FT.
14- FT.
12- FT.
14- FT.
16- FT.
18- FT.

20-FT

HI G+ STRENGTH STRUCT STEEL, él
CONCRETE MASONRY, SI GN SUPPORT
BAR STEEL REI NFORCEMENT, SIGN

SI GNS, TYPE
SIGNS, TYPE |1

REFLECTI VE

MOVI NG SI GNS, TYPE ||
REMOVI NG SI GNS, TYPE |

REMOVI NG SMALL SI GN SUPPORTS
MOVI NG SMALL SI GN SUPPORTS
FIELD OFFICE, TYPE C

TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL

TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M

ARROW BOARDS
DRUMS
BARRI CADES, T
WARNI NG LI GHT
VWARNI NG LI GHT
SI GNS

CONTRACT AND ESTI MATE ENG NEER

UNI'T

LS

DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
EACH
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
2. 000 70. 000
5700. 000 3. 500
5700. 000 2. 500
307. 000 24.000
6500. 000 1. 000
12700. 000 3. 200
180. 000 5. 000
5. 000 20. 000
850. 000 2.520
2350. 000 2.500
180. 000 12. 000
300. 000 3. 000
88. 000 10. 000
2. 000 30. 000
14. 000 32. 000
54. 000 40. 000
38. 000 43. 000
32. 000 46. 000
19. 000 50. 000
22. 000 55. 000
8015. 000 2.100
23. 800 500. 000
760. 000 2.000
1532. 500 18. 000
1656. 350 14. 000
5. 000 20. 000
40. 000 13. 000
34. 000 13. 000
7. 000 20. 000
1. 000 7500. 000
1. 000 9850. 000
148. 000 20. 000
15534. 000 0. 200
14214. 000 0. 300
20886. 000 0. 100
3795. 000 0. 150
14409. 000 0. 250
36. 000 20. 000
36. 000 3. 000

DI VI SI ON OF HI GHWAYS

7500.
9850.
2960.
3106.
4264.
2088.

569.
3602.

720.

108.

Bl DDER NO 2

UNIT

w

N

WRNNNORWEONNG

BI D PRI CE

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 850
. 000
. 000
. 250
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 200

0. 300

. 100

150
250
000

. 000

5000
9850
2960
3106.
4264.
2088
569
3602.
720
108.

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

16. 260
4.970
7. 800

50. 070

52.770

50. 410

55. 220

59. 090

62. 640

66. 140
1. 300

. 500
2.040

14. 410

14.760

62. 260

31. 090

20.720

31. 160

. 000

. 000

20. 000

. 200

. 200

0. 200

0. 200

0. 200

0. 000

0. 000

LETTI NG DATE: 01/ 14/03



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20030114002

Bl DDER NO 1
| TEM ESTI VATED UNI T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
64334 TRAFFI C CONTROL, DETOUR LS 1. 000 1670. 000
64343 TRAFFI C CONTROL, DETOUR, SIGNS DAYS 6960. 000 0. 220
64501 GEOTEXTI LE FABRIC, TYPE SAS S.Y. 5320. 000 1. 500
64503 GEOTEXTI LE FABRIC, TYPE DF S.Y. 1270. 000 1.500
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 1235. 000 1. 500
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 9590. 000 1.500
64507 GEOTEXTILE FABRIC, TYPE C S.Y. 1800. 000 2.000
64602 PAVEMENT MARKI NG, 4-1NCH EPOX L.F. 99050. 000 0. 240
64618 PVMI MRKNG CHANNELI ZING 8-IN L. F. 4100. 000 0. 400
64635 PAVEMENT MARKI NG, RAI SED MARKE EACH 285. 000 30. 000
64642 REMOVI NG PAVEMENT MARKI NGS L. F. 3250. 000 0. 300
64710 PVMI MRKNG, STOP LINE, 18-INCH L. F. 320. 000 3. 000
64718 PVMI MRKNG CROSSVALK, 6-1NCH, L.F. 220. 000 2.700
64726 PVMI MRKNG, CROSSWALK, 18-1NCH L. F. 195. 000 3. 000
64742 PAVEMENT NMARKI NG, ARROWS, TYPE EACH 2.000 140. 000
64750 PAVEMENT MARKI NG, SYMBOLS, EPO EACH 2. 000 120. 000
64770 PVMI MRKNG DI AGONAL, 12-1NCH, L.F. 332. 000 3. 000
64774 PVMI MRKNG, DI AGONAL, 24-1NCH, L.F. 225. 000 3. 200
64778 PAVEMENT MARKI NG CURB, EPOXY L.F. 230. 000 3. 000
64782 PAVEMENT MARKI NG, CURB RAMP, E L.F. 60. 000 3. 000
64786 PAVEMENT MARKI NG PARKING STAL L. F. 1315. 000 2.000
64790 PAVEMENT MARKI NG, | SLAND NOSE, EACH 4.000 40. 000
64901 TEMPORARY PAVEMENT MARKING 4- L.F. 9100. 000 0. 200
64904 TEMP PVMI MRKG, 4-1NCH, REMOVA L. F. 15375. 000 0.700
64921 TEMP PVMI MRKNG, RAI SED MARKER EACH 133. 000 2.500
65040 CONSTRUCTI ON STAKI NG STORM SE EACH 9. 000 90. 000
65045 CONSTRUCTI ON STAKI NG, SUBGRADE L. F. 52570. 000 0. 440
65050 CONSTRUCTI ON STAKI NG CABC L. F. 26370. 000 0. 440
65055 CONSTRUCTI ON STAKING CURB, GU L.F. 3050. 000 1. 000
65060 CONSTRUCTI ON STAKI NG, PI PE CUL EACH 36. 000 110. 000
65065 CONSTRUCTI ON STAKI NG STRUCT L LS 1. 000 850. 000
B- 33- 87
65066 CONSTRUCTI ON STAKI NG STRUCT L LS 1. 000 850. 000
B- 33- 88
65067 CONSTRUCTI ON STAKI NG STRUCT L LS 1. 000 850. 000
B- 33- 89
65068 CONSTRUCTI ON STAKI NG STRUCT L LS 1. 000 850. 000
B-33-90
65069 CONSTRUCTI ON STAKI NG STRUCT L LS 1. 000 850. 000

B-33-91

DI VI SI ON OF HI GHWAYS

23130.
11602.
3050.
3960.
850.
850.
850.
850.

850.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

Bl DDER NO 2
UNIT
BI D PRI CE AMOUNT
1670. 000 1670. 00
0. 220 1531. 20
1. 500 7980. 00
2. 000 2540. 00
1.750 2161. 25
2. 000 19180. 00
1.750 3150. 00
0. 240 23772.00
0. 400 1640. 00
30. 000 8550. 00
0. 300 975. 00
3. 000 960. 00
2.700 594. 00
3. 000 585. 00
140. 000 280. 00
120. 000 240. 00
3. 000 996. 00
3. 200 720. 00
3. 000 690. 00
3. 000 180. 00
2.000 2630. 00
40. 000 160. 00
0. 200 1820. 00
0.700 10762. 50
2. 500 332.50
90. 000 810. 00
0. 440 23130. 80
0. 440 11602. 80
1. 000 3050. 00
110. 000 3960. 00
850. 000 850. 00
850. 000 850. 00
850. 000 850. 00
850. 000 850. 00
850. 000 850. 00

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

w

[EnY
® ~N B

[e)]
COOOWOOORrWWWNUOANROROOWR RO

900.

900.

1000.

1000.

000
500
500
000
800
000
200
940
000
000
450

. 400
. 750
115.
700.

000
000

000

000

000

000

LETTI NG DATE: 01/ 14/03

900.

1000.

1000.

00

00

00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114002

| TEM
NUMBER

90004

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, ELECTRI C
1200- 04- 78

NONMETALLI C CONDUI T, SCHEDULE
NONMVETALLI C CONDUI T, SCHEDULE
LOOP DETECTOR CONDUI T

PULL BOXES, STEEL, 24X36-1 NCH
PULL BOXES, STEEL, GROUNDED, 2
CONCRETE BASES, TYPE 11
CONCRETE BASES, TYPE 6
CONCRETE CONTROL CABI NET BASES
ELECTRI CAL W RE, LIGHTING NGO
ELECTRI CAL W RE, LI GHTING NO
LOOP DETECTOR W RE

POLES, TYPE 6

LUM NAI RES, UTILITY, 250 WATTS
LUM NAI RE ARMS, SI NGLE MEMBER,
LIGHTING UNI TS, WALKWAY

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A CONSTRUCTI ON STAKI NG, S
LAYOUT, STRUCTURE C-33-49

M SC

90004B CONSTRUCTI ON STAKI NG, S
LAYOUT, STRUCTURE C- 33-50

M SC

90004C CONSTRUCTI ON STAKI NG, S
LAYOUT, STRUCTURE C-33-51

M SC

90005A REI NFORCED CONCRETE END
SPECI AL, FOR CULVERT PI PE, 18-1
M SC

90005B I NLET TYPE 9, SPECI AL
M SC

90005C MARKER POST, FLEXI BLE
GUARD RAI L TERM NAL

M SC

90005D LOOP DETECTOR, SPLI CE

LS

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
26200. 000 0. 650
1. 000 1100. 000
1120. 000 4. 050
145. 000 4.400
670. 000 3. 350
6. 000 435. 000
1. 000 470. 000
5. 000 275. 000
8. 000 425. 000
1. 000 695. 000
1590. 000 0.570
3180. 000 0. 650
2628. 000 0. 430
8. 000 720. 000
8. 000 255. 000
8. 000 135. 000
5. 000 935. 000
320. 000 0. 800
40. 000 5. 000
1. 000 850. 000
1. 000 850. 000
1. 000 850. 000
7.000 1500. 000
6. 000 6000. 000
18. 000 40. 000
12. 000 80. 000

DI VI SI ON OF HI GHWAYS

850.

10500.

36000.

720.

960.

00

00

00

00

00

Bl DDER NO 2

UNIT

500.

675.
205.
100.
750.
. 800
. 000
850.

850.
850.
275.

3800

38.

35.

BI D PRI CE

000
000

000

000

000

000

000

750

000

850.

1925.

22800

697.

420.

00

00

00

50

00

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

695.

720.
255.
135.
935.
. 000
. 000
750.

850.
850.
400.

3200

47

80.

000
000

000

000

000

000

000

080

000

LETTI NG DATE: 01/ 14/03

850.

2800.

19200.

847.

960.

00

00

00

44

00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114002

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90030

90030

90030

90030

90030

90030

90031

90031

90033

90033

90034

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005E TRAFFI C CONTROL, ONE Sl
VERTI CAL PANELS
M SC EACH
90005F TRAFFI C CONTROL, ONE Sl
VERTI CAL PANEL REPLACEMENTS
M SC EACH
90005G COVERI NG SI GNS, SPECI AL
M SC EACH
90005H LI GHTI NG CONTROL CABI NE
M SC EACH
90005J) STEEL SI GN POST
M SC EACH
90005K PRECAST CONCRETE PARKI N
M SC L. F.
90030A PAVEMENT MARKI NG, HI GH
PERFORVANCE CONTRAST MARKI NG T
M SC L. F.
90030B CONCRETE CURB AND GUTTE
36-1NCH, TYPE D, 4-1NCH MOUNTA
M SC L. F.
90030C TEMPORARY STREAM DI VERS
CHANNEL
M SC L. F.
90030D CHAI'N LI NK FENCE, 6-FEE
M SC L. F.
90030E TI MBER RAIL, 4.5 FEET
M SC L. F.
90030F STREAM RELCCATI ON
M SC S. F.
90031A ANTI - GRAFFI TI COATI NG
M SC S. F.
90031B CONCRETE STAI NI NG
M SC S.Y.
90033A SALVAGED TOPSO L, SPEC
M SC S.Y.
90033B CONCRETE PAVEMENT APPRO
SPECI AL
M SC CYy

90034A HEAVY RI PRAP, SPECI AL

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
57. 000 75. 000
120. 000 45. 000
2.000 100. 000
1. 000 5995. 000
7.000 100. 000
2.000 150. 000
15. 000 12. 000
310. 000 15. 000
750. 000 9. 000
1015. 000 21. 800
116. 000 40. 000
2635. 000 13. 000
26790. 000 0. 600
26790. 000 0. 600
37300. 000 0. 600
26. 000 40. 000
50. 000 100. 000

DI VI SI ON OF HI GHWAYS

200.

5995.

700.

300.

180.

4650.

6750.

22127.

4640.

34255.

16074.

16074.

22380.

1040.

5000.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNIT
BI D PRI CE

100.

1200.

100.

125.

12.

15.

15.

21.

40.

27.

40.

75.

000

000

000

000

000

000

300

800

000

500

. 600

. 600

. 650

000

000

4275.

5400.

200.

1200.

700.

250.

180.

4650.

11475.

22127.

4640.

72462.

16074.

16074.

24245,

1040.

3750.

00

00

00

00

00

00

00

00

00

00

00

50

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNI'T

Bl D PRI CE

200.

5995.

122.

88.

12.

30.

50.

40.

160.

30.

000

000

470

060

500

000

. 000

000

000

. 000

. 600

. 600

. 550

000

000

LETTI NG DATE: 01/ 14/03

4218.

7140.

400.

5995.

857.

176.

187.

9300.

3750.

50750.

4640.

15810.

16074.

16074.

20515.

4160.

1500.

00

00

00

00

29

12

50

00

00

00

00

00

00

00

00

00

00



Date 01/15/03
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114002

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

PAGE:

10

LETTI NG DATE: 01/ 14/03

Bl DDER NO 1
| TEM ESTI VATED UNI T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT
90034 M SC CY 1000. 000 15. 000 15000. 00
90034B HEAVY RI PRAP DI TCH CHEC
90035 M SC TON 6555. 000 5.700 37363. 50
90035A CRUSHED STONE BASE COUR
90365 QWP, BASE COURSES TON  122260. 000 0.180 22006. 80
90402 QW, RURAL CONCRETE PAVEMENT DAY 8. 000 3265. 000 26120. 00
90403 QWP, PROFILE | NDEX | NCENTI VE, DOL 46060. 000 1. 000 46060. 00
90404 QwP, PVMI STRENGTH | NCENTI VE, DOL 16670. 000 1. 000 16670. 00
90416 COARSE AGGREGATE, SIZE NO CY. 56. 000 20. 000 1120. 00
1
90474 PREBORI NG STEEL PI LI NG L. F. 112. 000 55. 000 6160. 00
90501 QW READY M XED CONC MASONRY F C.Y. 3271. 000 5. 000 16355. 00
90502 QWP, BRDG STRGTH | NCENTI VE CON DOL 32710. 000 1. 000 32710. 00
90545 CONCRETE CCOLLAR EACH 3. 000 200. 000 600. 00
90590 Pl PE GRATES EACH 7.000 450. 000 3150. 00
90616 MARKER PCSTS, FLEXI BLE, FOR CU EACH 79. 000 38. 000 3002. 00
90710 TRAFF CNTRL, PERVANENT BARR, T EACH 38. 000 310. 000 11780. 00
90998 ON-THE-JOB TRAI NI NG ASP-1T AP HRS. 1500. 000 4. 000 6000. 00
90999 ON-THE-JOB TRAI NING ASP-1 HRS. 5000. 000 2.000 10000. 00
PROPOCSAL TOTAL....... 8933912. 85

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
16. 000 16000. 00
5.700 37363. 50
0.180 22006. 80
3265. 000 26120. 00
1. 000 46060. 00
1. 000 16670. 00
12. 000 672.00
55. 000 6160. 00
5. 000 16355. 00
1. 000 32710. 00
300. 000 900. 00
420. 000 2940. 00
32. 850 2595. 15
310. 000 11780. 00
4. 000 6000. 00
2.000 10000. 00
9160591. 32

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
15. 000 15000. 00
6. 000 39330. 00
0. 200 24452. 00
5000. 000 40000. 00
1. 000 46060. 00
1. 000 16670. 00
20. 000 1120. 00
55. 000 6160. 00
5. 000 16355. 00
1. 000 32710. 00
500. 000 1500. 00
500. 000 3500. 00
46. 970 3710. 63
300. 000 11400. 00
4. 000 6000. 00
2.000 10000. 00
9208105. 44



Date 01/15/03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20030114003

STATE PRQJECT(S): 1200- 04- 80

TYPE OF WORK: BUI LDI NG CONSTRUCTI ON

G LBANK CONSTRUCTI ON, | NC.

R NO 1:
R NO 2: MCGQU RE, P.A. CONSTRUCTION, |INC
R NO 3

JAMES CAPE & SONS CO

LOCATI ON 33/ LAFAYETTE
BELMONT HI STORI C VELCOMVE CENTER, CTH G I NTER

USH 151

LAFAYETTE COUNTY

COUNTY

PAGE:

11

LETTI NG DATE: 01/ 14/03

90005

90005

90005

90005

90005

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE
MOBI LI ZATI ON LS 1. 000 20000. 000
M SC LS 1. 000 137200. 000
90004A VELCOVE CENTER BUI LDI NG
CONSTRUCTI ON
M SC LS 1. 000 24100. 000
90004B WELCOME CENTER BUI LDI NG
M SC LS 1. 000 20000. 000
90004C VELCOME CENTER BUI LDI NG
M SC LS 1. 000 28600. 000
90004D VELCOME CENTER BUI LDI NG
CONSTRUCTI ON & ELECTRI CAL
M SC EACH 5. 000 1100. 000
90005A PI CNI C TABLES, SINGLE P
M SC EACH 3. 000 1000. 000
90005B BENCHES
M SC EACH 5. 000 900. 000
90005C TRASH RECEPTACLES
M SC EACH 1. 000 3000. 000
90005D M NI RECYCLE CLUSTER
M SC EACH 1. 000 1100. 000
90005E BI CYCLE RACK
PROPOSAL TOTAL.......

Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE
20000. 00 20000. 000
137200. 00 133760. 000
24100. 00 18800. 000
20000. 00 11640. 000
28600. 00 44400. 000
5500. 00 1525. 000
3000. 00 1250. 000
4500. 00 690. 000
3000. 00 2800. 000
1100. 00 1400. 000
247000. 00

20000.

133760.

18800.

11640.

44400.

7625.

3750.

3450.

2800.

1400.

247625.

00

00

00

00

00

00

00

00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
3210. 000 3210. 00
186091. 000  186091. 00
33282. 000 33282. 00
18200. 000 18200. 00
26000. 000 26000. 00
1270. 000 6350. 00
800. 000 2400. 00
650. 000 3250. 00
2600. 000 2600. 00
1270. 000 1270. 00
282653. 00



Date 01/15/03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS

TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPCSAL: 20030114004

STATE PROJECT(S): 3575-01- 80

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

LOCATI ON 28/ JEFFERSON COUNTY

MADI SON AVE
USH 12
JEFFERSON COUNTY

PAGE:

12

LETTI NG DATE: 01/ 14/03

BIDDER NO 1: THE KUEHNE COMPANY, | NC.
BIDDER NO 2: SANFELI PPO ENVI RONVENTAL CONSTRUCTI ON LL
BIDDER NO 3: ARBOR GREEN, |NC.
BI DDER NO 1
| TEM ESTI MATED UNIT
NUVBER | TEM DESCRI PTI ON UN'T  QUANTITY BID PRICE
21301 FI NI SHI NG ROADVAY LS 1. 000 4500. 000
61910 MOBI LI ZATI ON LS 1. 000 3500. 000
62501 TOPSO L S. V. 50. 000 10. 000
62902 FERTI LI ZER, TYPE A CWT. 1. 000 250. 000
63103 WATERI NG SODDED AREAS MGAL 1. 000 250. 000
63110 LAWN SOD S. Y. 50. 000 30. 000
63201 TREES, EACH 3. 000 400. 000
ASH, GREEN, 2" CALIPER B&B
63202 TREES, EACH 10. 000 450. 000
ASH, PURPLE, 2" CALIPER B&B
63203 TREES, EACH 2.000 425. 000
ELM HOMVESTEAD, 2" CALIPER B&
63204 TREES, EACH 5. 000 450. 000
ELM NEW HORI ZON, 2" CALI PER,
63205 TREES, EACH 3. 000 420. 000
ELM REGAL, 2" CALI PER B&B
63206 TREES, EACH 13. 000 450. 000
LI LAC, JAPANESE TREE, 2" CALIP
63207 TREES, EACH 2.000 675. 000
HORNBEAM ANMERI CAN (| RONWOOD) ,
CALI PER, B&B
63208 TREES, EACH 4.000 380. 000
MAPLE, AMUR, 2" CALI PER, B&B
63209 TREES, EACH 43.000 300. 000
MAPLE, RED, 2" CALI PER B&B
64301 TRAFFI C CONTROL LS 1. 000 5000. 000
64313 TRAFFI C CONTROL, DRUMS DAYS 625. 000 1. 250
64317 TRAFFI C CONTROL, BARRI CADES, T DAYS 150. 000 1. 250
64326 TRAFFI C CONTROL, SIGNS DAYS 150. 000 1. 250
90005 M SC EACH 18. 000 500. 000

90005A LANDSCAPE PLANTI NG SURV

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
4500. 00 1000. 000 1000. 00
3500. 00 8000. 000 8000. 00
500. 00 14. 600 730. 00
250. 00 46. 000 46. 00
250. 00 1625. 000 1625. 00
1500. 00 8. 650 432. 50
1200. 00 375. 750 1127. 25
4500. 00 337. 250 3372.50
850. 00 445. 750 891. 50
2250. 00 515. 750 2578. 75
1260. 00 445. 750 1337. 25
5850. 00 402. 000 5226. 00
1350. 00 428. 250 856. 50
1520. 00 375. 750 1503. 00
12900. 00 428. 250 18414.75
5000. 00 400. 000 400. 00
781. 25 0.500 312. 50
187.50 0. 650 97.50
187. 50 4. 250 637.50
9000. 00 520. 000 9360. 00

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
1000. 000 1000. 00
3000. 000 3000. 00
3. 250 162. 50
50. 000 50. 00
50. 000 50. 00
5.500 275.00
400. 000 1200. 00
400. 000 4000. 00
440. 000 880. 00
440. 000 2200. 00
440. 000 1320. 00
450. 000 5850. 00
440. 000 880. 00
440. 000 1760. 00
400. 000 17200. 00
500. 000 500. 00
0. 600 375. 00
0. 750 112. 50
5. 000 750. 00
950. 000 17100. 00



Date 01/15/03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 13
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 01/ 14/03
PROPOSAL: 20030114004
AND CARE

PROPOSAL TOTAL....... 57336. 25 57948. 50 58665. 00



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPCSAL: 20030114005

STATE PROJECT(S): 5052-00-71

TYPE OF WORK: HI GHWAY STRUCTURES

Bl DDER NO 1 EDWARD KRAEMER & SONS, | NC
Bl DDER NO 2 CONCRETE STRUCTURES, | NC
BI DDER NO 3 LUNDA CONSTRUCTI ON COVPANY
| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
20101 CLEARI NG STA. 1.000
20104 GRUBBI NG STA 1. 000
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1.000
13+15
20501 COVWON EXCAVATI ON CY. 283. 000
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B-56-171
20801 BORROW EXCAVATI ON CY. 50. 000
21001 STRUCTURE BACKFI LL CY. 260. 000
21301 FI NI SHI NG ROADWAY LS 1. 000
30403 CRUSHED AGCREGATE BASE COURSE C.Y. 347. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 22. 000
41101 ASPHALTI C SURFACE TON 180. 000
50201 CONCRETE MASONRY, BRI DGES CY. 140. 000
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 150. 000
50504 H GH STRENGTH BAR STEEL REINF. LB. 15540. 000
50511 COATED H GH STR BAR STL REINF, LB. 2230. 000
51121 STL PILING DELIV & DRIVEN, HP L.F. 770. 000
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000
B-56-171
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 14. 000
60602 HEAVY RI PRAP CY. 101. 000
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 132. 000
61435 STL PLT BM GRD, ENRGY ABSCRB T EACH 4. 000
61910 MOBI LI ZATI ON LS 1. 000
62101 LANDMVARK REFERENCE MONUMENTS  EACH 1. 000
62505 SALVAGED TOPSO L S.Y. 658. 000
62702 MJILCHI NG S.Y. 908. 000
62815 SILT FENCE, DELI VERED L. F. 450. 000
62816 SILT FENCE, | NSTALLED L. F. 450. 000

Bl DDER NO 1

UNI'T

Bl D PRI CE

. 880
. 000
. 000
. 770
. 500
. 000
. 000
. 450
. 530
. 700
. 000
. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 120
. 170
. 750
. 230

LOCATI ON 56/ SAUK COUNTY
CTH K - CTH HH RD
CTH WD
SAUK COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE AMOUNT
350. 00 350. 000 350. 00
180. 00 180. 000 180. 00
8500. 00 4500. 000 4500. 00
1451. 79 5.130 1451.79
8500. 00 6500. 000 6500. 00
494. 00 9. 880 494. 00
3120. 00 9. 500 2470. 00
1300. 00 1300. 000 1300. 00
5125.19 14.770 5125.19
165. 00 7.500 165. 00
10980. 00 61. 000 10980. 00
39200. 00 416. 000 58240. 00
367.50 3. 500 525. 00
8236. 20 0. 550 8547. 00
1561. 00 0. 850 1895. 50
14630. 00 16. 000 12320. 00
4200. 00 4200. 000 4200. 00
504. 00 30. 000 420. 00
5757. 00 35. 000 3535. 00
3828. 00 29. 000 3828. 00
6840. 00 1710. 000 6840. 00
14000. 00 9400. 000 9400. 00
100. 00 300. 000 300. 00
736. 96 1.120 736. 96
154. 36 0.170 154. 36
337.50 0. 750 337.50
553. 50 1.230 553. 50

PAGE: 14

LETTI NG DATE: 01/ 14/03

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
350. 000 350. 00
180. 000 180. 00
7500. 000 7500. 00
5.130 1451. 79
3500. 000 3500. 00
9. 880 494. 00
12. 000 3120. 00
1300. 000 1300. 00
14.770 5125.19
7.500 165. 00
61. 000 10980. 00
405. 000 56700. 00
2.000 300. 00
0. 350 5439. 00
0. 500 1115.00
12. 000 9240. 00
3000. 000 3000. 00
30. 000 420. 00
30. 000 3030. 00
29. 000 3828. 00
1710. 000 6840. 00
19400. 000 19400. 00
200. 000 200. 00
1.120 736. 96
0.170 154. 36
0. 750 337.50
1.230 553. 50



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20030114005

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNIT
BI D PRI CE

PAGE:

15

LETTI NG DATE: 01/ 14/03

Bl DDER NO 1
| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE

62817 SILT FENCE MAI NTENANCE L. F. 900. 000 0. 180
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 2. 000 200. 000
62821 MOBI LI ZATI ONS, EMERCGENCY EROSI EACH 2. 000 200. 000
62875 TEMPCORARY DI TCH CHECKS, DELIVE L.F. 30. 000 3.910
62876 TEMPCORARY DI TCH CHECKS, | NSTAL L.F. 30. 000 5. 440
62905 FERTILIZER, TYPE B CWI. 0. 700 74.140
63003 SEEDI NG TEMPORARY LB. 10. 000 11. 780
63009 SEEDING, M XTURE NO. 20 LB. 14. 000 12. 070
63013 SEEDI NG, M XTURE NO. 60 LB. 6. 000 15. 460
63015 SEEDI NG, BORROWPI T M XTURE LB. 7.000 11. 870
63402 WOOD POSTS, 4X4-1NCH X 12-FT. EACH 4. 000 50. 370
63702 SIGNS, TYPE I, REFLECTIVE S. F. 12. 000 18. 840
64202 FIELD OFFICE, TYPE B LS 1. 000 300. 000
64301 TRAFFI C CONTRCL LS 1. 000 998. 320
64506 GEOTEXTI LE FABRIC, TYPE HR S.Y. 151. 000 2.630
64602 PAVEMENT MARKI NG, 4-1NCH EPOX L.F. 1236. 000 0. 840
65045 CONSTRUCTI ON STAKI NG SUBGRADE L. F 284. 000 1. 400
65050 CONSTRUCTI ON STAKI NG, CABC L. F. 284. 000 1. 400
65065 CONSTRUCTI ON STAKI NG STRUCT L LS 1.000 900. 000

B-56-171
66501 SAW NG EXI STI NG PAVEMENT L. F. 25. 000 5. 000

PROPOSAL TOTAL

125.

147910.

50. 370
18. 840
500. 000
998. 320
3. 500
0. 840
1. 400
1. 400
900. 000

5. 000

125.

152418.

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
0. 180 162. 00
200. 000 400. 00
200. 000 400. 00
3.910 117. 30
5. 440 163. 20
74. 140 51.90
11.780 117.80
12. 070 168. 98
15. 460 92.76
11.870 83. 09
50. 370 201. 48
18. 840 226. 08
500. 000 500. 00
998. 320 998. 32
2. 250 339.75
0. 840 1038. 24
2.000 568. 00
2. 000 568. 00
1050. 000 1050. 00
5. 000 125.00
152832. 20



Date 01/15/03
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114006

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

PAGE:
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LETTI NG DATE: 01/ 14/03

STATE PRQJECT(S): 5992-05-25 LOCATI ON 13/ DANE COUNTY
5992- 05- 27 W JOHNSON ST, CITY MADI SON, CAMPUS DR - STATE
5992-05- 39 LOCAL ST
DANE COUNTY
TYPE OF WORK:

RNO 1 PARI SI CONSTRUCTI ON CO., | NC.

R NO 2: VINTON CONSTRUCTI ON COVPANY

R NO 3: JAMES CAPE & SONS CO.

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
ESTI MATED UNI'T UNI'T UNI'T
| TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT

RELATI ONSHI P BAR CHART PROGRES LS 1. 000 1500. 000 1500. 00 1500. 000 1500. 00 1. 000 1.00
CLEARI NG I.D 90. 000 13. 000 1170. 00 12. 950 1165. 50 12. 950 1165. 50
GRUBBI NG I.D. 90. 000 13. 000 1170. 00 12. 950 1165. 50 12. 950 1165. 50
REMOVI NG PAVEMENT S.Y. 33780. 000 0. 800 27024. 00 3. 800 128364. 00 3. 250 109785. 00
REMOVI NG ASPHALTI C SURFACE S.Y. 1510. 000 1. 500 2265. 00 2. 500 3775. 00 1. 500 2265. 00
REMOVI NG CURB AND GUTTER L. F. 2818. 000 2. 000 5636. 00 4. 000 11272. 00 4. 000 11272.00
REMOVI NG CONCRETE SI DEVWALK S.Y. 5350. 000 5. 000 26750. 00 3. 800 20330. 00 5. 500 29425. 00
REMOVI NG GUARDRAI L L. F. 115. 000 1. 000 115. 00 1. 000 115. 00 1. 000 115. 00
REMOVI NG FENCE L. F. 610. 000 1. 000 610. 00 1. 000 610. 00 1. 000 610. 00
REMOVI NG MANHCLES EACH 5. 000 200. 000 1000. 00 600. 000 3000. 00 200. 000 1000. 00
REMOVI NG | NLETS EACH 64. 000 200. 000 12800. 00 300. 000 19200. 00 100. 000 6400. 00
REMOVI NG ASPHALTI C SURFACE, M S. . 20700. 000 1. 450 30015. 00 1. 440 29808. 00 1. 440 29808. 00
COVMON EXCAVATI ON CY. 26259. 000 10. 500 275719. 50 8. 100 212697. 90 9. 250 242895. 75
FI NI SHI NG ROADWAY, PRQJIECT LS 1. 000 5000. 000 5000. 00 8000. 000 8000. 00 11000. 000 11000. 00
5992-05- 25
CRUSHED AGGREGATE BASE COURSE TON 16200. 000 9. 650 156330. 00 10. 650 172530. 00 11. 000 178200. 00
CABC, OPEN GRADED, NUMBER 2 TON 7750. 000 10. 500 81375. 00 12. 000 93000. 00 11. 000 85250. 00
BREAKER RUN STONE TON 4400. 000 9. 650 42460. 00 9. 650 42460. 00 10. 000 44000. 00
ASPHALTI C MATERI AL FOR TACK CO GAL. 680. 000 4. 000 2720. 00 4. 000 2720. 00 4. 000 2720. 00
QW, ASPHALTI C M XTURE TON 3405. 000 1. 500 5107. 50 1. 500 5107. 50 1. 500 5107. 50
ASPHALTI C MATERI AL FOR PLANT M TON 205. 000 235. 000 48175. 00 235. 000 48175. 00 235. 000 48175. 00
ASPHALTI C CONCRETE PAVEMENT, T TON 3160. 000 45. 500 143780. 00 45. 500 143780. 00 45. 500 143780. 00
ASPHALTI C CONCRETE PAVEMENT, T TON 245. 000 56. 700 13891. 50 56. 700 13891. 50 56. 700 13891. 50
DENSI TY | NCENTI VE, ASPHALTI C C DOL 2180. 000 1. 000 2180. 00 1. 000 2180. 00 1. 000 2180. 00
ASPHALTI C SURFACE, TEMPORARY  TON 160. 000 125. 000 20000. 00 102. 000 16320. 00 102. 000 16320. 00
CONCRETE PAVEMENT, 10-1 NCH S.Y. 24095. 000 26. 700 643336. 50 30. 410 732728. 95 24.870  599242.65
H E. S. CONCRETE PAVEMENT, 10-1 S.Y 4745. 000 29. 800 141401. 00 33. 410 158530. 45 27.270 129396. 15
CONCRETE DRI VEWAY, 6-1 NCH S.Y. 470. 000 29. 000 13630. 00 33. 000 15510. 00 27. 450 12901. 50
PAVEMENT TI ES EACH 225. 000 8. 000 1800. 00 7.000 1575. 00 6. 500 1462. 50
CONCRETE PAVEMENT GAPS EACH 18. 000 1000. 000 18000. 00 1000. 000 18000. 00 1200. 000 21600. 00



Date 01/15/03
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114006

| TEM
NUMBER

60224 CONCRETE SAFETY | SLANDS
60305 TEMP PRECAST CONC BARR
60308 TEMP PRECAST CONC BARR

60825 REI NF CONC PI PE,
60826 REI NF CONC PI PE,
60827 REI NF CONC PI PE,
60829 REI NF CONC PI PE,
60833 REI NF CONC PI PE,
60850 REI NF CONC PI PE,
60851 REINF CONC PI PE,
60852 REI NF CONC PI PE,
60854 REI NF CONC PI PE,

61002 REINF CONC HE, CL HE-1I

61110 MANHCLES, TYPE 1
61112 MANHCLES, TYPE 3
61122 | NLETS, TYPE 3
61123 | NLETS, TYPE 8

CLASS
CLASS
CLASS
CLASS
CLASS
CLASS
CLASS
CLASS
CLASS

61150 MANHCLE COVERS, TYPE J- SPECI AL
61156 | NLET COVERS, TYPE H S

61160 | NLET COVERS, TYPE HM S

61167 | NLET COVERS, TYPE H
61170 | NLET COVERS, TYPE M5
61182 ADJUSTI NG MANHOLE COVERS
61183 ADJUSTI NG | NLET COVERS
61198 SALVACED | NLET COVERS

61201 PI PE UNDERDRAI N, 6-1 NCH
61424 PORTABLE CRASH CUSHI ONS

61427 CARTRI DGES FOR PORTABLE CRASH
61802 MAI NT AND REPAI R OF HAUL ROADS

5992- 05- 25
61910 MOBI LI ZATI ON

62003 CONCRETE MEDI AN SLOPED NOSE
62302 DUST CONTROL SURFACE TREATMENT

62401 WATER
62501 TOPSA L
62702 MJLCHI NG

62815 SILT FENCE, DELI VERED

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
745. 000 22.000
43800. 000 3. 300
650. 000 10. 000
335. 000 10. 000
335. 000 5. 000
944. 000 36. 000
44.000 42.000
157. 000 44. 000
134. 000 48. 000
34. 000 72.000
165. 000 37.000
49. 000 40. 000
39. 000 47.000
57. 000 53. 000
4.000 200. 000
15. 000 2000. 000
4.000 2500. 000
56. 000 700. 000
2.000 900. 000
36. 000 300. 000
5. 000 400. 000
3. 000 400. 000
3. 000 400. 000
2. 000 230. 000
40. 000 225. 000
3. 000 225. 000
60. 000 225. 000
10640. 000 1. 800
1. 000 2970. 000
3. 000 10. 000
1. 000 1. 000
1.000 246250. 000
150. 000 5. 500
45000. 000 0. 150
360. 000 15. 000
2200. 000 1.700
1300. 000 0. 100
500. 000 1. 000

DI VI SI ON OF HI GHWAYS

246250.
825.
6750.
5400.
3740.
130.
500.

Bl DDER NO 2

UNIT
BI D PRI CE
60102 CONCRETE CURB, TYPE D
60205 CONCRETE S| DEWALK, 5-1NCH

163990.
5.
0.
15.
. 700

PO

. 000
. 000
. 000
325.
400.
410.
400.
250.
200.
175.
100.
1.
4400.
200.
1000.

000
000
000
000
000
000
000
000
800
000
000
000

000
000
100
000

100

. 000

163990.
750.
4500
5400.
3740
130.
500.

PAGE:
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LETTI NG DATE: 01/ 14/03

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
12. 200 9089. 00
2.900 127020.00
4.450 2892. 50
12. 000 4020. 00
8. 000 2680. 00
43. 000 40592. 00
44. 000 1936. 00
46. 000 7222.00
51. 000 6834. 00
67. 000 2278. 00
43. 000 7095. 00
44. 000 2156. 00
46. 000 1794. 00
53. 000 3021. 00
110. 000 440. 00
2000. 000 30000. 00
2500. 000 10000. 00
550. 000 30800. 00
900. 000 1800. 00
325. 000 11700. 00
300. 000 1500. 00
300. 000 900. 00
300. 000 900. 00
230. 000 460. 00
250. 000 10000. 00
250. 000 750. 00
180. 000 10800. 00
1. 800 19152. 00
2970. 000 2970. 00
10. 000 30. 00
2000. 000 2000. 00
263668. 250 263668. 25
6. 700 1005. 00
0. 240 10800. 00
27.000 9720. 00
1.700 3740. 00
0. 100 130. 00
1. 000 500. 00



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114006

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
62816 SILT FENCE, |NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.

62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH
62826 EROSI ON MAT, DELIVERED, CLASS S.Y
62827 EROSI ON MAT, |NSTALLED, CLASS S.Y.

62870 | NLET PROTECTION, TYPE A EACH
62871 | NLET PROTECTION, TYPE B EACH
62872 | NLET PROTECTION, TYPE C EACH

62875 TEMPCORARY DI TCH CHECKS, DELIVE L.F.
62876 TEMPCORARY DI TCH CHECKS, | NSTAL L.F.

62905 FERTI LI ZER, TYPE B owr

63011 SEEDI NG, M XTURE NO. 40 LB

63110 LAWN SOD S. Y.

63201 TREES, EACH
PEAR CLEVELAND SELECT, 3-1/2-
B&B

63202 TREES, EACH
ELM NEW HORI ZON, 3-1/2-1NCH C

63261 SHRUBS, EACH
JUNI PER, BROADMOOR, 5 GAL., CG

63262 SHRUBS, EACH
COTTONEASTER, CRANBERRY, 18- 1N

63263 SHRUBS, EACH
SUMAC, LOW GROW 12-1NCH HT.,

63264 SHRUBS, EACH
ROSE, NEARLY WLD, 12-1NCH HT.

63265 SHRUBS, EACH
SPI REA, MAG C CARPET, 12- 1 NCH

63266 SHRUBS, EACH
CRANBERRYBUSH, DWARF EURCPEAN,
HT., B & B

63281 VI NES, EACH
PERENNI ALS, CONEFLOAER, DWARF
Qr., CG

63282 VI NES, EACH
PERENNI ALS, GRASS, BLUE OAT, 1

63283 VI NES, EACH

PERENNI ALS, DAYLILY, BERTIE FE
CG

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE

500. 000 1. 000
1000. 000 0. 100
4. 000 75. 000

8. 000 100. 000
50. 000 1. 000
50. 000 1. 000
98. 000 75. 000
10. 000 40. 000
88. 000 45. 000
50. 000 5. 000
50. 000 5. 000
1.370 30. 000
30. 000 5. 000
1100. 000 3. 000
4.000 450. 000

5. 000 450. 000
24. 000 60. 000
10. 000 70. 000
10. 000 60. 000
7.000 60. 000
177. 000 60. 000
18. 000 60. 000
40. 000 28. 000
108. 000 28. 000
24. 000 28. 000

DI VI SI ON OF HI GHWAYS

1440.

700.

600.

420.

10620.

1080.

1120.

3024.

672.

.00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2
UNIT
BI D PRI CE

5. 000
30. 000
5. 000
3. 000
450. 000
450. 000
60. 000
70. 000
60. 000
60. 000
60. 000

60. 000
28. 000

28. 000

28. 000

1440

700.

600.

420.

10620

1080.

1120.

3024.

672.

.00

00

00

00

00

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

450.

60.

70.

60.

60.

60.

60.

28.

28.

28.

. 000
. 000
. 000
. 000
450.

000

000

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 01/ 14/03

1440.

700.

600.

420.

10620.

1080.

1120.

3024.

672.

.00

00

00

00

00

00

00

00

00

00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114006

| TEM
NUMBER

63286

63287

63288

63289

63702
63822
64202
64302

64310
64313
64317
64318
64321
64323
64326
64329
64333
64503
64601
64602
64617
64618
64642
64701
64702
64713

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
VI NES, EACH
PERENNI ALS, DAYLILY, STELLA D
CG
VI NES, EACH
PERENNI ALS, CATM NT, BLUE WOND
CG
VI NES, EACH
PERENNI ALS, CATM NT, Qr., CG
VI NES, EACH
PERENNI ALS, SUSAN, GOLDSTRUM B
1 GAL., CG
VI NES, EACH
PERENNI ALS, SEDUM AUTUWN JOY,
VI NES, EACH
PERENNI ALS, DROPSEED, PRAIRIE
CG
SIGNS, TYPE |1, REFLECTIVE S. F.
MOVI NG SI GNS, TYPE || EACH
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL, PRQIECT LS
5992-05- 25
TRAFFI C CONTROL, ARROW BOARDS DAYS
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
TRAFF CNTRL, FLEXBLE TUBULAR M EACH

TRAFF CNTRL, FLEXBLE TUBULAR M
GECTEXTI LE FABRI C, TYPE DF

PAVEMENT MARKI NG, 4-1NCH, PAIN
PAVEMENT MARKI NG, 4-1 NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-IN
PVMI MRKNG, CHANNELI ZI NG 8-IN
REMOVI NG PAVEMENT MARKI NGS

PVMI' MRKNG, RAI LROAD CROSSI NGS
PVMI' MRKNG, RAI LROAD CROSSI NGS
PVMI' MRKNG, STOP LI NE, 24-1NCH

it

rrUerro
mmmmm< @

"2y

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
80. 000 24.000
37.000 18. 000
72.000 18. 000
48. 000 24. 000
76. 000 24.000
24. 000 28. 000
768. 000 15. 000
2. 000 60. 000
1. 000 10000. 000
1. 000 34500. 000
1169. 000 12. 000
38909. 000 0. 200
9420. 000 0. 150
16949. 000 0. 300
28490. 000 0. 100
14333. 000 0. 150
55269. 000 0. 250
125. 000 20. 000
125. 000 3. 000
8570. 000 2.100
22300. 000 0. 100
950. 000 0. 850
1760. 000 0. 250
290. 000 1. 000
28110. 000 0. 400
5. 000 150. 000
3. 000 450. 000
195. 000 1. 000

DI VI SI ON OF HI GHWAYS

1296.

1152.

1824.

672.

11520.

120.
10000.
34500.

14028.
7781.
1413.
5084.
2849.
2149.

13817.
2500.

375.

17997.

2230.
807.
440.
290.

11244.

750.

1350.

195.

00

00

00

Bl DDER NO 2

UNIT
BI D PRI CE

18.

24,

24.

28.

18.

33.
9000
34600

o
(204
= OO

N
COO0O0ONWOOO000ON

000

000

000

000

000
000
000
000

. 000

200
150
300
100
150
250
000
000
100
100
850
250
900

. 400
. 000
. 000
. 000

1920.

666.

1296

1152

1824.

672.

13824.
66
9000
34600

14028
7781.
1413.
5084.
2849
2149

13817.
2500

375.

17997.

2230
807.
440.
261.

11244,

750.

1350.

195.

00

00

00

00

00

00

PAGE:
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Bl DDER NO 3
UNI'T

Bl D PRI CE

18.

24,

24.

28.

15.

60.
10000
34600

o
(4]
= OO

N
COO0O0ONWOOO000ON

000

000

000

000

000
000
000
000

. 000

200
150
300
100
150
250
000
000
100
100
850
550
900

. 400
. 000
. 000
. 000

LETTI NG DATE: 01/ 14/03

1920.

666.

1296.

1152.

1824.

672.

11520.

120.
10000.
34600.

14028.
7781.
1413.
5084.
2849.
2149.

13817.
2500.

375.

17997.

2230.
807.
968.
261.

11244.

750.

1350.

195.

00

00

00

00

00



Date 01/15/03
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114006

| TEM
NUMBER

64734 PAVEMENT MARKI NG, ARROWS,
64737 PAVEMENT MARKI NG, ARROWS, TYPE
64738 PAVEMENT MARKI NG, ARROWS,

TYPE

TYPE

64745 PVMI MRKNG, ARROWS, BI KE LANE,
64746 PVMI MRKNG, ARROWS, BI KE LANE,
64757 PAVEMENT MARKI NG, WORDS, PAI NT
64758 PAVEMENT MARKI NG, WORDS, EPOXY
64761 PVMI MRKNG, WORDS, BI KE LANE,

64762 PVMI MRKNG, WORDS, BI KE LANE,

64765 PVMI MRKNG, DI AGONAL, 8-1 NCH,

64766 PVMI MRKNG, DI AGONAL, 8-1 NCH,

64778 PAVEMENT MARKI NG, CURB, EPOXY
64782 PAVEMENT MARKI NG, CURB RAMP, E
64786 PAVEMENT MARKI NG, PARKI NG STAL
64793 REMOVI NG PAVEMENT MARKI NGS, AR
64794 REMOVI NG PAVEMENT MARKI NGS, SY
64795 REMOVI NG PAVEMENT MARKI NGS, WO

64901 TEMPCORARY
64904 TEMP PVMI
64908 TEMP PVMI
64911 TEMP PVMI
64912 TEMP PVMI
64913 TEMP PVMI
64917 TEMPCORARY
64918 TEMP PVMI
64919 TEMPCORARY
64920 TEMP PVMI
65040 CONSTRUCTI
65045 CONSTRUCTI
65050 CONSTRUCTI
65055 CONSTRUCTI
65065 CONSTRUCTI

STA 104+25
65070 CONSTRUCTI
65080 CONSTRUCTI

PAVEMENT NMARKI NG, 4-
MRKG, 4-1NCH, REMOVA
MRKG CHAN 8- N REMOV
MRKNG, STOP LINE, 18
MRKG STOP LNE 18I N R
MRKNG, STOP LINE, 24
PAVEMENT MARKI NG, AR
MRKNG, ARROWS, REMOV
PAVEMENT MARKI NG, WO
MRKNG, WORDS, REMOVA
ON STAKI NG, STORM SE
ON STAKI NG, SUBGRADE
ON STAKI NG CABC

ON STAKI NG CURB, QU
ON STAKI NG STRUCT L

ON STAKI NG, CONCRETE
ON STAKI NG RESURFAC

EACH

nmnE8888m NI NEEE NN

(7]

rr
mm

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
1443. 000 3. 500
4880. 000 2. 500
1365. 000 3. 500
23. 000 35. 000
27.000 125. 000
2. 000 40. 000
2.000 140. 000
25. 000 30. 000
29. 000 40. 000
5. 000 35. 000
11. 000 125. 000
52. 000 30. 000
60. 000 40. 000
435. 000 0. 500
435. 000 3. 500
415. 000 3. 500
1440. 000 3. 500
135. 000 3. 500
75. 000 60. 000
34. 000 60. 000
69. 000 90. 000
8445. 000 0. 200
5035. 000 0. 800
170. 000 1. 600
15. 000 5. 000
125. 000 5. 000
180. 000 3. 000
12. 000 30. 000
13. 000 65. 000
7.000 60. 000
5. 000 130. 000
84. 000 65. 000
7370. 000 0.700
470. 000 0. 700
1035. 000 0. 650
1. 000 500. 000
6930. 000 3. 000
4975. 000 0.120

DI VI SI ON OF HI GHWAYS

420.
650.
5460.
5159.
329.
672.
500.

20790.
597.

Bl DDER NO 2

UNIT
BI D PRI CE
64714 PVMI MRKNG, STOP LI NE, 24-1NCH
64718 PVMI MRKNG, CROSSWALK, 6-1 NCH,
64722 PVMI MRKNG, CROSSWALK, 12-1NCH
64733 PAVEMENT MARKI NG, ARROWS, TYPE

. 500
. 500
. 000
. 000
. 000
. 200
. 800
. 600
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 560
. 650
. 950
. 000

. 400
. 250

420.
650.
5460.
4127.
305.
983.
1250.

9702.
1243.

PAGE:

20

LETTI NG DATE: 01/ 14/03

Bl DDER NO 3
UNI'T
Bl D PRI CE

. 500
. 500
. 000
. 000
. 000
. 200
. 800
. 600
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 700
. 700
. 650
. 000

. 000
. 120

420.
650.
5460.
5159.
329.
672.
500.

13860.
597.



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114006

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:

Bl DDER NO 3

UNI'T

Bl D PRI CE

LETTI NG DATE: 01/ 14/03

CONSTRUCTI ON STAKI NG, ELECTRIC LS

65618
65619
65620
65621
65630
65631
66501
66502
90004
90005
90005

90005

5992- 05- 25

NONVETALLI C CONDUI T,
NONMETALLI C CONDUI T,
NONVETALLI C CONDUI T,
NONMVETALLI C CONDUI T,
NONMVETALLI C CONDUI T,
NONMVETALLI C CONDUI T,
NONVETALLI C CONDUI T,
NONMVETALLI C CONDUI T,

CONDUI T, SPECI AL, 3-

ELEC SERVI CE, METER
STA. 9" A"+04

ELEC SERVI CE, METER
STA. 117+61

ELEC SERVI CE, METER
STA. 122+54

ELEC SERVI CE, METER
STA. 140+15

ELEC SERVI CE, METER
STA. 143490

ELEC SERVI CE, METER
STA. 150+34

ELEC SERVI CE, METER
STA. 157+56

ELECTRI CAL SERVI CE
STA. 117+61

ELECTRI CAL SERVI CE
STA. 150+24

SCHEDULE
SCHEDULE
SCHEDULE
SCHEDULE
SCHEDULE
SCHEDULE
SCHEDULE
SCHEDULE
I NCH

BREAKER PE

BREAKER PE
BREAKER PE
BREAKER PE
BREAKER PE
BREAKER PE
BREAKER PE
UNMETERED,

UNMETERED,

SAW NG EXI STI NG PAVEMENT
SAW NG CONCRETE PAVEMENT, FULL

M SC

90004A CONSTRUCTI ON STAKI NG W

M SC

90005A PATCH RCBC ROOF, TYPE 1

M SC

90005AA TEMPORARY ASPHALTI C BU

M SC

90005AAA TRAFFI C SI GNAL TROVBO

12- FOOT

rrrrrrrerr

LS

LS

LS

LS

LS

LS

LS

EACH

mmmmmmm M T

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
1. 000 2000. 000
110. 000 3. 250
2075. 000 3. 500
1080. 000 4.150
150. 000 4.250
11255. 000 3. 750
1225. 000 4. 500
165. 000 5. 000
4870. 000 4.750
135. 000 28. 000
1. 000 550. 000
1. 000 550. 000
1. 000 550. 000
1. 000 550. 000
1. 000 550. 000
1. 000 550. 000
1. 000 550. 000
1. 000 650. 000
1. 000 650. 000
1432. 000 0. 750
3355. 000 1. 600
1. 000 1100. 000
2.000 625. 000
5. 000 1100. 000
1. 000 625. 000

550.
550.
550.
550.
650.
650.
1074.
5368.
1100.
1250.
5500.

625.

.00

00
00
00
00
00
00
00
00
00
00
00

00

17
830.

830.

830.

830.

830.

830.

830.

495.

495.

925.

500.

573.

POwwwhbhow

000

000

000

000

000

000

000

000

. 700
. 750
1500.

000

000

000

600

830.
830.
830.
830.
495.
495.
1002
5871.
1500.
1850.
2500

573.

.00

00
00
00
00
00
00
40
25
00
00
00

60

830.

830.

830.

830.

830.

830.

495.

495.

625.

1600.

573.

PORWONN®

. 160

890
550
150
600

. 950
. 350

17
830.

230
000

000

000

000

000

000

000

000

000

. 700
. 750
1100.

000

000

000

600

830.
830.
830.
830.
495.
495.
1002.
5871.
1100.
1250.
8000.

573.

.00

00
00
00
00
00
00
40
25
00
00
00

60



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114006

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:

22

Bl DDER NO 3
UNI'T

Bl D PRI CE

LETTI NG DATE: 01/ 14/03

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005AAAA CUT-1 N CONNECTI ON
M SC EACH
90005B PATCH RCBC ROOF, TYPE 2
M SC EACH
90005BB PERVANENT CONCRETE BUS
M SC EACH
90005BBB TRAFFI C SI GNAL TROVBO
15- FOOT
M SC EACH
90005BBBB | NSTALL HYDRANT
M SC EACH
90005C PLUG STORM SEVER PI PE
M SC EACH
90005CC TEMPORARY | NLET CASTI N
M SC EACH
90005CCC TRAFFI C SI GNAL TROVBO
18- FOOT
M SC EACH
90005CCCC REMOVI NG STRUCTURAL
M SC EACH
90005D RECONNECT ROCOF DRAIN
M SC EACH
90005DD SPECI AL 7.5-FT. X 5-FT
M SC EACH
90005DDD TRAFFI C SI GNAL TROVBO
22- FOOT
M SC EACH
90005DDDD CONSTRUCTI ON' STAKI NG
SEVER
M SC EACH
90005E RECONNECT STORM SEWER L
M SC EACH
90005EE CONCRETE BASES, LB-3
M SC EACH
90005EEE STEEL POLE, 20- FOCT,
M SC EACH
90005EEEE WATER UTI LI TY OPENI N
M SC EACH

90005F SPECI AL 5-FT. X 5-FT. M

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
24. 000 300. 000
2.000 1000. 000
2.000 500. 000
7.000 655. 000
2. 000 600. 000
6. 000 300. 000
3. 000 600. 000
12. 000 790. 000
2.000 550. 000
2.000 500. 000
1. 000 3442. 000
2.000 835. 000
16. 000 50. 000
10. 000 500. 000
52. 000 450. 000
15. 000 740. 000
13. 000 600. 000
1. 000 2100. 000

1200.

1800.

1800.

9480.

1100.

1000.

3442.

1670.

800.

5000.

23400.

11100.

7800.

2100.

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

500.

200.

200.

716.

550.

500.

4242.

754.

75.

600.

444.

815.

350.

3000.

. 600

000

000

000

600

000

000

000

600

000

000

500

500

000

000

4211.

1000.

1200.

600.

8599.

1100.

1000.

4242.

15009.

1200.

6000.

23114.

12232.

4550.

3000.

20

00

00

00

20

00

00

00

20

00

00

00

50

00

00

601.

2500.

200.

200.

716.

550.

150.

3442.

754.

50.

300.

444.

815.

700.

2000.

. 000

. 000

. 000

600

000

000

000

600

000

000

000

600

000

000

500

500

000

000

60000.

2200.

900.

4211.

5000.

1200.

600.

8599.

1100.

300.

3442.

1509.

800.

3000.

23114.

12232.

9100.

2000.

00

00

00

20

00

00

00

20

00

00

00

20

00

00

00

50

00

00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114006

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:

23

Bl DDER NO 3
UNI'T

Bl D PRI CE

LETTI NG DATE: 01/ 14/03

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005FF CONCRETE BASES, LB-8
M SC EACH
90005FFF TRAFFI C SI GNAL CONTRO
M SC EACH
90005FFFF 8- FOOT BRACKET ARM
M SC EACH
90005G SPECIAL 7-FT. X 5-FT. M
M SC EACH
90005GG CONCRETE BASES, P
M SC EACH
90005GGG NEMVA- PLUS CONFLI CT MO
12- CHANNEL
M SC EACH
90005GGGEG 10- FOOT BRACKET ARM
M SC EACH
90005H SPECI AL 7.5-FT. X 4-FT.
M SC EACH
90005HH CONCRETE BASES, M
M SC EACH
90005HHH NEMA- PLUS CONFLI CT MO
6- CHANNEL
M SC EACH
90005HHHH STEEL PCLE, 30- FOOT,
SI MPLEX, 11 GAUGE
M SC EACH
90005J CURB QUTLET CASTI NG
M SC EACH
90005JJ CONCRETE BASES, G
M SC EACH
90005JJJ TRAFFI C SI GNAL HEADS,
3- SECTI ON
M SC EACH
90005JJJJ STEEL POLE, 30-FOOT,
SI MPLEX, 7 GAUGE
M SC EACH
90005K STORM SEVER TAP
M SC EACH

90005KK CONCRETE BASES, LB-SP

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
23. 000 525. 000
7.000 3300. 000
8. 000 165. 000
1. 000 3500. 000
1. 000 600. 000
1. 000 750. 000
25. 000 180. 000
1. 000 2500. 000
8. 000 600. 000
6. 000 625. 000
31. 000 600. 000
1. 000 125. 000
25. 000 425. 000
50. 000 480. 000
2. 000 675. 000
3. 000 500. 000
3. 000 1400. 000

750.

4500.

2500.

4800.

3750.

18600.

125.

10625.

24000.

1350.

1500.

4200.

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

161.

4300.

1214.

678.

174.

3300.

1175.

559.

693.

100.

389.

424,

798.

500.

1683.

000

500

500

500

000

000

750

500

000

350

430

000

000

000

4362.

3300.

9400.

3358.

21498.

100.

9733.

21221.

1596.

1500.

5049.

. 00

.50

.50

50

00

00

50

50

00

75

50

00

00

00

161.

3500.

1214.

678.

174.

2500.

1175.

559.

693.

300.

389.

424,

798.

300.

1683.

. 000

. 500

500

000

500

500

500

000

000

750

500

000

350

430

000

000

000

12167.

20807.

1292.

3500.

1214.

678.

4362.

2500.

9400.

3358.

21498.

300.

9733.

21221.

1596.

900.

5049.

00

50

00

00

50

50

50

00

00

50

50

00

75

50

00

00

00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114006

| TEM
NUMBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:

24

Bl DDER NO 3
UNI'T

Bl D PRI CE

LETTI NG DATE: 01/ 14/03

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

M SC

90005KKK TRAFFI C SI GNAL HEADS,

4- SECTI ON

M SC

90005KKKK TRAFFI C CONTROL SYST
M SC

90005L UTILITY LI NE OPENI NG, (
M SC

90005LL STEEL POLE, 30-FOOT, 1
M SC

90005LLL TRAFFI C SI GNAL HEADS,

PEDESTRI AN

M SC

90005LLLL ERECTI NG CI TY- OANED

TYPE 11

M SC

90005M FOUR FOOT DI AMETER SANI

MANHCOLE

M SC

90005MwMM STEEL POLE, 30-FOOT, 7
M SC

90005MW TRAFFI C SI GNAL HEADS,

3- SECTI ON

M SC

90005MVMM LOCATE AND REFERENCE
CORNERS

M SC

90005N TAP SANI TARY MANHOLE

M SC

90005NN STEEL POLE, 30-FOOT, 1
BLACK FI NI SH

M SC

90005NNN TRAFFI C SI GNAL MOUNTI

HARDWARE

M SC

90005NNNN RESET PROPERTY CORNE
M SC

90005P PLUG SANI TARY SEVER PI P
M SC

90005PP STEEL POLE, 30-FOOT, 7

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
4.000 650. 000
1. 000 5775. 000
91. 000 500. 000
26. 000 585. 000
63. 000 260. 000
18. 000 50. 000
16. 000 1800. 000
4.000 710. 000
11. 000 260. 000
15. 000 25. 000
6. 000 550. 000
2. 000 580. 000
109. 000 50. 000
25. 000 25. 000
6. 000 500. 000
1. 000 1100. 000

2600.

5775.

45500.

15210.

16380.

900.

28800.

2840.

2860.

375.

3300.

1160.

5450.

625.

3000.

1100.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

571.

5479.

125.

712.

228.

25.

1450.

827.

228.

70.

1225.

711.

46.

70.

175.

1175.

430

500

000

000

430

000

000

000

430

000

000

000

950

000

000

000

2285.

5479.

11375.

18512.

14391.

450.

23200.

3308.

2512.

1050.

7350.

1422.

5117.

1750.

1050.

1175.

72

50

00

00

09

00

00

00

73

00

00

00

55

00

00

00

571.

5479.

200.

712.

228.

50.

1790.

827.

228.

25.

1500.

711.

46.

25.

200.

1175.

430

500

000

000

430

000

000

000

430

000

000

000

950

000

000

000

2285.

5479.

18200.

18512.

14391.

900.

28640.

3308.

2512.

375.

9000.

1422.

5117.

625.

1200.

1175.

72

50

00

00

09

00

00

00

73

00

00

00

55

00

00

00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114006

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

BLACK FI NI SH
M SC

90005PPP REMOVI NG LI GHT POLES

M SC

90005PPPP REMOVE WATER VALVE A
STRUCTURE

M SC

90005Q ABANDON SANI TARY SEVER

M SC

90005QQ LI GHTI NG FI XTURE TYPE,
STANDARD

M SC

90005QQQ REMOVI NG ELECTRI CAL P
M SC

90005R REMOVE SANI TARY MANHOLE
M SC

90005RR LI GHTI NG FI XTURE TYPE,
STANDARD

M SC

90005RRR REMOVI NG CONCRETE BAS
M SC

90005S BOLLARDS

M SC

90005SS LI GHTI NG FI XTURE TYPE,
STANDARD

M SC

90005SSS S| GNAL PEDESTAL BASES
M SC

90005T TREE GRATES

M SC

90005TT LI GHTI NG FI XTURE TYPE,
M SC

90005U LANDSCAPE PLANTI NG SURV
AND CARE

M SC

90005UU LI GHTI NG FI XTURE TYPE,
BLACK FI NI SH

M SC

90005UUU FURNI SHI NG AND | NSTAL
16- 1 NCH STEEL TRANSFORMER BASE
M SC

90005V REMOVI NG Bl KE RACK RAI L
M SC

90005W PULL BOXES, TYPE I

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

57.

14.

19.

19.

91.

27.

11.

26.

43.

28.

20.

10.

28.

000

. 000

. 000

. 000

000

000

000

000

000

000

000

000

000

000

. 000

000

. 000

000

DI VI SI ON OF HI GHWAYS

170.

1000.

450.

235.

75.

1027

250.

175.

485.

270.

73.

2100

590.

500.

595.

390.

100.

505.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

9690.

2000.

1800.

1175.

1050.

19513.

4750.

15925.

13095.

2970.

1898.

90300.

16520.

10000.

1785.

3900.

800.

14140.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

132.

500.

200.

223.

49.

350.

238.

100.

485.

249,

67

2100

526.

500.

526.

397.

100.

473.

750

000

000

600

250

000

600

000

000

600

430

000

600

000

600

250

000

600

7566.

1000.

800.

1118.

689.

6650

4533

9100

13095

2745

1753.

90300

14744.

10000

1579.

3972.

800.

13260

75

00

00

00

50

00

40

00

00

60

18

00

80

00

80

50

00

80

PAGE:

132.

600.

500.

223.

49.

600.

238.

150.

485.

249,

67

2100

526.

500.

526.

397.

100.

473.

750

000

000

600

250

000

600

000

000

600

430

000

600

000

600

250

000

600

25

LETTI NG DATE: 01/ 14/03

7566.

1200.

2000.

1118.

689.

11400.

4533.

13650.

13095.

2745.

1753.

90300.

14744.

10000.

1579.

3972.

800.

13260.

75

00

00

00

50

00

40

00

00

60

18

00

80

00

80

50

00

80



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114006

| TEM
NUMBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:

26

Bl DDER NO 3
UNI'T

Bl D PRI CE

LETTI NG DATE: 01/ 14/03

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90008

90030

90030

90030

M SC

90005VVWV FURNI SHI NG AND | NSTAL
20- I NCH STEEL TRANSFORMER BASE
M SC

90005W PRECAST SI GN POST BASE
M SC

90005WWV PULL BOXES, TYPE I1I1

M SC

90005WAV FURNI SHI NG AND | NSTAL
STEEL TRANSFORMER BASES, BLACK
M SC

90005X STEEL SI GN POST

M SC

90005XX TRAFFI C SI GNAL CONTROL
CABI NET, P-SIZE

M SC

90005XXX ABANDON WATER VALVE A
STRUCTURE

M SC

90005Y REMOVI NG TREE GRATES

M SC

90005YY TRAFFI C SI GNAL CONTROL
CABI NET, M SI ZE

M SC

90005YYY ABANDON VALVE BOX
M SC

90005Z | NLET TYPE 3, DRCP
M SC

90005ZZ STREET LI GHTI NG CABI NE
M SC

90005277 CUT- OUT EXI STI NG WATE
M SC

90008A PORTABLE CHANGEABLE MES
M SC

90030A REMOVI NG STORM SEVER, 1
M SC

90030AA FURNI SHI NG LOOP DETECT
CABLE

M SC

90030B REMOVI NG STORM SEVER, 1

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

DAY

L. F.

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE

15. 000 450. 000
92. 000 110. 000

3. 000 375. 000

1. 000 495. 000

92. 000 100. 000

1. 000 5660. 000

13. 000 700. 000
35. 000 100. 000

6. 000 5425. 000

26. 000 150. 000

3. 000 500. 000

2. 000 2885. 000

12. 000 1040. 000
530. 000 60. 000
816. 000 3. 000
1760. 000 1.100
81. 000 3. 000

9200.

5660.

9100.

3500.

32550.

3900.

1500.

5770.

12480.

31800.

2448.

1936.

243.

.00

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

431.

63.

525.

479.

72.

5594.

250.

100.

5147.

100.

750.

5764.

500.

60.

250

000

600

250

000

000

000

000

500

000

000

500

000

000

. 000

. 290

. 000

6468.

5796.

1576.

479.

6624.

5594.

3250.

3500.

30885.

2600.

2250.

11529.

6000.

31800.

6528.

510.

648.

75

00

80

25

00

00

00

00

00

00

00

00

00

00

00

40

00

431.

110.

525.

479.

100.

5594.

450.

100.

5147.

200.

500.

5764.

1675.

60.

5.

250

000

600

250

000

000

000

000

500

000

000

500

000

000

000

. 290

. 000

6468.

10120.

1576.

479.

9200.

5594.

5850.

3500.

30885.

5200.

1500.

11529.

20100.

31800.

4080.

510.

405.

75

00

80

25

00

00

00

00

00

00

00

00

00

00

00

40

00



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114006

| TEM
NUMBER

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

90030

M SC L. F.

90030BB FURNI SHI NG TRAFFI C SI G
12 CONDUCTOR, NO. 14

M SC L. F.

90030C REMOVI NG STORM SEVEER, 1

M SC L. F.

90030CC FURNI SHI NG TRAFFI C SI G
20 CONDUCTOR, NO. 14

M SC L. F.

90030D REMOVI NG STORM SEVER, 2

M SC L. F.

90030DD FURNI SH AND | NSTALL 3
WRES AND 1 NO. 8 WRE

M SC L. F.

90030E REMOVI NG STORM SEVEER, 3

M SC L. F.

90030EE FURNI SHI NG COMMUNI CATI

M SC L. F.

90030F SANI TARY SEWER PI PE, 8-

M SC L. F.

90030FF | NSTALL 4-1 NCH WATER P
FI TTI NGS

M SC L. F.

90030G SELECT FILL FOR SANI TAR
MAI' N

M SC L. F.

90030GG | NSTALL 6-1 NCH WATER P
FI TTI NGS

M SC L. F.

90030H SELECT FILL FOR STORM S

M SC L. F.

90030HH | NSTALL 8-1 NCH WATER P
FI TTI NGS

M SC L. F.

90030J SANI TARY SEWER LATERAL

M SC L. F.

90030JJ 3/4-1NCH WASHED STONE

M SC L. F.

90030K SANI TARY SEWER RI SER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
1040. 000 0.700
157. 000 3. 000
3485. 000 1. 250
147. 000 3. 000
3990. 000 2.750
34. 000 3. 000
6645. 000 1. 000
941. 000 85. 000
340. 000 109. 000
1166. 000 20. 000
90. 000 132. 000
1660. 000 1. 000
804. 000 79. 000
257. 000 110. 000
200. 000 15. 000
19. 000 160. 000

DI VI SI ON OF HI GHWAYS

4356.

441.

10972.

102.

6645.

79985.

37060.

23320.

11880.

1660.

63516.

28270.

3000.

3040.

25

00

50

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNIT
BI D PRI CE

94.

85.

12

113.

92

62

560.

. 850

. 000

. 890

. 000

. 720

500

500

500

000

. 000

000

000

. 000

000

272.

4784.

88924.

29070

14575

10170

6640

73968

15934.

1000.

10640

. 25

. 00

.10

00

40

50

00

00

00

00

00

00

00

00

PAGE:

27

LETTI NG DATE: 01/ 14/03

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
0. 450 468. 00
5. 000 785. 00
0. 850 2962. 25
7.000 1029. 00
2.890 11531.10
8. 000 272.00
0.720 4784. 40
118. 650 111649. 65
150. 000 51000. 00
1. 000 1166. 00
130. 000 11700. 00
6. 000 9960. 00
130. 000 104520. 00
103. 000 26471.00
5. 000 1000. 00
235. 000 4465. 00



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114006

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

PAGE:

28

LETTI NG DATE: 01/ 14/03

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T

90030 M SC L. F.
90030KK ADDI Tl ONAL EXCAVATI ON

90030 M SC L. F.
90030L REMOVE PI PE FOR SEVER M

90030 M SC L. F.
90030LL SELECT FI LL FOR WATER

90030 M SC L. F.
90030M REMOVE SANI TARY SEVER,

90030 M SC L. F.
90030MM | NSTALL 10-1 NCH WATER
FI TTI NGS

90030 M SC L. F.
90030N POLYSTYRENE | NSULATI ON

90030 M SC L. F.
90030NN ABANDON SANI TARY SEVER
8- I NCH

90030 M SC L. F.

90030P CONC. CURB & GQUTTER, 30
SPECI AL, MADI SON, TYPE A

90030 M SC L. F.

90030PP SANI TARY SEVER PI PE, 1

90030 M SC L. F.

90030Q CONC. CURB & GUTTER, 30
SPECI AL, MADI SON, TYPE D

90030 M SC L. F.

90030QQ SANI TARY SEVER PI PE, 1

90030 M SC L. F.

90030R CONCRETE CURB & GUTTER,

90030 M SC L. F.

90030RR SANI TARY SEVER PI PE, 1

90030 M SC L. F.

90030S HAND FORMED CURB & GUTT

90030 M SC L. F.

90030T PAVEMENT MARKI NG 4-1NC
ON CONCRETE PAVEMENT

90030 M SC L. F.

90030U PAVEMENT MARKI NG, CHANN
8- 1 NCH, STAVARK ON CONCRETE PA

90030 M SC L. F.

90030V PAVEMENT MARKI NG, 4-1NC

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
329. 000 60. 000
917. 000 10. 000
200. 000 12. 000
237.000 10. 000
15. 000 138. 000
57. 000 5. 000
591. 000 10. 000
11960. 000 8. 250
80. 000 134. 000
1035. 000 8. 250
129. 000 123. 000
120. 000 30. 000
16. 000 310. 000
100. 000 35. 000
5040. 000 6. 750
1120. 000 10. 000
17160. 000 2.500

285.

5910.

98670.

10720.

8538.

15867.

3600.

4960.

3500.

34020.

11200.

42900.

.00

.00

00

00

00

00

75

00

00

00

00

00

00

00

10. 000

201. 000

6. 250

7.750

8. 500

138. 500

11.100

152. 000

17.500

163. 000

18. 500

5. 800

10. 400

2. 400

356.

4580.

101660.

11080.

11488.

19608.

2100.

2608.

1850.

29232.

11648.

41184.

. 00

. 00

25

25

00

00

50

00

00

00

00

00

00

00

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
123. 000 40467. 00
1. 000 917.00
15. 000 3000. 00
1. 000 237.00
257. 000 3855. 00
10. 000 570. 00
5. 000 2955. 00
9. 150 109434. 00
277.000 22160. 00
9. 150 9470. 25
279. 000 35991. 00
18. 100 2172.00
281. 000 4496. 00
18. 000 1800. 00
5. 800 29232. 00
10. 400 11648. 00
2. 400 41184. 00



Date 01/15/03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20030114006

90030

90030

90030
90030
90031
90031
90031
90031
90031
90033
90033
90365
90413
90414
90545

90591
90637

ON ASPHALTI C PAVEMENT

M SC L. F. 640.

90030W PAVEMENT MARKI NG, CHANN
8- 1 NCH, STAVARK ON ASPHALTIC P

M SC L. F. 70.

90030X FURNI SHI NG AND | NSTALLI
CRCSSI NG MATERI AL

M SC L. F. 7.
90030Y PRCFILE CURB CUT

M SC L. F. 3865.
90030Z CABLE-IN-DUCT, 1 1/4-1N

M SC S. F. 1990.
90031A MODULAR BLOCK GRAVI TY W

M SC S. F. 260.
90031B THI N GRANI TE FI ELDSTONE

M SC S. F 23957.
90031C PRE- CAST CONCRETE PAVER

M SC S. F. 3370.
90031D COLORED CONCRETE CROSSW

M SC S. F. 1682.
90031E CONCRETE BAND

M SC S.Y. 280.
90033A REMOVI NG LI MESTONE PAVE

M SC S.Y. 2590.
90033B SHES CONCRETE PAVEMENT,

QWP, BASE COURSES TON 23950.
QWP, URBAN CONCRETE DAY 55.
PVMI' STRENGTH | NCENTI VE, CONCR DCL 7480.
CONCRETE COLLAR EACH 12.
TEMPORARY COVER PLATES EACH 13.
SAFETY FENCE L. F. 12500.

PROPOSAL TOTAL

000

000

000
000
000
000
000
000
000
000
000
000
000
000
000

000
000

DI VI SI ON OF HI GHWAYS

51.

75.

20.

19.

. 000

000

000

. 750

000

000

. 000
. 500
. 000
. 000
. 000
. 200
. 000
. 000
. 000

. 000
. 850

3200.

3570.

525.
14493.
39800.

4940.
167699.
32015.
11774.
1400.
77700.
4790.
27500.
7480.
4200.
2925.
23125.

4435294.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

00

00

75

00

00

00

00

00

00

50.

25.

20.

19.

38.

. 200

850

000

. 010

000

000

. 000

. 500

. 330

. 000

500

. 350
700.
. 000
500.

80.
. 850

000

000
000

2688.

3559.

175.
15498.
39800.

4940.
167699.
25275.
10647.
1400.
99715.
8382.
38500.
7480.
6000.
1040.
23125.

4445588.

00

50

00

65

00

00

00

00

06

00

PAGE:

29

LETTI NG DATE: 01/ 14/03

50.

100.

20.

19.

42.

. 200

000

000

. 010

000

000

. 000

. 150

. 330

. 000

250

. 200
850.
. 000
250.
200.
. 850

000

000
000

2688.

3500.

700.
15498.
39800.

4940.
167699.
20725.
10647.
1400.
109427.
4790.
46750.
7480.
3000.
2600.
23125.

4619481.

00

00

00

65

00

00

00

50

06

00



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPCSAL: 20030114007
STATE PRQJECT(S): 1000- 30- 78

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

BI DDER NO 1: ARBOR GREEN, |INC
Bl DDER NO 2 BLUEMEL' S MAI NTENANCE SERVI CE, | NC
BI DDER NO 3: THE KUEHNE COVPANY, | NC
| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
20501 COVWON EXCAVATI ON CY. 105. 000
61910 MOBI LI ZATI ON LS 1. 000
62502 TOPSA L CY. 103. 000
62702 MJILCHI NG S.Y. 500. 000
62905 FERTILIZER, TYPE B CWT. 2. 000
63009 SEEDING, M XTURE NO. 20 LB. 50. 000
63261 SHRUBS, EACH 440. 000
STAGHORN SUMAC, 2 GAL., CG
63282 VI NES, EACH 487. 000
VY, ENGLEMAN, 1 GAL., CG
64301 TRAFFI C CONTRCL LS 1. 000
90005 M SC EACH 18. 000

90005A LANDSCAPE PLANTI NG
SURVEI LLANCE AND CARE

PROPOSAL TOTAL. . .

DI VI SI ON OF HI GHWAYS

Bl DDER NO 1

UNI'T

Bl D PRI CE

28.

8000
1000.

LOCATI ON 40/ M LWAUKEE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE: 30

LETTI NG DATE: 01/ 14/03

COUNTY

NO SE BARRI ERS VARI QUS LOCATI ONS
NON HWY

M LWAUKEE COUNTY

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
829. 50 40. 000 4200. 00 89. 000 9345. 00
3500. 00 10000. 000 10000. 00 3900. 000 3900. 00
515. 00 20. 000 2060. 00 59. 000 6077. 00
500. 00 1. 000 500. 00 1. 250 625. 00
100. 00 75. 000 150. 00 100. 000 200. 00
265. 00 2.500 125. 00 8. 000 400. 00
14080. 00 35. 000 15400. 00 45. 000 19800. 00
13879. 50 42.000 20454. 00 35. 000 17045. 00
8000. 00 4000. 000 4000. 00 5000. 000 5000. 00
18000. 00 300. 000 5400. 00 700. 000 12600. 00
59669. 00 62289. 00 74992. 00



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114008

STATE PRQJECT(S): 1330- 16- 60

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

BIDDER NO 1 STARK ASPHALT SERVI CE, | NC

Bl DDER NO 2 PAYNE & DOLAN, | NC

BI DDER NO 3 BLACK DI AMOND GROUP. | NC

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20401 REMOVI NG PAVEMENT S.Y
20408 REMOVI NG MASONRY CY.
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y
20421 REMOVI NG ASPHALTI C SURFACE, M TON
21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGGREGATE BASE COURSE TON
30409 SHAPI NG SHOULDERS STA.
30811 BASE PATCHI NG, ASPHALTI C TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40723 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSITY | NCENTI VE, ASPHALTI C C DOL
52098 CLEANI NG CULVERT PI PES EACH
60601 RI PRAP CY
61435 STL PLT BM GRD, ENRGY ABSCRB T EACH
61910 MOBI LI ZATI ON LS
62203 ASPHALTI C FLUMES S.Y
62501 TOPSA L S.Y
62702 MJILCHI NG S.Y.
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH
62832 EROSI ON MAT, DELIVERED, CLASS S.Y
62833 EROSI ON MAT, |INSTALLED, CLASS S.Y
62871 | NLET PROTECTION, TYPE B EACH
62875 TEMPCORARY DI TCH CHECKS, DELIVE L.F.
62876 TEMPCORARY DI TCH CHECKS, | NSTAL L.F.

ESTI MATED
QUANTI TY

. 000
. 000
. 000
. 000
. 000
. 000
. 000
304.
544.
544.
544.
. 000
. 000
75.
75.
17.
. 000
40.

000
000
000
000

000
000
000

000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 1

UNI'T

Bl D PRI CE

12
100.
3.
5.
1000.

6
60.
61.
0.
0.
100.
20.
1.
600.
75.
1895.

3000

w
[o)]

~ o
COORPPIOOOOOU

w

. 250
. 900

850
090
000
000
100
150
000
000

. 000

PAGE: 31

LETTI NG DATE: 01/ 14/03

LOCATI ON 67/ WAUKESHA COUNTY
MUKWONAGO - HARTLAND RD
STH 83
VWAUKESHA COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT
AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
1037. 50 23. 500 1950. 50 20. 000 1660. 00
400. 00 126. 000 504. 00 50. 000 200. 00
2215.40 10. 200 5946. 60 10. 200 5946. 60
35786. 00 6. 080 37513. 60 6. 080 37513. 60
1000. 00 1300. 000 1300. 00 1300. 000 1300. 00
5766. 40 13. 600 12253. 60 13. 350 12028. 35
8400. 00 25. 200 3528. 00 58. 000 8120. 00
26305. 50 60. 550 25794. 30 72.000 30672. 00
1113.30 0. 950 1175.15 1. 000 1237.00
2422.00 0. 600 4152. 00 0. 350 2422.00
41600. 00 181. 300 75420. 80 100. 000 41600. 00
140337. 60 18. 200 125944. 00 24. 600 170232. 00
4429. 00 1. 000 4429. 00 1. 000 4429. 00
600. 00 558. 000 558. 00 950. 000 950. 00
2400. 00 40. 000 1280. 00 55. 000 1760. 00
15160. 00 1790. 000 14320. 00 2000. 000 16000. 00
3000. 00 4249. 400 4249. 40 1500. 000 1500. 00
396. 00 110. 000 1210. 00 75. 000 825. 00
375. 00 3. 000 225.00 3.500 262. 50
76. 00 0. 500 152. 00 0. 300 91. 20
489. 60 1. 000 544.00 1. 000 544. 00
462. 40 1. 000 544. 00 1. 000 544.00
48. 96 0. 100 54. 40 0. 100 54.40
50. 00 150. 000 150. 00 150. 000 150. 00
150. 00 150. 000 300. 00 200. 000 400. 00
82.50 1. 000 75.00 1. 000 75.00
86. 25 2. 000 150. 00 1. 000 75. 00
510. 00 45. 000 765. 00 45. 000 765. 00
240. 00 4. 000 160. 00 4. 000 160. 00
240. 00 4.000 160. 00 4.000 160. 00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114008

| TEM
NUMBER

90030

90329
90616

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

FERTI LI ZER, TYPE A

SEEDI NG, M XTURE NO. 20
SEEDI NG, M XTURE NO. 60
EROSI ON CONTROL SCOD

FI ELD OFFI CE, TYPE C
TRAFFI C CONTROL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, SI GNS
GECTEXTI LE FABRI C, TYPE R

PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-IN
PVMI' MRKNG, SAME DAY, 4-1NCH
PVMI' MRKNG, SAME DAY, 4-1NCH
LOCATI NG NO- PASSI NG ZONES

PVMI' MRKNG, RAI LROAD CROSSI NGS
PVMI' MRKNG, STOP LI NE, 18-1NCH
TEMP PVMI' MRKG, 4-1NCH, REMOVA
CONDUI T, SPECI AL, 2-1NCH

LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 24X36-1 NCH
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90005A REMOVI NG GUARDRAI L, BUR
ANCHOR

M SC

90005B MARKER POST, FLEXI BLE
RAI L TERM NAL

M SC

90030A GRADI NG AND SHAPI NG DI T
GRADE, SHAPE & FI NI SH FOR BEAM
MARKER POSTS, FLEXI BLE, FOR CU

mmmm

grrororrrrrosrr T

gmmnomaommmnmmnQa-

2
2

L. F.

EACH
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
0. 610 150. 000
8.100 9. 500
1. 600 25. 000
45. 000 4. 500
1. 000 3200. 000
1. 000 3000. 000
304. 000 0. 540
1710. 000 0. 830
51. 000 3. 500
26520. 000 0. 160
150. 000 0. 400
27680. 000 0. 160
20140. 000 0. 220
2.480 120. 000
2.000 400. 000
171. 000 3. 000
9520. 000 0. 800
70. 000 13. 950
393. 000 3. 400
322. 000 12. 200
1. 000 430. 000
492. 000 1. 000
1240. 000 0. 450
5472. 000 0.720
130. 000 1.750
8. 000 150. 000
8. 000 29. 000
70. 000 10. 000
8. 000 700. 000
5. 000 35. 000

PROPOSAL TOTAL

DI VI SI ON OF HI GHWAYS

4428.
4430.
297.
800.
513.
7616.
976.
1336.
3928.
430.
492.
558.
3939.
227.
1200.

232.

700.

5600.
175.

345737.

00

00

00
00

16

Bl DDER NO 2

UNIT
BI D PRI CE

22

23.

495,
30.

400
160
220

. 000
. 000
. 000
. 300
. 950
. 400
. 200
. 000
. 000
. 450
. 150
. 550
. 000

000

000

000
000

4428
4430
297.
800.
513.
2856.
976.
1336
3928
430.
492
558.
820.
201.
800.

176.

1610.

3960
150.

361531.

00

00

00
00

71

PAGE:

32

LETTI NG DATE: 01/ 14/03

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
100. 000 61. 00
25. 000 202. 50
15. 000 24.00
10. 000 450. 00
4850. 000 4850. 00
288. 000 288. 00
0. 540 164. 16
0. 830 1419. 30
3. 000 153. 00
0. 160 4243. 20
0. 400 60. 00
0. 080 2214. 40
0. 220 4430. 80
120. 000 297. 60
400. 000 800. 00
3. 000 513. 00
0. 850 8092. 00
13. 950 976. 50
3. 400 1336. 20
12. 200 3928. 40
430. 000 430. 00
1. 000 492. 00
0. 450 558. 00
0. 550 3009. 60
1. 500 195. 00
350. 000 2800. 00
40. 000 320. 00
8. 000 560. 00
350. 000 2800. 00
25. 000 125. 00
387470. 31



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114009

STATE PRQJECT(S): 2160- 09- 70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

LUNDA CONSTRUCTI ON COVPANY

R NO 1:
R NO 2: ZENITH TECH., INC
R NO 3 EDWARD KRAEMER & SONS, | NC.

LOCATI ON 40/ M LWAUKEE COUNTY
S 7TH ST, BRI DGE OVER RYAN CREEK

CTH U
M LWAUKEE COUNTY

PAGE: 33

LETTI NG DATE: 01/ 14/03

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA
REMOVI NG SMALL PI PE CULVERTS  EACH

REMOVI NG OLD STRUCTURE, STATIO LS

10+00

REMOVI NG PAVEMENT S.Y
REMOVI NG ASPHALTI C SURFACE S.Y
REMOVI NG GUARDRAI L L.F
COMMON EXCAVATI ON CY.
EXCAVATI ON FOR STRUCTURES, CUL LS

B- 40- 680

BORROW EXCAVATI ON C
STRUCTURE BACKFI LL C

FI NI SH NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE TON
BREAKER RUN STONE CY
ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C SURFACE, TEMPCRARY  TON

CONCRETE PAVEMENT, 9-1 NCH S.Y
DOVEL BARS EACH
CONCRETE MASONRY, CULVERTS CY
HI GH STRENGTH BAR STEEL REINF. LB
STRUCTURAL CARBON STEEL LB

RUBBERI ZED MEMBRANE WATERPROOF S. Y.
CORRUGATED STEEL CULVERT PIPE, L.F.
CORRUGATED STEEL CULVERT PIPE, L.F
CORRUGATED STEEL CULVERT PIPE, L.F.
STL APRON ENDW. FOR CLVRT Pl PE EACH

Bl DDER NO 1
ESTI MVATED UNI T

QUANTI TY BID PRI CE
3. 000 375. 000
3. 000 375. 000
5. 000 200. 000
1. 000 19600. 000
1600. 000 3. 050
2600. 000 2.500
210. 000 1. 000
380. 000 14.500
1. 000 15000. 000
1350. 000 13. 500
900. 000 20. 000
1. 000 1500. 000
2220. 000 9. 500
115. 000 20. 000
120. 000 0. 800
8. 000 185. 000
112. 000 55. 000
700. 000 30. 100
1600. 000 28. 000
40. 000 11. 000
269. 000 260. 000
35550. 000 0. 480
340. 000 7.000
7.000 25. 000
26. 000 40. 000
80. 000 49. 000
54. 000 75. 000
2.000 175. 000

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
1125.00 375. 000 1125. 00
1125. 00 375. 000 1125. 00
1000. 00 200. 000 1000. 00
19600. 00 25000. 000 25000. 00
4880. 00 3. 050 4880. 00
6500. 00 2. 500 6500. 00
210. 00 1. 000 210. 00
5510. 00 14.500 5510. 00
15000. 00 15000. 000 15000. 00
18225. 00 13. 500 18225. 00
18000. 00 20. 000 18000. 00
1500. 00 2920. 000 2920. 00
21090. 00 9. 500 21090. 00
2300. 00 20. 000 2300. 00
96. 00 0. 800 96. 00
1480. 00 185. 000 1480. 00
6160. 00 55. 000 6160. 00
21070. 00 30. 100 21070. 00
44800. 00 28. 000 44800. 00
440. 00 11. 000 440. 00
69940. 00 335. 000 90115. 00
17064. 00 0. 520 18486. 00
2380. 00 7.000 2380. 00
175.00 30. 000 210. 00
1040. 00 40. 000 1040. 00
3920. 00 49. 000 3920. 00
4050. 00 75. 000 4050. 00
350. 00 175. 000 350. 00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
375. 000 1125.00
375. 000 1125. 00
100. 000 500. 00
24000. 000 24000. 00
3. 500 5600. 00
1.700 4420. 00
1. 000 210. 00
9. 850 3743. 00
25000. 000 25000. 00
8. 550 11542.50
13. 950 12555. 00
300. 000 300. 00
8. 700 19314. 00
53.710 6176. 65
0. 800 96. 00
185. 000 1480. 00
55. 000 6160. 00
30. 100 21070. 00
28. 000 44800. 00
11. 000 440. 00
400. 000 107600. 00
0. 600 21330. 00
3. 000 1020. 00
40. 000 280. 00
21. 000 546. 00
24. 000 1920. 00
54.500 2943. 00
124. 500 249.00



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114009

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T

STL APRON ENDW. FCR CLVRT PI PE EACH

STL APRON ENDW. FCOR CLVRT PI PE EACH

TEMPORARY STRUCTURE, STATION LS

10+50

TEMP PRECAST CONC BARR, CONTR

TEMP PRECAST CONC BARR, CONTR

HEAVY RI PRAP

STEEL PLATE BEAM GUARD, CLASS

STL PLT BM GRD, ENRGY ABSCRB T

MAI NTENANCE AND REPAI R OF HAUL

MOBI LI ZATI ON

LANDVARK REFERENCE MONUVMENTS

TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED

ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

SI LT SCREEN

MOBI LI ZATI ONS, EROSI ON CONTROL

MOBI LI ZATI ONS, EMERGENCY ERCS

FERTI LI ZER, TYPE B

SEEDI NG, M XTURE NO. 30

MOVI NG SI GNS, TYPE |

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T

TRAFFI C CONTROL, WARNI NG LI GAT

TRAFFI C CONTROL, SI GNS

GEOTEXTI LE FABRI C, TYPE HR

GECTEXTI LE FABRIC, TYPE C S.Y

PAVEMENT MARKI NG, 4-1NCH, EPOX L.F

TEMPORARY PAVEMENT MARKI NG 4- L. F.
L.F
L.F

Q m<mm

ggeogprorors

gorrrr
SEQTHFTTTHSEQT<T<9

2992855152
nuunumuwm

TEMP PVMI' MRKG, 4-1 NCH, REMOVA
CONSTRUCTI ON STAKI NG, SUBGRADE L. F.
CONSTRUCTI ON STAKI NG, PI PE CUL EACH
CONSTRUCTI ON STAKI NG, STRUCT L LS
B- 40- 680

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1 Bl DDER NO 2
ESTI VATED UNI T UNIT

QUANTI TY BID PRI CE AMOUNT  BID PRICE
6. 000 200. 000 1200. 00 200. 000
4. 000 550. 000 2200. 00 550. 000
1. 000 26000. 000 26000. 00 32500. 000
460. 000 6. 000 2760. 00 10. 000
460. 000 3. 000 1380. 00 2.750
60. 000 45. 000 2700. 00 70. 000
310. 000 9. 800 3038. 00 9. 800
4.000 1795. 000 7180. 00 1795. 000
1. 000 100. 000 100. 00 2000. 000
1. 000 19000. 000 19000. 00 39000. 000
1. 000 125. 000 125. 00 125. 000
760. 000 2.400 1824. 00 2.400
760. 000 130 98. 80 130
30. 000 7.000 210.00 7.000
30. 000 8. 000 240. 00 8. 000
735. 000 0. 850 624.75 0. 850
735. 000 0. 850 624.75 0. 850
735. 000 0.090 66. 15 0.090
280. 000 15. 000 4200. 00 15. 000
1. 000 50. 000 50. 00 50. 000
2. 000 75. 000 150. 00 75. 000
27.000 26. 000 702. 00 26. 000
8. 000 7.000 56. 00 7.000
1. 000 50. 000 50. 00 50. 000
1. 000 2000. 000 2000. 00 2000. 000
1. 000 2500. 000 2500. 00 2000. 000
7634. 000 0. 300 2290. 20 0. 300
216. 000 0.500 108. 00 1. 000
2160. 000 0. 200 432. 00 0. 100
3888. 000 0. 300 1166. 40 0. 450
80. 000 5. 000 400. 00 4.430
350. 000 5. 000 1750. 00 5. 000
1350. 000 0.770 1039. 50 0.770
6048. 000 0.500 3024. 00 0. 210
3600. 000 1.100 3960. 00 0.920
4000. 000 0. 600 2400. 00 0. 600
6. 000 65. 000 390. 00 65. 000
1. 000 1150. 000 1150. 00 1150. 000

2000
2000
2290
216.
216.
1749.
354.
1750.
1039.
1270.
3312.
2400.
390.
1150.

PAGE:

34

LETTI NG DATE: 01/ 14/03

Bl DDER NO 3
UNI'T
Bl D PRI CE

1795.

250.
57600

125.

N

(o2}
a1

cooconvuwoOorO

. 000
. 000
. 000
. 000
. 000
. 300
. 000

100
450
000
500
770
210

. 920
. 600
. 000
1150.

000

3000.
2000.
2290.
216.
216.
1749.
400.
875.
1039.
1270.
3312.
2400.
390.
1150.



Date 01/15/03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 35
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 01/ 14/03
PROPOSAL: 20030114009
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI VATED UNI T UNIT UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
65070 CONSTRUCTI ON STAKI NG CONCRETE L. F. 2000. 000 1. 000 2000. 00 1. 000 2000. 00 1. 000 2000. 00
65099 CONSTRUCTI ON STAKING INITIAL L.F. 2000. 000 1. 000 2000. 00 1. 000 2000. 00 1. 000 2000. 00
66502 SAW NG CONCRETE PAVEMENT, FULL L.F 650. 000 1. 300 845. 00 1. 300 845. 00 1. 300 845. 00
90030 M SC L.F 130. 000 28.700 3731. 00 36. 000 4680. 00 28.700 3731. 00

90030A CHAIN LI NK FENCE, 4-FT.
90031 M SC S.F 1565. 000 15. 000 23475. 00 24.000 37560. 00 12. 000 18780. 00

90031A TEMPORARY SHORI NG
90033 M SC S Y. 240. 000 16. 550 3972. 00 22.000 5280. 00 18. 000 4320. 00

90033A SHEET MEMBRANE WATERPRO

PROPOCSAL TOTAL....... 422242.55 496189. 23 498373. 98



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030114010

STATE PROJECT(S): 2570-03- 70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

R NO 1: LALONDE CONTRACTORS, | NC
BIDDER NO 2: PAYNE & DOLAN, |INC
R NO 3

M LWAUKEE GENERAL CONSTRUCTI ON COVPANY

LOCATI ON 40/ M LWAUKEE
PORT WASHI NGTON, JEAN NI COLET RD

LOCAL ST

M LWAUKEE COUNTY

COUNTY

PAGE:

36

LETTI NG DATE: 01/ 14/03

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20401 REMOVI NG PAVEMENT S.Y
20405 REMOVI NG CURB AND GUTTER L. F.
20406 REMOVI NG CONCRETE SI DEWALK S.Y
20411 REMOVI NG GUARDRAI L L. F.
20416 REMOVI NG | NLETS EACH
20418 REMOVI NG PAVEMENT, BUTT JO NTS S.Y
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y
20421 REMOVI NG ASPHALTI C SURFACE, M TON
20422 REMOVI NG CONCRETE BASES EACH
20501 COWON EXCAVATI ON CYy
21101 PREP OF FOUNDATI ON FOR ASPHALT LS
21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGCREGATE BASE COURSE TON
30426 BREAKER RUN STONE TON
30820 BASE PATCHI NG, CONCRETE S.Y

30822 SPECI AL HE STRENGTH BASE PATCH S. Y.
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40724 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSITY | NCENTI VE, ASPHALTI C C DOL
41101 ASPHALTI C SURFACE TON
41102 ASPHALTI C SURFACE, PATCHI NG TON
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON
41106 ASPHALTI C SURFACE, TEMPORARY  TON

41509 CONCRETE PAVEMENT, 9-1 NCH S.Y
41519 H E. S. CONCRETE PAVEMENT, 9-IN S.Y
41606 CONCRETE DRI VEWAY, 7-1NCH S.Y
41636 H. E. S. CONCRETE DRI VEWAY 7-1NC S.Y

41653 PAVEMENT TI ES EACH

Bl DDER NO 1
ESTI MVATED UNI T

QUANTI TY BID PRI CE
31910. 000 2.000
3380. 000 2.290
3220. 000 2.030
425. 000 4. 000
13. 000 150. 000
1810. 000 5. 950
1120. 000 3. 000
4170. 000 7.000
29. 000 125. 000
16145. 000 6. 830
1. 000 7500. 000
1. 000 3000. 000
11400. 000 7.660
1500. 000 8. 860
640. 000 26.710
470. 000 29. 390
2840. 000 0. 950
12380. 000 0. 400
743. 000 100. 000
12380. 000 29.190
7920. 000 1. 000
140. 000 64. 600
80. 000 85. 000
90. 000 96. 000
100. 000 78. 000
18870. 000 23.750
2790. 000 26. 970
850. 000 28.010
970. 000 28. 600
1265. 000 6. 600

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE
63820. 00 2.500
7740. 20 3. 000
6536. 60 2.750
1700. 00 4. 000
1950. 00 150. 000
10769. 50 3.030
3360. 00 3. 150
29190. 00 7.100
3625. 00 150. 000
110270. 35 8. 950
7500. 00 7000. 000
3000. 00 3000. 000
87324.00 10. 500
13290. 00 11. 000
17094. 40 29. 000
13813. 30 35. 000
2698. 00 1. 200
4952. 00 0. 500
74300. 00 100. 000
361372. 20 22.500
7920. 00 1. 000
9044. 00 60. 000
6800. 00 80. 000
8640. 00 80. 000
7800. 00 80. 000
448162. 50 24. 000
75246. 30 29. 000
23808. 50 26. 000
27742.00 32. 000
8349. 00 4.350

3000
119700.
16500
18560
16450
3408.
6190
74300
278550
7920
8400.
6400.
7200
8000
452880
80910
22100
31040
5502.

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
1. 000 31910. 00
4.250 14365. 00
3. 810 12268. 20
1.100 467. 50
150. 000 1950. 00
3. 180 5755. 80
3.180 3561. 60
7.680 32025. 60
110. 000 3190. 00
9. 200 148534. 00
7500. 000 7500. 00
5800. 000 5800. 00
7.690 87666. 00
10. 720 16080. 00
50. 980 32627. 20
61. 390 28853. 30
0. 950 2698. 00
0. 400 4952. 00
100. 000 74300. 00
25.190 311852.20
1. 000 7920. 00
64. 600 9044. 00
85. 000 6800. 00
96. 000 8640. 00
78. 000 7800. 00
23.150 436840.50
24. 860 69359. 40
31. 500 26775.00
32.900 31913. 00
4.100 5186. 50



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114010

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

DOVEL BARS EACH
CONCRETE PAVEMENT GAPS EACH
CONCRETE CURB AND GUTTER, 22-1 L.F.
CONCRETE CURB AND GUTTER, 30-1 L.F.
CONCRETE CURB AND GUTTER, 31-1 L.F.
CONCRETE SI DEVALK, 4-1 NCH S. F.
CONCRETE SI DEWALK, 5-1NCH S. F.
CONCRETE SI DEVWALK, 7-1NCH S. F.
CONCRETE BARRI ER, SI NGLE- FACED L. F.
COWPCSI TE PI PE STORM SEVER, 10 L. F.
COWPCSI TE PI PE STORM SEVER, 12 L. F.
REI NF CONC PIPE, CLASS IV, SS, L.F.
REI NF CONC PIPE, CLASS 1V, SS, L.F.
REI NF CONC PIPE, CLASS IV, SS, L.F.
MANHCLES, TYPE 2 EACH
MANHCLES, TYPE 3 EACH
I NLETS, TYPE 1 EACH
I NLETS, TYPE 3 EACH
RECONSTRUCTI NG | NLETS EACH
MANHCLE COVERS, TYPE J EACH
I NLET COVERS, TYPE H S EACH
I NLET COVERS, TYPE H EACH
I NLET COVERS, TYPE Z EACH
I NLET COVERS, TYPE V EACH
ADJUSTI NG MANHOLE COVERS EACH
ADJUSTI NG | NLET COVERS EACH
STEEL PLATE BEAM GUARD, CLASS L.F.
STL PLT BM GRD, ENRGY ABSCRB T EACH
MAI NTENANCE AND REPAI R OF HAUL LS
MOBI LI ZATI ON LS
CONCRETE MEDI AN SLOPED NCSE S. F.
LANDVARK REFERENCE MONUMENTS  EACH
DUST CONTROL SURFACE TREATMENT S. Y
WATER MGAL

TOPSO L

SALVAGED TOPSO L
MULCHI NG

SI LT FENCE, DELI VERED
SI LT FENCE, | NSTALLED

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
2170. 000 8. 600
16. 000 1000. 000
3295. 000 8. 180
12060. 000 10. 610
460. 000 16. 000
11800. 000 2. 200
6955. 000 2.270
1550. 000 3. 150
77.000 160. 300
21.500 40. 000
11. 000 45. 000
396. 500 45. 000
19. 000 65. 000
9. 000 200. 000
2.000 800. 000
15. 000 2500. 000
5. 000 750. 000
38. 000 800. 000
29. 000 550. 000
17. 000 250. 000
50. 000 350. 000
26. 000 350. 000
58. 000 300. 000
5. 000 380. 000
34. 000 350. 000
20. 000 280. 000
325. 000 25. 000
2. 000 2663. 000
1. 000 500. 000
1. 000 48000. 000
639. 000 5.180
5. 000 250. 000
3040. 000 0. 100
80. 000 25. 000
11450. 000 2.290
870. 000 1.750
870. 000 0. 140
3360. 000 0. 500
3360. 000 0. 500

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

2500
750.
800.
550.
250.
350.
350.
300.
380.
350.
280.

. 000
2663

500.

65000

. 100

250.

. 100

18.

. 290

. 000

. 140

CoONN

000
000
000
000
000
000
000
000
000
000

000
000
000
000

000

500

. 500

PAGE

37

LETTI NG DATE: 01/ 14/03

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
10. 600 23002. 00
1250. 000 20000. 00
15. 200 50084. 00
9.490  114449. 40
26. 000 11960. 00
2. 660 31388. 00
2.750 19126. 25
3. 500 5425. 00
80. 000 6160. 00
40. 000 860. 00
45. 000 495. 00
45. 000 17842. 50
65. 000 1235. 00
200. 000 1800. 00
800. 000 1600. 00
2500. 000 37500. 00
750. 000 3750. 00
800. 000 30400. 00
550. 000 15950. 00
250. 000 4250. 00
350. 000 17500. 00
350. 000 9100. 00
300. 000 17400. 00
380. 000 1900. 00
350. 000 11900. 00
280. 000 5600. 00
10. 200 3315. 00
1790. 000 3580. 00
500. 000 500. 00
37840. 000 37840. 00
6. 000 3834. 00
125. 000 625. 00
0. 250 760. 00
28. 000 2240. 00
2.290 26220. 50
2. 800 2436. 00
0. 130 113.10
0. 850 2856. 00
0. 850 2856. 00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114010

| TEM
NUMBER

| TEM DESCRI PTI ON

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
I NLET PROTECTI ON, TYPE A

I NLET PROTECTI ON, TYPE B

I NLET PROTECTION, TYPE C
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 40
WATERI NG SODDED AREAS

LAVWN SOD

SIGNS, TYPE |1, REFLECTIVE
MOVI NG SI GNS, TYPE |

REMOVI NG SI GNS, TYPE 11

REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GAT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, SIGNS, FI XED
PAVEMENT MARKI NG, 4-1 NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-IN
PVMI' MRKNG, SAME DAY, 4-1NCH
LOCATI NG NO- PASSI NG ZONES
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 18-1NCH
PVMI' MRKNG, CROSSWALK, 6-1 NCH
PAVEMENT MARKI NG ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WCORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 12-1 NCH
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG, | SLAND NCSE,

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
6750. 000 0. 100
4. 000 120. 000
6. 000 240. 000
2. 000 100. 000
2.000 50. 000
220. 000 35. 000
8. 000 30. 000
24. 000 5. 000
16. 000 7.000
260. 000 15. 000
11450. 000 2.290
893. 040 12. 110
6. 000 100. 000
134. 000 12. 000
111. 000 13. 000
1. 000 4300. 000
1. 000 33700. 000
135. 000 25. 000
56470. 000 0. 250
660. 000 0. 600
5320. 000 0. 500
8170. 000 0. 200
4820. 000 0. 250
10170. 000 0. 300
165. 500 0. 200
32570. 000 0.370
3753. 000 0. 800
17160. 000 0. 420
1.500 300. 000
260. 000 1. 000
598. 000 5. 200
340. 000 3. 000
16. 000 95. 000
1. 000 150. 000
14. 000 95. 000
360. 000 2.000
1210. 000 3. 200
180. 000 3. 000
19. 000 45. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNIT
BI D PRI CE AMOUNT
0. 100 675. 00
120. 000 480. 00
240. 000 1440. 00
95. 000 190. 00
25. 000 50. 00
24.000 5280. 00
30. 000 240. 00
5. 000 120. 00
7.000 112.00
15. 000 3900. 00
2.290 26220. 50
12. 110 10814. 71
100. 000 600. 00
12. 000 1608. 00
13. 000 1443. 00
3500. 000 3500. 00
33700. 000 33700. 00
25. 000 3375. 00
0. 250 14117.50
0. 600 396. 00
0. 500 2660. 00
0. 200 1634. 00
0. 250 1205. 00
0. 300 3051. 00
20. 000 3310. 00
0.370 12050. 90
0. 800 3002. 40
0. 420 7207. 20
300. 000 450. 00
1. 000 260. 00
5. 200 3109. 60
3. 000 1020. 00
95. 000 1520. 00
150. 000 150. 00
95. 000 1330. 00
2.000 720. 00
3. 200 3872. 00
3. 000 540. 00
45. 000 855. 00

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

o

. 000
. 590
. 990
. 000
. 000
. 000
9300
33700
25
. 250

000
000
000

0. 600
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. 500

200
250
300
000
370
800
420
000
000
200
000

. 000
. 000
. 000
. 000
. 200
. 000
. 000

LETTI NG DATE: 01/ 14/03



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114010

| TEM
NUMBER

65617

66501
66502
90004

| TEM DESCRI PTI ON UNI'T

REMOVI NG PAVEMENT MARKI NGS, AR
REMOVI NG PAVEMENT MARKI NGS, WD
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
TEMP PVMI' MRKNG, CHANNELI ZI NG,
TEMP PVMI' MRKG CHAN 8- N REMOV
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, ELECTRI C
2570-03-70

NONMVETALLI C CONDUI T, SCHEDULE
NONMVETALLI C CONDUI T, SCHEDULE
CONDUI T, SPECI AL, 2-1NCH
CONDUI T, SPECI AL, 3-1NCH

LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 24X36-1NCH
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2

CONC CNTRL CABI NET BASES, TYPE
TRAFF SI GNAL CABLE, 3 CONDUCTO
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 15 CONDUCT
ELECTRI CAL W RE, TRAFFI C SI GNA
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE
PORT WASHI NGTON RD AND LEXI NGT
ELEC SERVI CE, METER BREAKER PE
PORT WASHI NGTON RD AND I H 43 R
ELEC SERVI CE, METER BREAKER PE
PORT WASHI NGTON RD AND BENDER
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A TEMPORARY TRAFFI C SI GNA
WASHI NGTON ROAD AND LEXI NGTON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
EACH 4.000 50. 000
EACH 3. 000 50. 000
L. F. 19590. 000 0. 150
L. F. 10300. 000 0. 700
L. F. 1810. 000 0. 300
L. F. 1640. 000 1. 400
EACH 56. 000 90. 000
L. F. 6888. 000 0. 650
L. F. 6888. 000 1. 000
LS 1. 000 1600. 000
L. F. 3780. 000 3. 230
L. F. 2300. 000 4.380
L. F. 230. 000 13. 000
L. F. 500. 000 18. 150
L. F. 4340. 000 4.160
L. F. 2220. 000 9. 000
EACH 61. 000 385. 000
EACH 22.000 400. 000
EACH 6. 000 532. 000
EACH 3. 000 640. 000
L. F. 180. 000 0. 440
L. F. 960. 000 0. 550
L. F. 1970. 000 0.780
L. F. 2490. 000 1.620
L. F. 4660. 000 0.620
L. F. 10270. 000 1. 000
L. F. 10920. 000 0. 640
LS 1. 000 720. 000
LS 1. 000 720. 000
LS 1. 000 720. 000
L. F. 1770. 000 0. 600
L. F. 13580. 000 1. 400
LS 1. 000 17000. 000

DI VI SI ON OF HI GHWAYS

720.

1062.
19012.
17000.

.00

00

00
00
00

Bl DDER NO 2

UNIT
BI D PRI CE

720.

720.

Sororooo

. 000

. 230
. 380
. 000
. 150
. 160
. 000
385.
400.
532.
640.
. 440
. 550

000
000
000
000

780
620
620
000
640

. 000

000

000

. 790
. 290
17000

000

720.

1398.
17518
17000

.00

00

30
20
00

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

720.

720.

Sororooo

. 230

. 000
385.
400.
532.
640.
. 440
. 550

000
000
000
000

780
620
620
000
640

. 000

000

000

. 600
. 400
17000

000

LETTI NG DATE: 01/ 14/03

720.

1062.
19012.
17000.

.00

00

00
00
00



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114010

| TEM
NUMBER

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90004

90005

| TEM DESCRI PTI ON UNI'T

M SC LS
90004B TEMPORARY TRAFFI C SI GNA
WASHI NGTON RCAD AND | H- 43 RAMP

M SC LS
90004C TEMPORARY TRAFFI C SI GNA
WASHI NGTON ROAD AND BENDER ROA

M SC LS
90004D SALVAGE TRAFFI C SI GNALS
WASHI NGTON ROAD AND SI LVER SPR

M SC LS
90004E SALVAGE TRAFFI C SI GNALS
WASHI NGTON ROAD AND BAYSHORE E

M SC LS
90004F SALVAGE TRAFFI C SI GNALS
WASHI NGTON RCAD AND LEXI NGTON

M SC LS
90004G SALVAGE TRAFFI C SI GNALS
WASHI NGTON ROAD AND | H- 43 RAWP

M SC LS
90004H SALVAGE TRAFFI C SI GNALS
WASHI NGTON ROAD AND BENDER ROA

M SC LS
90004J TRAFFI C SI GNALS, PORT W
ROAD AND Sl LVER SPRI NG DRI VE

M SC LS
90004K TRAFFI C SI GNALS, PORT W
ROAD AND BAYSHORE ENTRANCE

M SC LS
90004L TRAFFI C SI GNALS, PORT W
ROAD AND LEXI NGTON AVE

M SC LS
90004M TRAFFI C SI GNALS, PORT W
ROAD AND | H- 43 RAMPS

M SC LS
90004N TRAFFI C SI GNALS, PORT W
ROAD AND BENDER ROAD

M SC LS
90004P | RRI GATI ON SYSTEM

M SC EACH

90005A REMOVI NG PULL BOXES

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
1. 000 17000. 000
1. 000 17000. 000
1. 000 250. 000
1. 000 250. 000
1. 000 1650. 000
1. 000 1650. 000
1. 000 1650. 000
1. 000 1330. 000
1. 000 350. 000
1. 000 5485. 000
1. 000 4900. 000
1. 000 5790. 000
1. 000 39885. 000
32. 000 50. 000

DI VI SI ON OF HI GHWAYS

17000.

17000.

250.

250.

1650.

1650.

1650.

1330.

350.

5485.

4900.

5790.

39885.

1600.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNIT
BI D PRI CE

17000.

17000.

250.

250.

1650.

1650.

1650.

1330.

350.

5485.

4900.

5790.

39885.

50.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

17000.

17000.

250.

250.

1650.

1650.

1650.

1330.

350.

5485.

4900.

5790.

39885.

1600.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:
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Bl DDER NO 3
UNI'T

Bl D PRI CE

17000.

17000.

250.

250.

1650.

1650.

1650.

1330.

350.

5485.

4900.

5790.

29500.

50.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 01/ 14/03

17000.

17000.

250.

250.

1650.

1650.

1650.

1330.

350.

5485.

4900.

5790.

29500.

1600.

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 01/15/03

CERTI FI ED BY-
TI TLE-

PROPOSAL: 20030114010

| TEM
NUMBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:

41

LETTI NG DATE: 01/ 14/03

90005

90005

90008

90030

90030

90030

90030

90031

90033

90033

90066

90315
90365
90413
90414
90545
90591
90637
90712

90005D
M SC
90005E
M SC
90005F
M SC
90008A
M SC
90030A
M SC
90030B
M SC
90030C
M SC
90030D
M SC
90031A
WALL
M SC
90033A
9- | NCH
M SC
90033B
5- 1 NCH
M SC

90066A MONTHLY MOBI LE TELEPHON
REMOVI NG CONCRETE SURFACE, PAR

TUBULAR STEEL SI GN PCST

TUBULAR STEEL SI GN PCST

TUBULAR STEEL SI GN PCST

BENCH

TRASH RECEPTACLE

PORTABLE CHANGEABLE MES
REMOVI NG CONCRETE BARR
REMOVI NG STORM SEVER, 1

REMOVI NG STORM SEVER, 1

TEST RCLLI NG

MODULAR CONCRETE BLOCK

ARCHI TECTURAL CONCRETE

ARCHI TECTURAL CONCRETE

QWP, BASE COURSES
QWP, URBAN CONCRETE

PVMI' STRENGTH | NCENTI VE, CONCR

CONCRETE COLLAR

TEMPORARY COVER PLATES

SAFETY

TRAFFI C CONTROL, COVERI NG SI GN

FENCE

EACH

EACH

DAY

L. F.

L. F.

S. F.

S.Y.

S.Y.

DOL

S.Y.
TON
DAY
DOL
EACH
EACH
L. F.
EACH

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
99. 000 68. 100
40. 000 73. 150
1. 000 78. 000
2.000 1317. 000
21. 000 1117. 000
50. 000 70. 000
77.000 10. 000
103. 000 10. 000
19. 000 10. 000
6888. 000 1. 000
1225. 000 14.700
1457. 000 80. 000
880. 000 72.000
500. 000 1. 000
8380. 000 1.120
11400. 000 0. 140
19. 000 600. 000
4230. 000 1. 000
3. 000 200. 000
54. 000 100. 000
1900. 000 2.000
7.000 50. 000

2634.

23457.

3500.

770.

1030.

190.

6888.

18007.

116560.

63360.

500.

9385.
1596.
11400.
4230.
600.
5400.
3800.
350.

00

00

00

00

00

00

00

50

00

00

78.

1317

1117

70.

35.

10.

10.

14.

73.

70.

330

830

000

000

000

000

. 000

700

300

500

. 000

. 230
. 200
600.
. 000
200.
100.
. 000
50.

000

000
000

000

2634.

23474.

3500

2695

1030.

190.

6888

18007.

106798.

62040

500.

10307.
2280
11400
4230
600.
5400.
3800
350.

66

43

00

00

00

00

00

50

10

00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
99. 000 9801. 00
109. 000 4360. 00
120. 000 120. 00
1490. 000 2980. 00
995. 000 20895. 00
70. 000 3500. 00
25. 000 1925. 00
10. 000 1030. 00
10. 000 190. 00
0. 370 2548. 56
18. 490 22650. 25
103. 250 150435. 25
72.000 63360. 00
1. 000 500. 00
2.220 18603. 60
0. 140 1596. 00
600. 000 11400. 00
1. 000 4230. 00
200. 000 600. 00
100. 000 5400. 00
1. 900 3610. 00
50. 000 350. 00



Date 01/15/03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 42
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 01/ 14/03
PROPOSAL: 20030114010
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNIT UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
90997 ON-THE-JOB TRAINING ASP-1T GR HRS 300. 000 2. 000 600. 00 2. 000 600. 00 2. 000 600. 00
90998 ON THE-JOB TRAI NI NG, ASP-1T AP HRS. 300. 000 4. 000 1200. 00 4. 000 1200. 00 4. 000 1200. 00
90999 ON- THE-JOB TRAI NI NG ASP-1 HRS. 1200. 000 2. 000 2400. 00 2.000 2400. 00 2. 000 2400. 00

PROPOCSAL TOTAL....... 2732133. 33 2744866. 95 2780311. 50



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030114012

STATE PROJECT(S): 2967-09- 71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

BIDDER NO 1: WM BEAUDO N & SONS, | NC

Bl DDER NO 2 PAYNE & DOLAN, | NC

BI DDER NO 3 STARK ASPHALT SERVI CE, | NC

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20401 REMOVI NG PAVEMENT S.Y
20405 REMOVI NG CURB AND GUTTER L. F.
20406 REMOVI NG CONCRETE SI DEWALK S.Y
20416 REMOVI NG | NLETS EACH
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y
20482 ABANDONI NG | NLETS EACH
20501 COWON EXCAVATI ON CY
21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGCREGATE BASE COURSE TON
30706 CONCRETE BASE COURSE, 6-INCH S.Y
30708 CONCRETE BASE COURSE, 8-INCH S.Y
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40722 ASPHALTI C CONCRETE PAVEMENT, T TON
41101 ASPHALTI C SURFACE TON
41102 ASPHALTI C SURFACE, PATCHI NG TON
41509 CONCRETE PAVEMENT, 9-1 NCH S.Y
41606 CONCRETE DRI VEWAY, 7-1NCH S.Y
41653 PAVEMENT TI ES EACH
60121 CONCRETE CURB AND GUTTER, 22-1 L.F.
60124 CONCRETE CURB AND GUTTER, 31-1 L.F.
60205 CONCRETE S| DEWALK, 5-1NCH S. F.
60712 NONREINF CONC PIPE, CLS 3, SS, L.F.
60825 REINF CONC PIPE, CLASS IIIl, SS L.F.
61128 RECONSTRUCTI NG MANHCLES EACH
61129 RECONSTRUCTI NG | NLETS EACH
61182 ADJUSTI NG MANHOLE COVERS EACH
61183 ADJUSTI NG | NLET COVERS EACH
61910 MOBI LI ZATI ON LS

ESTI MATED
QUANTI TY

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 1

UNI'T

Bl D PRI CE

300.
3500

20.
21.

150.

125.
150.

24.

13.
14.

70.
70.
550.
450.
320.
300.

4000

LOCATI ON 40/ M LWAUKEE

PAGE: 43

LETTI NG DATE: 01/ 14/03

COUNTY
N 84TH ST

LOCAL ST

M LWAUKEE COUNTY

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
1425. 00 5. 000 1900. 00 5. 000 1900. 00
19950. 00 2. 000 14000. 00 2. 000 14000. 00
18125. 00 2.810 17562. 50 2.810 17562. 50
300. 00 300. 000 300. 00 300. 000 300. 00
4132. 80 4.840 3484. 80 6. 600 4752. 00
900. 00 300. 000 900. 00 300. 000 900. 00
5278. 50 18. 500 7659. 00 18. 500 7659. 00
3500. 00 400. 000 400. 00 2000. 000 2000. 00
3744. 00 8. 000 3840. 00 8. 000 3840. 00
600. 00 27.500 825. 00 27.500 825. 00
10363. 50 29. 300 14357. 00 29. 300 14357. 00
1250. 00 1. 200 1200. 00 1.100 1100. 00
3150. 00 0. 500 5250. 00 0. 350 3675. 00
100500. 00 100. 000 67000. 00 100. 000 67000. 00
182700. 00 19. 400 203700. 00 21.300 223650.00
5000. 00 110. 000 4400. 00 118. 000 4720. 00
600. 00 300. 000 1200. 00 118. 000 472.00
1000. 00 27.000 675. 00 27.000 675. 00
51045. 00 29. 000 59450. 00 29. 000 59450. 00
168. 00 5. 500 192. 50 5. 500 192. 50
32862. 50 17. 000 40630. 00 17. 000 40630. 00
54351. 50 19. 000 70490. 00 19. 000 70490. 00
103950. 00 2. 400 90720. 00 2. 400 90720. 00
1610. 00 70. 000 1610. 00 70. 000 1610. 00
6860. 00 70. 000 6860. 00 70. 000 6860. 00
14300. 00 550. 000 14300. 00 550. 000 14300. 00
6300. 00 450. 000 6300. 00 450. 000 6300. 00
9280. 00 320. 000 9280. 00 320. 000 9280. 00
9300. 00 300. 000 9300. 00 300. 000 9300. 00
4000. 00 42275. 000 42275. 00 5000. 000 5000. 00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114012

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
LANDMARK REFERENCE MONUMENTS  EACH
TOPSO L S.Y
FERTI LI ZER, TYPE A QWr
LAVWN SOD S.Y
FI ELD OFFI CE, TYPE C LS
TRAFFI C CONTROL LS
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
PVMI' MRKNG 4- I N, PREFORMED PLA L. F.
PVMI' MRKG STOP LI NE 24-1N PREF L. F.
PVMI' MRKG CROSSWALK 12-1N, PRE L.F.
TEMP PVMI' MRKG, 4-1NCH, REFLEC L.F.
CONSTRUCTI ON STAKI NG, STORM SE EACH
CONSTRUCTI ON STAKI NG, CURB, &U L.F.
CONSTRUCTI ON STAKING, INITIAL L.F.
SAW NG EXI STI NG PAVEMENT L. F.
SAW NG CONCRETE PAVEMENT, FULL L.F.
M SC EACH
90005A | NLET COVERS, TYPE 57
M SC EACH
90005B | NLETS, TYPE 35A
M SC EACH
90005C I NLETS, TYPE 45A
M SC EACH
90005D MANHOLE COVERS, TYPE 58
M SC EACH
90005E | NTERNAL SANI TARY MANHO
M SC EACH
90005F | NLET SCREENS, TYPE P
M SC EACH
90005G | NLET SCREENS, TYPE R
M SC EACH
90005H ADJUSTI NG WATER GATE VA
M SC EACH
90005J ADJUSTI NG WATER SERVI CE
M SC EACH

90005K ADJUSTI NG TES MANHCOLE C

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
1. 000 400. 000
3750. 000 2.570
2.000 40. 000
3750. 000 2.580
1. 000 2000. 000
1. 000 2007. 400
23320. 000 0. 240
13860. 000 0. 830
27720. 000 0. 060
23320. 000 0. 060
19790. 000 0. 410
2840. 000 1.750
20. 000 8. 000
610. 000 3. 950
22000. 000 0. 080
195. 000 45. 000
5350. 000 0. 650
10789. 000 0. 650
2050. 000 0. 900
3430. 000 1. 200
101. 000 370. 000
1. 000 800. 000
3. 000 1000. 000
94. 000 440. 000
36. 000 300. 000
105. 000 11. 000
5. 000 50. 000
90. 000 80. 000
84. 000 50. 000
1. 000 600. 000

DI VI SI ON OF HI GHWAYS

3000.

41360.

10800.

1155.

250.

7200.

4200.

600.

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNIT

i

w
Yy

1000.

440.

300.

24.

114.

80.

15.

600.

CrRrOOOUOWUNRFROO0OOO:

BI D PRI CE

060
410
500
000
000
080
000
650
650
770
350

. 000

. 000

000

000

000

000

000

000

000

000

3000

41360

10800

2520

570.

7200

1260.

600.

00

00

00

00

00

00

00

00

PAGE:

44

Bl DDER NO 3
UNI'T
Bl D PRI CE

a1

w
Yy

1000.

440.

300.

24.

114.

50.

50.

600.

CrRrOOPOOWUNRPROOOOO!

060
410
500
000
000
080
000
200
500
600
400

. 000

. 000

000

000

000

000

000

000

000

000

LETTI NG DATE: 01/ 14/03

3000.

41360.

10800.

2520.

570.

4500.

4200.

600.

00

00

00

00

00

00

00

00



Date 01/15/03
CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114012

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 2
UNIT
BI D PRI CE

20. 000

0. 750

1. 000

2.550

2300. 00

8682. 00

2444.00

10710. 00

PAGE:

45

LETTI NG DATE: 01/ 14/03

Bl DDER NO 1
| TEM ESTI VATED UNI T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT
90008 M SC DAY 115. 000 10. 000 1150. 00
90008A CONTRACTOR FURNI SHED PO
COVPUTER AND PRI NTER
90030 M SC L. F. 11576. 000 0. 750 8682. 00
90030A CONSTRUCTI ON STAKI NG, A
SURFACE COURSE
90030 M SC L. F. 2444, 000 1. 000 2444. 00
90030B CONSTRUCTI ON STAKING, C
S| DEVWALK
90315 REMOVI NG CONCRETE SURFACE, PAR S.Y. 4200. 000 2.550 10710. 00
90405 RUBBLI ZI NG CONCRETE PAVEMENT S, Y. 41500. 000 1. 600 66400. 00

PROPCSAL TOTAL. ...... 939269. 45

1.620

67230. 00

983157. 95

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
16. 000 1840. 00
0. 800 9260. 80
0. 700 1710. 80
7.200 30240. 00
1. 600 66400. 00
989307. 50



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030114013

STATE PROJECT(S): 3170-04- 70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

Bl DDER NO 1 PARI SI CONSTRUCTI ON CO. ,

Bl DDER NO 2 MANN BRCS., | NC.

BIDDER NO 3: JAMES CAPE & SONS CO

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20102 CLEARI NG . D
20105 GRUBBI NG I.D.
20401 REMOVI NG PAVEMENT S.Y
20402 REMOVI NG ASPHALTI C SURFACE S.Y
20405 REMOVI NG CURB AND GUTTER L.F
20408 REMOVI NG MASONRY CY.
20411 REMOVI NG GUARDRAI L L. F.
20414 REMOVI NG MANHOLES EACH
20416 REMOVI NG | NLETS EACH
20422 REMOVI NG CONCRETE BASES EACH
20501 COVWON EXCAVATI ON CY
21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGCREGATE BASE COURSE TON
30420 CABC, OPEN GRADED, NUMBER 2 TON
30425 BREAKER RUN STONE CY
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40721 ASPHALTI C CONCRETE PAVEMENT, T TON
40723 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSITY | NCENTI VE, ASPHALTI C C DOL
41509 CONCRETE PAVEMENT, 9-1 NCH S.Y
41653 PAVEMENT TI ES EACH
50409 CONCRETE MASONRY, ENDWALLS CY
52210 RCCP, CL IIIl, 42-1NCH L. F.
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH
52266 RCCP, APRON ENDWALLS, 30-1NCH EACH
60123 CONCRETE CURB AND GUTTER, 30-1 L.F.
60170 CONCRETE CURB AND GUTTER, 36-1 L.F.
60205 CONCRETE S| DEWALK, 5-1NCH S. F.

I NC.

ESTI MATED
QUANTI TY

. 000
. 000
. 000
. 000
. 000
. 100
. 000
370.
390.
26910.
1410.
4.

12.

3.

3.
12215.
30.
7923.

000
000
000
000
000
000
000
000
000
000
000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 1

UNI'T

Bl D PRI CE

500.
200.
125.

2500.

11
14.

205.
31,
31,

22.
500.

820.
925.
. 500
48.
. 300

000
000

000

PAGE: 46

LETTI NG DATE: 01/ 14/03

LOCATI ON 64/ WALWORTH COUNTY
GENEVA ST, WRI GHT ST - NORTH SHORE DR
STH 50
WALWORTH COUNTY
Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT
AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
180. 00 10. 000 180. 00 10. 000 180. 00
180. 00 10. 000 180. 00 10. 000 180. 00
9980. 00 1. 250 31187. 50 1. 250 31187.50
5920. 00 2. 000 2960. 00 2. 000 2960. 00
540. 00 3. 000 270. 00 3. 000 270.00
546. 00 50. 000 1300. 00 50. 000 1300. 00
846. 00 0. 900 846. 00 1. 250 1175.00
500. 00 550. 000 550. 00 550. 000 550. 00
5200. 00 400. 000 10400. 00 400. 000 10400. 00
750. 00 140. 000 840. 00 150. 000 900. 00
137520. 00 5.700 130644. 00 5.700 130644. 00
2500. 00 500. 000 500. 00 6000. 000 6000. 00
103372. 50 8. 050 110953. 15 8. 050 110953. 15
56100. 00 9. 550 48705. 00 9. 550 48705. 00
55380. 00 11. 000 42900. 00 11. 000 42900. 00
314. 60 2. 200 314. 60 2. 200 314. 60
424. 90 0. 700 424.90 0. 700 424. 90
6375. 50 205. 000 6375. 50 205. 000 6375. 50
9112. 30 31. 100 9112. 30 31. 100 9112. 30
11766. 00 31. 800 11766. 00 31. 800 11766. 00
390. 00 1. 000 390. 00 1. 000 390. 00
617584. 50 20. 940 563495. 40 20.940 563495. 40
11632. 50 6. 400 9024. 00 6. 400 9024. 00
2000. 00 500. 000 2000. 00 500. 000 2000. 00
1020. 00 170. 000 2040. 00 170. 000 2040. 00
2460. 00 640. 000 1920. 00 640. 000 1920. 00
2775.00 675. 000 2025. 00 675. 000 2025. 00
91612. 50 7. 200 87948. 00 7. 200 87948. 00
1440. 00 23. 250 697. 50 23. 250 697. 50
18222. 90 2. 550 20203. 65 2. 550 20203. 65



Date 01/15/03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20030114013

129400.
7248
200.
232.
2320
11815
4444,
4812.
4812.
453.
300.
450.
5827.
5827.
890.
890.
3375
1680.
600.
75.

PAGE:
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LETTI NG DATE: 01/ 14/03

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI VATED UNI T UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE
60206 CONCRETE S| DEWALK, 6-1NCH S.F 3065. 000 2. 850 8735. 25 3. 000
60601 RI PRAP CY 30. 000 50. 000 1500. 00 50. 000
60825 REINF CONC PIPE, CLASS |11, SS L.F 582. 000 29. 000 16878. 00 42.000
60827 REINF CONC PIPE, CLASS 111, SS L.F 128. 000 33. 000 4224. 00 44. 000
60829 REINF CONC PIPE, CLASS |11, SS L.F 234. 000 35. 300 8260. 20 48. 000
60831 REINF CONC PIPE, CLASS IIl, SS L.F. 119. 000 41. 500 4938. 50 54. 000
61110 MANHOLES, TYPE 1 EACH 5. 000 850. 000 4250. 00 775.000
61128 RECONSTRUCTI NG MANHCLES EACH 3. 000 1000. 000 3000. 00 500. 000
61151 MANHOLE COVERS, TYPE J EACH 2.000 300. 000 600. 00 325. 000
61167 | NLET COVERS, TYPE H EACH 42.000 375. 000 15750. 00 400. 000
61182 ADJUSTI NG MANHOLE COVERS EACH 5. 000 225. 000 1125. 00 350. 000
61183 ADJUSTI NG | NLET COVERS EACH 5. 000 225. 000 1125. 00 350. 000
61201 PI PE UNDERDRAI N, 6-1 NCH L. F. 10535. 000 1. 250 13168. 75 1. 250
61211 PI PE UNDERDRAI N, UNPERFORATED, L. F. 60. 000 10. 000 600. 00 10. 000
61254 REINF CONC ENDWALLS FOR UNDERD EACH 2.000 100. 000 200. 00 100. 000
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 640. 000 9. 250 5920. 00 9. 250
61801 MAI NTENANCE AND REPAI R OF HAUL LS 1. 000 1. 000 1.00 1. 000
61910 MOBI LI ZATI ON LS 1. 000 17800. 000 17800. 00 129400. 000
62003 CONCRETE MEDI AN SLOPED NOSE S. F. 1208. 000 4.300 5194. 40 6. 000
62101 LANDMARK REFERENCE MONUMENTS  EACH 2. 000 100. 000 200. 00 100. 000
62401 WATER MGAL 11. 600 16. 000 185. 60 20. 000
62501 TOPSA L S.Y. 1160. 000 2.750 3190. 00 2.000
62505 SALVAGED TOPSO L S.Y. 11815. 000 1. 000 11815. 00 1. 000
62702 MJILCHI NG S.Y. 44440. 000 0. 100 4444, 00 0. 100
62815 SILT FENCE, DELI VERED L. F. 6015. 000 0. 800 4812. 00 0. 800
62816 SILT FENCE, |NSTALLED L. F. 6015. 000 0. 800 4812. 00 0. 800
62817 SILT FENCE MAI NTENANCE L. F. 1813. 000 0. 250 453. 25 0. 250
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 3. 000 100. 000 300. 00 100. 000
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH 3. 000 150. 000 450. 00 150. 000
62826 EROCSI ON MAT, DELIVERED, CLASS S.Y. 11655. 000 0. 500 5827. 50 0. 500
62827 EROSI ON MAT, |INSTALLED, CLASS S.Y. 11655. 000 0.500 5827. 50 0.500
62832 EROCSI ON MAT, DELIVERED, CLASS S.Y. 890. 000 1. 000 890. 00 1. 000
62833 EROSI ON MAT, |INSTALLED, CLASS S.Y. 890. 000 1. 000 890. 00 1. 000
62870 | NLET PROTECTION, TYPE A EACH 45. 000 75. 000 3375. 00 75. 000
62872 | NLET PROTECTION, TYPE C EACH 48. 000 35. 000 1680. 00 35. 000
62873 | NLET PROTECTION, TYPE D EACH 4.000 150. 000 600. 00 150. 000
62875 TEMPCORARY DI TCH CHECKS, DELIVE L.F. 15. 000 5. 000 75. 00 5. 000
62876 TEMPORARY DI TCH CHECKS, |NSTAL L.F. 15. 000 5. 000 75.00 5. 000

62905 FERTILIZER, TYPE B CWI. 35. 100 24.000 842. 40 24.000

75.
842.

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
3. 000 9195. 00
75. 000 2250. 00
42.000 24444.00
44. 000 5632. 00
48. 000 11232. 00
54. 000 6426. 00
775.000 3875. 00
500. 000 1500. 00
325. 000 650. 00
400. 000 16800. 00
350. 000 1750. 00
350. 000 1750. 00
2.630 27707. 05
7. 260 435. 60
150. 000 300. 00
10. 800 6912. 00
1000. 000 1000. 00
128900. 000 128900. 00
6. 000 7248. 00
125. 000 250. 00
20. 000 232.00
2. 000 2320. 00
1. 000 11815. 00
0.120 5332. 80
0. 830 4992. 45
0.820 4932. 30
0.090 163. 17
100. 000 300. 00
125. 000 375. 00
0. 650 7575.75
0. 650 7575.75
0. 900 801. 00
0. 800 712.00
60. 000 2700. 00
39. 000 1872. 00
125. 000 500. 00
6. 000 90. 00
7.000 105. 00
28. 000 982. 80



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114013

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
63003 SEEDI NG, TEMPORARY LB.
63010 SEEDING, M XTURE NO. 30 LB.
63011 SEEDING M XTURE NO. 40 LB.
63015 SEEDI NG, BORROWPI T M XTURE LB.
63103 WATERI NG SCDDED AREAS MGAL
63111 EROSI ON CONTROL SOD S.Y.
63201 TREES, EACH
G NKO BI LOBA, 3-1NCH CAL., B&B
63301 DELI NEATOR POSTS EACH
63305 DELI NEATORS EACH

63404 WOOD POSTS, 4X4-1NCH X 16-FT. EACH
63412 WOOD POSTS, 4X6-1NCH X 16-FT. EACH

63702 SIGNS, TYPE |1, REFLECTIVE S. F.
63822 MOVING SIGNS, TYPE I EACH
63827 REMOVI NG SIGNS, TYPE |1 EACH
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH
63840 MOVI NG SMALL SI GN SUPPORTS EACH
64220 FIELD OFFICE, TYPE C LS

64311 TRAFFI C CONTROL, SURVEI LLANCE DAYS
64313 TRAFFI C CONTROL, DRUMS DAYS

64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SI GNS DAYS
64327 TRAFFI C CONTROL, SICGNS, FIXED S.F.
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH
64334 TRAFFI C CONTROL, DETOUR LS

64343 TRAFFI C CONTROL, DETOUR, SIGNS DAYS
64503 GEOTEXTI LE FABRIC, TYPE DF S.Y.
64505 GEOTEXTILE FABRIC, TYPE R SY.
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F.
64618 PVMI MRKNG, CHANNELI ZING, 8-IN L. F.
64635 PAVEMENT MARKI NG, RAI SED MARKE EACH
64642 REMOVI NG PAVEMENT MARKI NGS L. F.
64710 PVMI MRKNG, STOP LINE, 18-INCH L.F.
64718 PVMI MRKNG, CROSSWALK, 6-1NCH, L.F.
64730 PAVEMENT MARKI NG, ARROWS, TYPE EACH
64734 PAVEMENT MARKI NG, ARROWS, TYPE EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
462. 000 2. 000
159. 000 4.500
425. 000 5. 500
430. 000 4. 000
0. 500 100. 000
25. 000 5. 000
4.000 550. 000
7.000 18. 000
7. 000 5. 000
13. 000 65. 000
93. 000 70. 000
684. 000 13. 000
18. 000 75. 000
81. 000 15. 000
79. 000 15. 000
1. 000 100. 000
1. 000 5000. 000
138. 000 100. 000
41012. 000 0. 300
3435. 000 0. 500
1695. 000 0. 600
859. 000 0. 100
5465. 000 0. 400
331. 000 10. 000
17. 000 20. 000
17. 000 3. 000
1. 000 1200. 000
2893. 000 0. 550
6465. 000 1. 000
50. 000 3. 000
5165. 000 0. 500
2049. 000 0. 600
10. 000 60. 000
1392. 000 0. 300
216. 000 3. 200
371. 000 3. 000
3. 000 110. 000
13. 000 110. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

WWOUOoOWRO

BI D PRI CE

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 300
. 500
. 600
. 000
. 400
. 000
. 000
. 000
1200.
. 550
. 000

000

000
480
600
000
300

. 200
. 000
110.
110.

000
000

PAGE:
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Bl DDER NO 3
UNI'T
Bl D PRI CE

WWOUOoONEO

. 000

. 000
. 000
. 440
. 000
. 000
. 000
. 000
. 000
. 000
. 300
. 500
. 600
. 000
. 400
. 000
. 000
. 000
1200.
. 550
. 880

000

500
480
600
000
300

. 200
. 000
110.
110.

000
000

LETTI NG DATE: 01/ 14/03

8000.
13800.
12303.

1717.

1017.

859.
2186.
3310.

340.

1200.
1591.
12154.
125.
2479.
1229.
450.
417.
691.
1113.
330.
1430.



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114013

| TEM
NUMBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE: 49

LETTI NG DATE: 01/ 14/03

PAVEMENT MARKI NG ARROWS, TYPE
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 12-1 NCH
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG CURB RAWP, E
PAVEMENT MARKI NG, | SLAND NOSE
REMOVI NG PAVEMENT MARKI NGS, AR
REMOVI NG PAVEMENT MARKI NGS, WD
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG, 4-1NCH, REMOVA
TEMP PVMI' MRKG CHAN 8- N REMOV
TEMP PVMI' MRKG STOP LNE 18I N R
TEMP PVMI' MRKNG, ARROWS, REMOV
TEMP PVMI' MRKNG, WORDS, REMOVA
TEMP PVMI' MRKNG, RAI SED MARKER
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CONCRETE
NONMVETALLI C CONDUI T, SCHEDULE
NONMVETALLI C CONDUI T, SCHEDULE
LOOP DETECTOR CONDUI T

PULL BOXES, STEEL, 24X36-1 NCH
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2

CONC CNTRL CABI NET BASES, TYPE
PEDESTAL BASES

TRNSFRVR BASE STD, 11 1/2-IN B
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
TYP UF CABLE 2 CNDUCTR, NO. 12
COVMUNI CATI ON CABLE, | NSTALED
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL W RE, LI GHTI NG
ELECTRI CAL W RE, LI GHTI NG
ELECTRI CAL W RE, LI GHTI NG
ELECTRI CAL W RE, LI GHTI NG
ELECTRI CAL W RE, LI GHTI NG
LOOP DETECTOR LEAD I N CABLE

6656565

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
2. 000 120. 000
2.000 160. 000
8. 000 110. 000
66. 000 3. 100
862. 000 2.500
375. 000 2.500
20. 000 40. 000
4.000 50. 000
4.000 50. 000
7441. 000 0. 200
10553. 000 0. 800
387. 000 1. 600
112. 000 3. 600
6. 000 50. 000
6. 000 70. 000
118. 000 2.500
38. 000 65. 000
7966. 000 0. 650
7615. 000 2.000
6215. 000 4.100
1800. 000 4.630
1070. 000 4. 200
50. 000 300. 000
12. 000 267. 000
16. 000 442.000
3. 000 616. 000
13. 000 100. 000
5. 000 330. 000
1997. 000 0.710
1511. 000 1.080
220. 000 0. 480
3504. 000 1.030
3301. 000 0. 440
3620. 000 0. 330
5636. 000 0. 420
6188. 000 0.770
13757. 000 0. 760
975. 000 1.150
3878. 000 0. 900

2470.
5177.
15230.
25481.
8334.
4494,
15000.
3204.
7072.
1848.
1300.
1650.
1417.
1631.
105.
3609.
1452.
1194.
2367.
4764.
10455.
1121.
3490.

o

. 800
. 600
. 600
. 000
. 000
. 500
. 000
. 650
. 600
. 100
. 630
. 200
298.
267.
442,
616.
100.
328.
. 710

000
000
000
000
000
000

1.080

CrPrOOOOORO

480
030
440
330
420
770
760
140

. 890

Bl DDER NO 3
UNIT
AMOUNT BI D PRI CE AMOUNT
240. 00 120. 000 240. 00
320. 00 160. 000 320. 00
880. 00 110. 000 880. 00
204. 60 3. 100 204. 60
2155. 00 2.500 2155. 00
937. 50 2.500 937. 50
800. 00 40. 000 800. 00
200. 00 50. 000 200. 00
200. 00 50. 000 200. 00
1488. 20 0. 200 1488. 20
8442. 40 0. 800 8442. 40
619. 20 1. 600 619. 20
403. 20 3. 600 403. 20
300. 00 50. 000 300. 00
420. 00 70. 000 420. 00
295. 00 2.500 295. 00
2850. 00 75. 000 2850. 00
5177. 90 0. 650 5177.90
4569. 00 0. 600 4569. 00
25481. 50 4.100 25481. 50
8334. 00 4.630 8334. 00
4494. 00 4.200 4494. 00
14900. 00 298. 000 14900. 00
3204. 00 267. 000 3204. 00
7072. 00 442.000 7072.00
1848. 00 616. 000 1848. 00
1300. 00 100. 000 1300. 00
1640. 00 328. 000 1640. 00
1417. 87 0. 710 1417. 87
1631. 88 1.080 1631. 88
105. 60 0. 480 105. 60
3609. 12 1.030 3609. 12
1452. 44 0. 440 1452. 44
1194. 60 0. 330 1194. 60
2367. 12 0. 420 2367. 12
4764.76 0.770 4764.76
10455. 32 0. 760 10455. 32
1111.50 1.140 1111.50
3451. 42 0. 890 3451. 42



Date 01/15/03
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114013

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T

65585 LOOP DETECTOR W RE L. F.

65615 ELEC SERVI CE, METER BREAKER PE LS
| 43 & STH 50 NB RAMPS

65616 ELEC SERVI CE, METER BREAKER PE LS
STA. 100+37, RT.

65617 ELEC SERVI CE, METER BREAKER PE LS
| 43 & STH 50 SB RAMPS

65702 POLES, TYPE 2 EACH

65732 TRAFF SI GNAL STANDARDS, ALUM N EACH

65734 TRAFF SI GNAL STANDARDS, ALUM N EACH

65803 TROVBONE ARMS, 20- FOOT EACH

65850 TRAFFIC SI GNAL MOUNTI NG HARDWA LS
SB RAVP | NTERSECTI ON

65851 TRAFFIC SI GNAL MOUNTI NG HARDWA LS
NB RAMP | NTERSECTI ON

66501 SAW NG EXI STI NG PAVEMENT L. F.

66502 SAW NG CONCRETE PAVEMENT, FULL L.F.

90004 M SC LS
90004A EMERCGENCY VEHI CLE PREEM
PERM SI GNALS, STH50 & | NTERST 4

90004 M SC LS
90004B EMERGENCY VEHI CLE PREEM
PERM S| GNALS, STH50 & | NTERST 4

90005 M SC EACH
90005A LI GHTI NG CONTROL CABI NE
TYPE 3866

90005 M SC EACH
90005B RELOCATI NG LI GHTI NG UNI

90005 M SC EACH
90005C I NLET, TYPE 3, SPECI AL

90005 M SC EACH
90005D | NSTALLI NG FOLDI NG STOP

90005 M SC EACH
90005E TRAFFI C SI GNAL FACES, 3
VERTI CAL WTH LED RED BALLS

90005 M SC EACH
90005F TRAFFI C SI GNAL FACES, 3
HORI ZONTAL W TH LED RED BALLS

90005 M SC EACH

90005G PEDESTRI AN SI GNAL FACES

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
3202. 000 0. 500
1. 000 731. 000
1. 000 731. 000
1. 000 731. 000
5. 000 929. 000
10. 000 230. 000
2. 000 225. 000
4.000 715. 000
1. 000 617. 000
1. 000 617. 000
462. 000 1. 000
875. 000 1. 300
1. 000 2610. 000
1. 000 2630. 000
1. 000 3561. 000
5. 000 383. 000
33. 000 775. 000
10. 000 25. 000
18. 000 375. 000
4.000 385. 000
8. 000 350. 000

DI VI SI ON OF HI GHWAYS

731.
4645.
2300.

450.
2860.

617.

617.

462.

1137.
2610.

2630.

3561.

1915.

25575.

250.

6750.

1540.

2800.

00

00
50
00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNIT
BI D PRI CE

731.
731.
929.
229.
223.
715.
617.

617.

2628.

3561.

383.

670.

25.

372.

384.

349.

000

000
000
000
000
000

000

. 600
. 300
2609.

000

000

000

000

000

000

000

000

000

731.
4645.
2290.

446.
2860.

617.

617.

277.

1137.
2609.

2628.

3561.

1915.

22110.

250.

6696.

1536.

2792.

00

20
50
00

00

00

00

00

00

00

00

00

PAGE:
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Bl DDER NO 3
UNI'T
Bl D PRI CE

731.
731.
929.
229.
223.
715.
617.

617.

2628.

3561.

383.

670.

225.

372.

384.

349.

000

000
000
000
000
000

000

. 600
. 300
2609.

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 01/ 14/03

731.
4645.
2290.

446.
2860.

617.

617.

277.

1137.
2609.

2628.

3561.

1915.

22110.

2250.

6696.

1536.

2792.

00

20
50
00

00

00

00

00

00

00

00

00



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG

PROPOSAL: 20030114013

90005

90005

90030

90030

90030

90030

90030

90030

90030

90033

90315
90365
90413
90414
90545
90590
90616
90621
90712
90859
90997
90998
90999

NEER

INCH WTH LED FOR "DON' T WALK"

M SC EACH
90005H PEDESTRI AN PUSH BUTTONS
M SC EACH
90005J | NSTALLI NG LI GHTI NG UNI
M SC L. F.
90030A REMOVI NG STORM SEVEER, 1
M SC L. F.
90030B REMOVI NG STORM SEVEER, 1
M SC L. F.
90030C REMOVI NG STORM SEVEER, 2
M SC L. F.
90030D REMOVI NG STORM SEVEER, 3
M SC L. F.
90030E SI LT FENCE, SPECI AL, DE
M SC L. F.
90030F SILT FENCE, SPECI AL, IN
M SC L. F.
90030G SI LT FENCE, SPECI AL, NA
M SC S.Y.

90033A PREPARATI ON FOR LAWN TY
REMOVI NG CONCRETE SURFACE, PAR S.Y.

QWP, BASE COURSES
QWP, URBAN CONCRETE

TON
DAY

PVMI' STRENGTH | NCENTI VE, CONCR DCL

CONCRETE COLLAR
Pl PE GRATES
MARKER POSTS, FLEXI BLE, FOR

EACH
EACH
CU EACH

REMOVE AND RESET STEEL PLATE B L. F.

TRAFFI C CONTROL, COVERI NG Sl

GN EACH

TRAFF SGNL CNTRLLER, FULLY ACT EACH

ON- THE-JOB TRAI NI NG, ASP-1T

GR HRS

ON- THE-JOB TRAI NI NG, ASP-1T AP HRS.

ON- THE- JOB TRAI NI NG, ASP-1

HRS.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

111.

63.

145.

215.

115.

115.

36.

12950.

2750.
13783.
39.
7535.
22.

5.

5.
120.
8.

2.
150.
150.
600.

PROPCSAL TOTAL

DI VI SI ON OF HI GHWAYS

. 000

. 000

000

000

000

000

000

000

000

000

000
000
000
000
000
000
000
000
000
000
000
000
000

220.

906.

000

000

. 000

. 000

. 000

. 000

. 000

. 000

. 100

. 500

. 380
. 200
500.
. 000
200.
1500.
45.

. 500
20.
8810.
. 000
. 000
. 000

000

000
000
000

000
000

1760.

1812.

555.

315.

725.

1075.

345.

345.

3.

6475.

14795.
2756.
19500.
7535.
4400.
7500.
225.
780.
160.
17620.
300.
600.
1200.

1702672.

00

00

00

00

00

00

00

00

60

219.

906.

11.

11.

11.

11.

000

000

000

000

000

000

. 000

. 000

. 100

. 500

. 380
. 200
500.
. 000
250.
1600.
45.

. 500
20.
7810.
. 000
. 000
. 000

000

000
000
000

000
000

1752.

1812.

1221.

693.

1595.

2365.

345.

345.

3.

6475.

14795.
2756.
19500.
7535.
5500.
8000.
225.
780.
160.
15620.
300.
600.
1200.

1765425.

00

00

00

00

00

00

00

00

60
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219.

906.

11.

11.

11.

11.

000

000

000

000

000

000

. 000

. 000

. 400

. 250

. 380
. 180
600.
. 000
250.
1600.
40.

. 500
20.
8810.
. 000
. 000
. 000

000

000
000
000

000
000

1752.

1812.

1221.

693.

1595.

2365.

115.

115.

14.

3237.

14795.
2480.
23400.
7535.
5500.
8000.
200.
1020.
160.
17620.
300.
600.
1200.

1799665.

00

00

00

00

00

00

00

00

40



Date 01/15/03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS

TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPCSAL: 20030114014

STATE PROJECT(S): 1146-11-76

TYPE OF WORK: GENERAL CONSTRUCTI ON AND GRADI NG

LOCATI ON 44/ QUTAGAM E COUNTY

CTH W - NEW LONDON, G VENS
USH 45
OUTAGAM E, WAUPACA COUNTY

PAGE:

52

LETTI NG DATE: 01/ 14/03

RD - USH 45

BI DDER NO 1: MASHUDA CONTRACTORS, | NC

BIDDER NO 2: RELI ANCE JO NT VENTURE

BI DDER NO 3 HOFFMAN CONSTRUCTI ON COVPANY

Bl DDER NO 1
| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE

20101 CLEARI NG 40M 47.000 150. 000

20102 CLEARI NG 25MM 36. 000 10. 000

20104 GRUBBI NG 40M 47.000 150. 000

20105 GRUBBI NG 25MM 36. 000 10. 000

20335 REMOVI NG SMALL PI PE CULVERTS  EACH 3. 000 300. 000

20402 REMOVI NG ASPHALTI C SURFACE M 108. 000 2. 400

20405 REMOVI NG CURB AND GUTTER M 489. 000 6. 560

20406 REMOVI NG CONCRETE SI DEWALK M 100. 000 6. 560

20416 REMOVI NG | NLETS EACH 4. 000 200. 000

20420 REMOVI NG ASPHALTI C SURFACE, M M 9752. 000 0.610

20460 REMOVI NG BUI LDI NG, STATI ON LS 1. 000 2000. 000
14935 W FRONTAGE ROAD

20470 REMOVI NG BUI LDI NGS, PARCEL LS 1.000 2000. 000
40, STA 1+090, USH 45

20471 REMOVI NG BUI LDI NGS, PARCEL LS 1.000 3000. 000
50, STA 1+130, USH 45

20472 REMOVI NG BUI LDI NGS, PARCEL LS 1.000 2000. 000
42, STA 1+250, USH 45

20484 SI TE CLEARANCE, PARCEL LS 1. 000 2700. 000
TI, 30

20485 SI TE CLEARANCE, PARCEL LS 1. 000 500. 000
40

20486 SI TE CLEARANCE, PARCEL LS 1. 000 1700. 000
50

20487 SI TE CLEARANCE, PARCEL LS 1. 000 3200. 000
42

20501 COVWMON EXCAVATI ON VB 163173. 000 3. 270

20502 ROCK EXCAVATI ON VB 107832. 000 3. 270

20630 EXCAVATI ON FOR STRUCT., RETAIN LS 1. 000 2000. 000

R-44-12

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
7050. 00 200. 000 9400. 00
360. 00 10. 000 360. 00
7050. 00 148. 000 6956. 00
360. 00 10. 000 360. 00
900. 00 100. 000 300. 00
259. 20 10. 000 1080. 00
3207. 84 3. 250 1589. 25
656. 00 4. 000 400. 00
800. 00 150. 000 600. 00
5948. 72 0.610 5948. 72
2000. 00 4000. 000 4000. 00
2000. 00 1. 000 1.00
3000. 00 1000. 000 1000. 00
2000. 00 7500. 000 7500. 00
2700. 00 500. 000 500. 00
500. 00 500. 000 500. 00
1700. 00 750. 000 750. 00
3200. 00 1500. 000 1500. 00
533575. 71 2. 950 481360. 35
352610. 64 2.750 296538. 00
2000. 00 3500. 000 3500. 00

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
200. 000 9400. 00
8. 000 288. 00
200. 000 9400. 00
8. 000 288. 00
300. 000 900. 00
3. 500 378. 00
8. 250 4034. 25
5. 000 500. 00
150. 000 600. 00
0.610 5948. 72
2000. 000 2000. 00
1500. 000 1500. 00
1500. 000 1500. 00
2000. 000 2000. 00
1000. 000 1000. 00
500. 000 500. 00
500. 000 500. 00
1000. 000 1000. 00
3.040  496045. 92
3.040 327809. 28
8300. 000 8300. 00



Date 01/15/03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030114014

| TEM
NUMBER

50405 CONCRETE MASONRY, RETAI NI NG WA
50513 COATED H GH STR BAR STL REI NF,
51121 STL PILE DEL & DRIVEN, HP 250M
51605 RUBBERI ZED MEMBRANE WATERPROOF
52103 CORRUGATED STEEL CULVERT PI PE
52105 CORRUGATED STEEL CULVERT PI PE

52147 STL APRON ENDW. FCOR CLVRT PI PE
52149 STL APRON ENDW. FCR CLVRT PI PE

11, 600 W
I, 750 W
I, 900 W
111, 1200 WM
IV, 450 W
IV, 600 MM

pErEEEQE

M
MG
L
MG
MG
MG
DOL
DOL
MG
MG
MG
%4
41621 CONCRETE PAVEMENT APPROACH SLA M2
VB
KG
M
M
M
M
EA
EA
M
M
M
M
M
M
EACH

52260 RCCP, APRON ENDWALLS, 300 MM

52262 RCCP, APRON ENDWALLS, 450 WM  EACH
52264 RCCP, APRON ENDWALLS, 600 MM  EACH
52266 RCCP, APRON ENDWALLS, 750 WM  EACH
52267 RCCP, APRON ENDWALLS, 900 MM  EACH
52269 RCCP, APRON ENDWALLS, 1200 MM EACH
52342 RCCP HORZ ELLIP, CL HE-III, 85 M

52367 RCCP HORZ ELLI P, ENDWALLS, 855 EACH
60133 CONCRETE CURB AND GUTTER, 750 M
60136 CONCRETE CURB AND GUTTER, 750 M

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
37.000 10. 000
1. 000 500. 000
45. 000 8. 000
115072. 000 4.530
12555. 000 0. 270
23880. 000 0. 350
1433. 000 100. 000
23880. 000 23.540
16860. 000 1. 000
4560. 000 1. 000
353. 500 38. 000
100. 000 40. 000
379. 000 40. 150
15. 480 45. 000
86. 400 105. 000
376. 000 255. 000
24825. 000 1. 000
448. 000 52. 000
19. 000 40. 000
18. 000 56. 500
136. 800 68. 000
1. 000 80. 000
16. 000 105. 000
37.500 96. 000
30. 000 137. 000
108. 000 170. 000
66. 000 253. 000
42.000 90. 000
80. 000 116. 000
7.000 254. 000
2. 000 316. 000
4.000 397. 000
2. 000 445. 000
4.000 708. 000
2. 000 971. 000
5.500 287. 000
1. 000 1155. 000
125. 000 20. 500
2744.000 20. 250

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE
20901 GRANULAR BACKFI LL
21301 FI NI SHI NG ROADWAY
21401 OBLI TERATI NG OLD RCAD
30404 CRUSHED AGGREGATE BASE COURSE
40204 ASPHALTI C MATERI AL FOR TACK CO
40301 QWP, ASPHALTI C M XTURE
40501 ASPHALTI C MATERI AL FOR PLANT M
40723 ASPHALTI C CONCRETE PAVEMENT, T
40728 DENSI TY | NCENTI VE, ASPHALTIC C
40729 PROFILE I NDEX | NCENTI VE, ASPH
41104 ASPHALTI C SURFACE, SAFETY | SLA
41105 ASPHALTI C SURF, DRI VEWAYS & FI
41106 ASPHALTI C SURFACE, TEMPCRARY
41507 CONCRETE PAVEMENT, 175 MM

18.
12250

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
1075.
251.
1260.
. 750
20.

000
000
000

600
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Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
25. 000 925. 00
2500. 000 2500. 00
12. 000 540. 00
4.920 566154. 24
0. 270 3389. 85
0. 350 8358. 00
100. 000  143300.00
23.540 562135. 20
1. 000 16860. 00
1. 000 4560. 00
38. 000 13433. 00
40. 000 4000. 00
40. 150 15216. 85
45. 000 696. 60
105. 000 9072. 00
255. 000 95880. 00
1. 000 24825. 00
52. 000 23296. 00
40. 000 760. 00
62. 000 1116. 00
69. 000 9439. 20
79. 000 79. 00
95. 000 1520. 00
121. 000 4537. 50
154. 000 4620. 00
200. 000 21600. 00
292. 000 19272. 00
102. 000 4284. 00
138. 000 11040. 00
275. 000 1925. 00
348. 000 696. 00
434. 000 1736. 00
489. 000 978. 00
707. 000 2828. 00
953. 000 1906. 00
365. 000 2007. 50
1200. 000 1200. 00
20. 500 2562. 50
20. 250 55566. 00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030114014

| TEM
NUMBER

62872

| TEM DESCRI PTI ON

CONCRETE CURB AND GUTTER, 900
MEDI UM RANDOM RI PRAP

NONREI NF CONC PIPE, CLS 1, SS
ROCK EXCAVATI ON FOR STORM SEWE
REI NF CONC PI PE, CLASS 111, SS
MANHCLES, TYPE 2

I NLETS, TYPE 1

I NLETS, TYPE 3

I NLETS, TYPE 9

RECONSTRUCTI NG MANHCLES
RECONSTRUCTI NG | NLETS

I NLET COVERS, TYPE B

I NLET COVERS, TYPE C

I NLET COVERS, TYPE H

I NLET COVERS, TYPE M5

I NLET COVERS, TYPE HM &J

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
MARKER PCSTS FOR RI GHT OF WAY
STL PLT BM GRD, ENRGY ABSCRB T
WOVEN W RE FENCE

MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

CONCRETE CORRUGATED MEDI AN
LANDVARK REFERENCE MONUVENTS
ASPHALTI C FLUMES

WATER

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
EROCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
I NLET PROTECTION, TYPE C

CONTRACT AND ESTI MATE ENG NEER

UNI'T

M

VB

M

VB

M
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

KL

TSRS ER===3R
22

2

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
312. 000 26. 200
11. 000 100. 000
23. 300 80. 000
1069. 000 10. 000
166. 500 80. 000
2. 000 980. 000
1. 000 953. 000
19. 000 427. 000
3. 000 1100. 000
1. 000 300. 000
2.000 300. 000
1. 000 366. 000
3. 000 302. 000
22. 000 298. 000
6. 000 230. 000
18. 000 387. 000
80. 800 101. 000
1222. 860 30. 170
64. 000 40. 000
14. 000 1700. 000
40. 000 30. 000
1. 000 1. 000
1. 000 33020. 000
490. 000 25.900
10. 000 90. 000
72. 000 52. 600
6789. 000 4.000
84391. 000 0. 480
95551. 000 0. 100
1326. 000 2.980
1326. 000 2.980
1326. 000 0. 100
3. 000 100. 000
1. 000 200. 000
31634. 000 0. 600
31634. 000 0. 600
10010. 000 0. 800
10010. 000 0. 800
29. 000 40. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

)]

. 000
. 000
. 000
. 000
. 000
350.
101.
30.
. 000
1700.
30.
. 000
23000
42
90.
. 600
. 000

000
000
170

000
000

000
000
000

0. 600

100.
. 000
. 600
. 600
. 800
. 800
. 000

SRS

100
980
980
100
000

PAGE

Bl DDER NO 3

UNI'T
Bl D PRI CE

. 000
. 900
. 000
. 600
. 970

0. 600

100
000
000
300

. 000
. 000
. 600
. 600
. 800
. 800
. 000

LETTI NG DATE: 01/ 14/03



Date 01/15/03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 55
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 01/ 14/03
PROPCSAL: 20030114014
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI VATED UNI T UNIT UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT

62905 FERTILIZER, TYPE B KG 2954. 000 0.580 1713. 32 0. 580 1713. 32 0.580 1713. 32

62911 AGRI CULTURAL LI MESTONE TREATME MG 250. 000 14. 000 3500. 00 14. 000 3500. 00 14. 000 3500. 00

63003 SEEDI NG TEMPORARY KG 1266. 000 4.000 5064. 00 4.000 5064. 00 4.000 5064. 00

63009 SEEDING, M XTURE NO. 20 KG 1266. 000 8. 350 10571. 10 8. 350 10571. 10 8. 350 10571. 10

63010 SEEDI NG M XTURE NO. 30 KG 327.000 8. 350 2730. 45 8. 350 2730. 45 8. 350 2730. 45

63011 SEEDING, M XTURE NO. 40 KG 29. 000 9. 750 282.75 9. 750 282.75 9. 750 282.75

63103 WATERI NG SODDED AREAS KL 324. 000 8. 000 2592. 00 8. 000 2592. 00 8. 000 2592. 00

63111 EROSI ON CONTROL SCOD M 3192. 000 2. 800 8937. 60 2. 800 8937. 60 2. 800 8937. 60

63201 TREES, EACH 7.000 350. 000 2450. 00 350. 000 2450. 00 350. 000 2450. 00
ASH, GREEN SUMM T, 2-1NCH CAL.

63202 TREES, EACH 8. 000 350. 000 2800. 00 350. 000 2800. 00 350. 000 2800. 00
ASH, WHI TE, 2-INCH CAL., B&B

63203 TREES, EACH 14. 000 350. 000 4900. 00 350. 000 4900. 00 350. 000 4900. 00
LI NDEN, AMERI CAN, 2-1NCH CAL.,

63204 TREES, EACH 2.000 298. 000 596. 00 298. 000 596. 00 298. 000 596. 00
HORNBEAM AMERI CAN, 1. 25-1 NCH

63205 TREES, EACH 3. 000 300. 000 900. 00 300. 000 900. 00 300. 000 900. 00
HOPHORNBEAM  AMERI CAN, 4 FT. H

63206 TREES, EACH 6. 000 300. 000 1800. 00 300. 000 1800. 00 300. 000 1800. 00
MAPLE, AMUR, (MULTI-STEM 4 FT

63207 TREES, EACH 10. 000 225. 000 2250. 00 225. 000 2250. 00 225. 000 2250. 00
SERVI CEBERRY, SHADBLOW ( MULTI
4 FT. HT., BR

63208 TREES, EACH 6. 000 250. 000 1500. 00 250. 000 1500. 00 250. 000 1500. 00
CRABBAPPLE, RED JEVEEL, 4-6 FT.

63209 TREES, EACH 34. 000 200. 000 6800. 00 200. 000 6800. 00 200. 000 6800. 00
SPRUCE, BLACK HILLS, 4-6 FT. H

63261 SHRUBS, EACH 54. 000 30. 000 1620. 00 30. 000 1620. 00 30. 000 1620. 00
DOGANOOD, GRAY, 2 FT. HT., BR

63262 SHRUBS, EACH 45. 000 30. 000 1350. 00 30. 000 1350. 00 30. 000 1350. 00
DOGWOCOD, REDCSI ER, 2 FT. HT.,

63263 SHRUBS, EACH 7.000 30. 000 210.00 30. 000 210. 00 30. 000 210.00
SUMAC, SMOOTH, 2 FT. HT., BR

63264 SHRUBS, EACH 80. 000 30. 000 2400. 00 30. 000 2400. 00 30. 000 2400. 00
SUMAC, STAGHORN, 2-FT. HT., BR

63265 SHRUBS, EACH 58. 000 35. 000 2030. 00 35. 000 2030. 00 35. 000 2030. 00
VI BURNUM NANNYBERRY, 2-FT. HT

63266 SHRUBS, EACH 40. 000 36. 000 1440. 00 36. 000 1440. 00 36. 000 1440. 00

VI BURNUM AMERI CAN CRANBERRY B
HT., BR



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030114014

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GAT
TRAFFI C CONTROL, SI GNS

TRAFFI C CONTROL, DETOUR
TRAFFI C CONTROL, DETOUR, SI GNS
GECTEXTI LE FABRI C, TYPE R
PAVEMENT MARKI NG, 100 MM EPOX
PVMI' MRKNG, CHANNELI ZI NG, 200
LOCATI NG NO- PASSI NG ZONES
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 600 MV
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WCORDS, EPOXY
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, | SLAND NCSE,
TEMPORARY PAVEMENT MARKI NG, 10
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
NONMETALLI C CONDUI T, SCHEDULE
NONMETALLI C CONDUI T, SCHEDULE
NONMVETALLI C CONDUI T, SCHEDULE
LOOP DETECTOR CONDUI T

PULL BOXES, STEEL, 300 X 600 M
PULL BOXES, STEEL, 600 X 900 M
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE CONTROL CABI NET BASES
PEDESTAL BASES

TRNSFRVR BASE STD, 288 MM BOLT
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
TYPE UF CABLE, 2 CONDUCTOR, NO
ELECTRI CAL W RE, TRAFFI C SI GNA
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
1. 000 7000. 000
1. 000 5000. 000
5300. 000 0. 350
3500. 000 0. 650
5150. 000 0. 250
3990. 000 0. 500
1. 000 1000. 000
13100. 000 0. 300
38. 000 2.500
24611. 000 0.530
667. 000 1.980
3. 500 110. 000
292. 000 1. 200
16. 600 10. 600
9. 000 120. 000
8. 000 120. 000
165. 000 10. 800
20. 000 35. 000
1855. 000 0. 850
5875. 000 0.940
5978. 000 0. 940
97. 000 9. 500
100. 000 14. 000
178. 000 18. 000
335. 000 9. 000
2. 000 300. 000
11. 000 400. 000
7. 000 350. 000
4.000 500. 000
1. 000 650. 000
8. 000 100. 000
4.000 200. 000
60. 000 3. 000
111. 000 3. 600
375. 000 4. 000
250. 000 1. 800
754. 000 1. 600
1132. 000 2. 950
821. 000 1. 300

DI VI SI ON OF HI GHWAYS

1500.

450.
1206.
3339.
1067.

Bl DDER NO 2

UNIT
BI D PRI CE

PNRPPRAMO®

. 530
. 980
. 000
. 200
. 600
. 000
120.
. 800
. 000
. 850
. 940
. 940
. 500
. 000
. 000
. 000
300.
400.
350.
500.
650.
100.
200.
. 000
. 600

000

000
000
000
000
000
000
000

000
800
600
950
300

1500.
450.
1206
3339
1067

PAGE

Bl DDER NO 3

UNI'T
Bl D PRI CE

120.
. 800
. 000
. 220
. 795
. 855
. 500
. 000
. 000
. 000
300.
400.
350.
500.
650.
100.
200.
. 000
. 600
. 000

PR RP AW

000
000
000
000
000
000
000

800
600
950

. 300

LETTI NG DATE: 01/ 14/03

1500.

450.
1206.
3339.
1067.



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030114014

| TEM
NUMBER

90003

90004

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
POLES, TYPE 3 EACH
POLES, TYPE 4 EACH
TRAFFI C SI GNAL STDS, ALUM 4.0 EACH
TRAFFI C SI GNAL STDS, ALUM 4.6 EACH
TROVBONE ARMS, 7.6 M EACH
TRAFFI C SI GNAL FACES, 3-300 MM EACH
TRAFFI C SI GNAL FACES, 5-300 MM EACH
TRAFFI C SI GNAL FACES, 3-300 MM EACH
TRAFFI C SI GNAL MOUNTI NG HARDWA LS
USH 45 & STH 15/ BUS. 45
LUM NAI RES, UTILITY, 250 W EACH
LUMNR ARMS TRUSS TYP, 115 MM C EACH
SAW NG EXI STI NG PAVEMENT M
SAW NG CONCRETE PAVEMENT, FULL M
M SC M
90001A, PREBORI NG STEEL PI LI NG
M SC M
90001B, CHAIN LI NK FENCE, 2.4M
M SC M
90002A, PULVERI ZED TOPSO L
M SC M
90002B, PAVEMENT MARKI NG CONC
CORRUGATED MEDI AN, EPOXY
M SC VB
90003A, SEDI MENT BASI N EXCAVAT
M SC LS
90004A, SALVAGED RED FLASHER E
M SC EACH
90005A, ERCSI ON CONTROL, FILTE
DELI VERED
M SC EACH
90005B, EROSI ON CONTROL, FILTE
| NSTALLED
M SC EACH
90005C, EROCSI ON CONTROL, FILTE
MAI NTAI NED
M SC EACH
90005D, REMOVI NG PULL BOXES
M SC EACH

90005E, LANDSCAPE PLANTI NG SUR

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE

2. 000 1050. 000
2.000 675. 000

4. 000 175. 000
4.000 185. 000
2.000 800. 000

6. 000 275. 000

8. 000 365. 000

2. 000 275. 000

1. 000 750. 000
4.000 210. 000
4.000 210. 000
2051. 300 1.970
22. 000 16. 400
30. 000 215. 000
57. 000 115. 000
2876. 000 2.500
245. 000 18. 000
100. 000 10. 000
1. 000 450. 000
1230. 000 2. 900
1230. 000 2.900
1230. 000 1. 000
4.000 50. 000
20. 000 300. 000

DI VI SI ON OF HI GHWAYS

6555.

7190.

4410.

1000.

450.

3567.

3567.

1230.

200.

6000.

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNIT
BI D PRI CE

210.
210.
. 650
12
215.

122.

18.

13.

450.

50.

300.

000

000
000

750
000

000

. 250

000

000

000

. 900

. 900

. 000

000

000

6954.

6471.

4410.

1300.

450.

3567.

3567.

1230.

200.

6000

00

00

00

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

210.
210.
. 950
. 900
215.

122.

18.

450.

50.

300.

000

000
000

000

000

. 500

000

. 000

000

. 900

. 900

. 000

000

000

LETTI NG DATE: 01/ 14/03

6954.

7190.

4410.

800.

450.

3567.

3567.

1230.

200.

6000.

00

00

00

00

00

00

00

00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030114014

90005

90365
90375
90616
90712
90998
90999

AND CARE

M SC EACH 2.
90005F, TEMPORARY SURFACE DRAI

I NLET TYPE

QWP, BASE COURSES MG 115072
QWP, NUCLEAR DENSI TY FOR ASPHA MG 23880
MARKER POSTS, FLEXI BLE, FOR CU EACH 27
TRAFFI C CONTROL, COVERI NG SI GN EACH 4
ON- THE-JOB TRAI NI NG, ASP-1T AP HRS. 250
ON- THE- JOB TRAI NI NG ASP-1 HRS 1000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL TOTAL

DI VI SI ON OF HI GHWAYS

000

. 000
. 000
. 000
. 000
. 000
. 000

500.

000

. 310
. 380
. 000
. 000
. 000
. 000

1000.

35672.
9074.
810.
300.
1000.
2000.

3111743.

1000. 000

0. 280
0. 380
30. 000
75. 000
4.000
2. 000

2000.

32220.
9074.
810.
300.
1000.
2000.

3157145.

PAGE:
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500.

000

. 280
. 380
. 000
. 000
. 000
. 000

1000.

32220.
9074.
810.
100.
1000.
2000.

3157889.



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030114015

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 1146-17-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

R NO 1: STREU CONSTRUCTI ON CO
R NO 2: VINTON CONSTRUCTI ON COVPANY
R NO 3

THE ZI GNEGO COVPANI ES

LOCATI ON 44/ QUTAGAM E

JULIUS RD -
USH 45, STH 15

COUNTY

CTH CB

OUTAGAM E COUNTY

PAGE:
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LETTI NG DATE: 01/ 14/03

20373

20401
20402
20405
20406
20411
20412
20414
20416
20422
20494
20501
20620

20621

20622

21001
21301

| TEM DESCRI PTI ON UNI T
CLEARI NG STA.
CLEARI NG I.D
GRUBBI NG STA.
GRUBBI NG I.D
REMOVI NG SVALL PI PE CULVERTS EACH
REMOVI NG OLD STRUCTURE, STATIO LS
122+00
REMOVI NG OLD STRUCTURE, STATIO LS
82+00
REMOVI NG OLD STRUCTURE, STATIO LS
168+50
REMOVI NG PAVEMENT S.Y
REMOVI NG ASPHALTI C SURFACE S.Y
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG CONCRETE S| DEWALK S. Y
REMOVI NG GUARDRAI L L. F.
REMOVI NG FENCE L. F.
REMOVI NG MANHOLES EACH
REMOVI NG | NLETS EACH
REMOVI NG CONCRETE BASES EACH
ABANDONI NG CULVERT PI PES EACH
COVMON EXCAVATI ON cCY.
EXCAVATI ON FOR STRUCTURES, CUL LS
C-44-83
EXCAVATI ON FOR STRUCTURES, CUL LS
C-44-2149
EXCAVATI ON FOR STRUCTURES, CUL LS
C-44- 86
STRUCTURE BACKFI LL CY
FI NI SH NG ROADWAY LS

Bl DDER NO 1
ESTI MVATED UNI T

QUANTI TY BID PRI CE
45. 000 100. 000
100. 000 10. 000
45. 000 100. 000
100. 000 12. 100
30. 000 100. 000
1. 000 1500. 000
1. 000 2600. 000
1. 000 1350. 000
25400. 000 2. 400
700. 000 1. 250
4700. 000 1. 000
200. 000 3. 000
630. 000 1.500
200. 000 4.000
8. 000 200. 000
14. 000 175. 000
5. 000 175. 000
1. 000 100. 000
138500. 000 2. 550
1. 000 1400. 000
1. 000 2100. 000
1. 000 5100. 000
3900. 000 7.950
1. 000 7500. 000

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
4500. 00 75. 000 3375. 00
1000. 00 10. 000 1000. 00
4500. 00 75. 000 3375. 00
1210. 00 10. 000 1000. 00
3000. 00 100. 000 3000. 00
1500. 00 2950. 000 2950. 00
2600. 00 1200. 000 1200. 00
1350. 00 800. 000 800. 00
60960. 00 0. 760 19304. 00
875.00 1. 000 700. 00
4700. 00 1. 000 4700. 00
600. 00 4.000 800. 00
945. 00 0. 900 567. 00
800. 00 1. 000 200. 00
1600. 00 125. 000 1000. 00
2450. 00 100. 000 1400. 00
875.00 100. 000 500. 00
100. 00 100. 000 100. 00
353175. 00 2.750 380875. 00
1400. 00 1400. 000 1400. 00
2100. 00 2100. 000 2100. 00
5100. 00 5100. 000 5100. 00
31005. 00 13. 230 51597. 00
7500. 00 5000. 000 5000. 00

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
110. 000 4950. 00
5. 000 500. 00
110. 000 4950. 00
5. 000 500. 00
75. 000 2250. 00
600. 000 600. 00
8000. 000 8000. 00
4500. 000 4500. 00
2. 230 56642. 00
2.000 1400. 00
1.500 7050. 00
4.000 800. 00
0. 900 567. 00
1. 000 200. 00
150. 000 1200. 00
100. 000 1400. 00
100. 000 500. 00
150. 000 150. 00
2.370  328245.00
7000. 000 7000. 00
4000. 000 4000. 00
9500. 000 9500. 00
7.000 27300. 00
1000. 000 1000. 00



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114015

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

PAGE:
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LETTI NG DATE: 01/ 14/03

CRUSHED AGGREGATE BASE COURSE TON
BREAKER RUN STONE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC C DCL
ASPHALTI C SURF, DRI VEWAYS & FI TON
ASPHALTI C SURFACE, TEMPORARY  TON

CONCRETE PAVEMENT, 10-1 NCH S.Y
H E. S. CONCRETE PAVEMENT, 10-1 S.Y
CONCRETE DRI VEWAY, 6-1 NCH S.Y
CONCRETE DRI VEWAY, 8-1 NCH S.Y
DOVEL BARS EACH
CONCRETE PAVEMENT GAPS EACH
CONC MASONRY ANCHORS, TYPE S, EACH
CONCRETE MASONRY, CULVERTS CY
CONCRETE MASONRY, ENDWALLS CY
HI GH STRENGTH BAR STEEL REINF. LB

RUBBERI ZED MEMBRANE WATERPROOF S. Y.
CULVERT PIPE, CLASS 111, 12-IN L.F.
CULVERT PIPE, CLASS 111, 15-IN L.F.
CULVERT PIPE, CLASS 111, 18-IN L.F.
APRON ENDWALLS FOR CULVERT PI P EACH
APRON ENDWALLS FOR CULVERT PI P EACH
APRON ENDWALLS FOR CULVERT PI P EACH
TEMPORARY CULVERT PI PE, 24-1NC L. F.
TEMPORARY CULVERT PI PE, 30-1NC L. F.
CORRUGATED STEEL PI PE ARCH, 49 L.F.
RCCP, CL Ill, 24-1NCH L. F.
RCCP, CL I, 48-1NCH L. F.
RCCP, APRON ENDWALLS, 12-1NCH EACH
RCCP, APRON ENDWALLS, 18-1NCH EACH
RCCP, APRON ENDWALLS, 21-1NCH EACH

RCCP, APRON ENDWALLS, 24-1NCH EACH
RCCP, APRON ENDWALLS, 30-1NCH EACH
RCCP, APRON ENDWALLS, 36-1NCH EACH
SALV APRON ENDWALLS FOR CLVT P EACH

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE AMOUNT
78000. 000 5.370  418860. 00
32400. 000 6. 750 218700. 00
650. 000 1. 650 1072. 50
6780. 000 0. 750 5085. 00
410. 000 197. 000 80770. 00
3360. 000 28. 750 96600. 00
3420. 000 32.000 109440.00
4340. 000 1. 000 4340. 00
360. 000 58. 500 21060. 00
1890. 000 45. 000 85050. 00
93000. 000 19.060 1772580.00
5750. 000 23.220 133515.00
2310. 000 24.720 57103. 20
455. 000 27.700 12603. 50
72.000 10. 000 720. 00
8. 000 1000. 000 8000. 00
89. 000 17. 000 1513. 00
433. 000 284.000 122972.00
28. 000 450. 000 12600. 00
48610. 000 0. 422 20513. 42
78. 000 16. 500 1287. 00
118. 000 19. 000 2242.00
32. 000 20. 000 640. 00
500. 000 21. 000 10500. 00
6. 000 80. 000 480. 00
2. 000 90. 000 180. 00
22.000 100. 000 2200. 00
18. 000 31. 000 558. 00
18. 000 37.000 666. 00
474.000 46. 000 21804. 00
16. 000 41. 000 656. 00
282. 000 71.500 20163. 00
25. 000 570. 000 14250. 00
7.000 25. 000 175.00
1. 000 650. 000 650. 00
1. 000 700. 000 700. 00
4.000 725. 000 2900. 00
4. 000 965. 000 3860. 00
2. 000 215. 000 430. 00

Bl DDER NO 2
UNIT
BI D PRI CE AMOUNT
6. 760 527280. 00
6.630 214812. 00
1. 650 1072. 50
0. 750 5085. 00
197. 000 80770. 00
28. 750 96600. 00
32. 000 109440. 00
1. 000 4340. 00
58. 500 21060. 00
45. 000 85050. 00
19. 320 1796760. 00
22. 320 128340. 00
23. 250 53707. 50
28. 000 12740. 00
12. 000 864. 00
800. 000 6400. 00
17. 000 1513. 00
284. 000 122972. 00
450. 000 12600. 00
0. 420 20416. 20
16. 500 1287. 00
17.000 2006. 00
18. 000 576. 00
20. 000 10000. 00
75. 000 450. 00
85. 000 170. 00
100. 000 2200. 00
22.000 396. 00
28. 000 504. 00
50. 000 23700. 00
23.500 376. 00
60. 000 16920. 00
375. 000 9375. 00
435. 000 3045. 00
465. 000 465. 00
515. 000 515. 00
555. 000 2220. 00
795. 000 3180. 00
100. 000 200. 00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
5.480 427440. 00
5.250 170100. 00
3. 000 1950. 00
0.620 4203. 60
197. 000 80770. 00
31.060 104361. 60
25. 950 88749. 00
1. 000 4340. 00
46. 000 16560. 00
36. 970 69873. 30
19.500 1813500. 00
25.000 143750. 00
24. 000 55440. 00
30. 000 13650. 00
20. 000 1440. 00
1500. 000 12000. 00
12. 000 1068. 00
316. 000 136828. 00
430. 000 12040. 00
0. 490 23818. 90
36. 000 2808. 00
12. 000 1416. 00
15. 000 480. 00
18. 000 9000. 00
60. 000 360. 00
70. 000 140. 00
85. 000 1870. 00
20. 000 360. 00
30. 000 540. 00
45. 000 21330. 00
39. 000 624. 00
110. 000 31020. 00
400. 000 10000. 00
450. 000 3150. 00
500. 000 500. 00
575. 000 575.00
625. 000 2500. 00
900. 000 3600. 00
250. 000 500. 00



Date 01/15/03
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114015

| TEM
NUMBER

60602 HEAVY RI PRAP

| TEM DESCRI PTI ON

60604 MEDI UM RANDOM RI PRAP

60825 REI NF CONC PI PE,
60826 REI NF CONC PI PE,
60827 REI NF CONC PI PE,
60828 REI NF CONC PI PE,
60829 REI NF CONC PI PE,
60831 REINF CONC PI PE,
60833 REI NF CONC PI PE,
60850 REI NF CONC PI PE,
60851 REI NF CONC PI PE,
60852 REI NF CONC PI PE,
60853 REI NF CONC PI PE,
60856 REI NF CONC PI PE,
61110 MANHCLES, TYPE 1
61112 MANHCLES, TYPE 3
61121 | NLETS, TYPE 1

61122 | NLETS, TYPE 3

CLASS
CLASS
CLASS
CLASS
CLASS
CLASS
CLASS
CLASS
CLASS
CLASS
CLASS
CLASS

61151 MANHCLE COVERS, TYPE J
61158 | NLET COVERS, TYPE B-A
61163 | NLET COVERS, TYPE C

61172 | NLET COVERS, TYPE HM &J

18-1
30-1
30-1
30-1

61173 | NLET COVERS, TYPE HM GJ-S
61408 STEEL PLATE BEAM GUARD, CLASS
61435 STL PLT BM GRD, ENRGY ABSCRB T

61910 MOBI LI ZATI ON

62001 CONCRETE CORRUGATED MEDI AN
62003 CONCRETE MEDI AN SLOPED NOSE
62101 LANDMARK REFERENCE MONUMENTS
62111 LANDMVARK REF MONUMENTS & CAST

62203 ASPHALTI C FLUMES

62302 DUST CONTROL SURFACE TREATMENT

62401 WATER

UNI'T

rrrPPCCECEEFEFCEOOGOEEEr
TN <<TTTMT

gL

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
1. 000 255. 000
275. 000 10. 120
160. 000 11.160
35050. 000 6. 430
2330. 000 6.810
47500. 000 2. 250
40. 000 34. 000
185. 000 32. 000
7017. 000 20. 500
211. 000 21. 650
3156. 000 22.500
761. 000 25. 450
2430. 000 26. 500
2171. 000 34. 400
1023. 000 48. 500
895. 000 21.500
178. 000 21.750
73. 000 25. 000
237.000 28. 000
255. 000 39. 000
41. 000 1200. 000
23. 000 2600. 000
27.000 780. 000
194. 000 740. 000
60. 000 235. 000
27.000 320. 000
4.000 230. 000
177. 000 320. 000
17. 000 320. 000
150. 000 10. 000
8. 000 1700. 000
1. 000 66000. 000
4540. 000 4. 350
2100. 000 5.170
4.000 100. 000
1. 000 400. 000
125. 000 36. 000
243900. 000 0. 100
490. 000 18. 000

DI VI SI ON OF HI GHWAYS

106875.
1360.
5920.

143848.
4568.

71010.
19367.
64395.
74682.
49615.
19242.
3871.
1825.
6636.
9945.
49200.
59800.
21060.
143560.
14100.
8640.
920.
56640.
5440.
1500.
13600.
66000.
19749.
10857.
400.
400.
4500.
24390.
8820.

Bl DDER NO 2

UNIT
BI D PRI CE
52475 SALV APRON ENDWALLS FOR CLVT P EACH
60120 CONCRETE CURB AND GUTTER
60133 CONCRETE CURB AND GUTTER
60135 CONCRETE CURB AND GUTTER
60136 CONCRETE CURB AND GUTTER
60205 CONCRETE S| DEWALK, 5-1NCH

. 000
. 000
. 000
. 000
. 000
. 000
315.
. 000

1700.
129380.
. 800
. 750
100.
400.

36
. 010
16

000
000
000

000
000
000

000

104500.
1360.
5920

133323.
4874.

70694.
20166.
75330
85754.
49615
17452.
3755
1795.
6624.
10302.
49200
50600
15930
111550.
12900
8505
860.
55755
5355
1500.
13600
129380.
17252.
7875
400.
400.
4500
2439
7840

PAGE:
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Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
250. 000 250. 00
20. 000 5500. 00
22.000 3520. 00
8.180  286709. 00
6. 250 14562. 50
2.200 104500. 00
40. 000 1600. 00
32. 000 5920. 00
27.000  189459.00
23. 000 4853. 00
24. 000 75744.00
27.000 20547. 00
29. 000 70470. 00
40. 000 86840. 00
48. 000 49104. 00
23. 000 20585. 00
25. 000 4450. 00
27.000 1971. 00
30. 000 7110. 00
42. 000 10710. 00
1200. 000 49200. 00
2300. 000 52900. 00
625. 000 16875. 00
650. 000 126100. 00
230. 000 13800. 00
350. 000 9450. 00
230. 000 920. 00
350. 000 61950. 00
350. 000 5950. 00
10. 000 1500. 00
1700. 000 13600. 00
125000. 000  125000. 00
4. 500 20430. 00
5. 000 10500. 00
100. 000 400. 00
400. 000 400. 00
38. 000 4750. 00
0. 010 2439. 00
18. 000 8820. 00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114015

| TEM

NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

PAGE: 62

LETTI NG DATE: 01/ 14/03

64183

64184

64220
64301
64313
64318
64321
64323
64326
64501
64505

TOPSO L

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
ERCSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS
ERCSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS
I NLET PROTECTION, TYPE C
TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
CULVERT PI PE DI TCH CHECKS
FERTI LI ZER, TYPE B
SEEDI NG, TEMPORARY
SEEDI NG, M XTURE NO. 30
SEEDI NG, M XTURE NO. 40
WATERI NG SODDED AREAS
LAVWN SOD

OVERHEAD SI GN SUPPORT,
S-44-0020

OVERHEAD SI GN SUPPORT,
S-44-0021

OVERHEAD SI GN SUPPORT,
S-44-0022

OVERHEAD SI GN SUPPORT,
S-44-0023

FI ELD OFFI CE, TYPE C
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL, WARNI NG L
TRAFFI C CONTROL, SI GNS
GECTEXTI LE FABRI C, TYPE SAS
GECOTEXTI LE FABRI C, TYPE R

STRUCTU
STRUCTU
STRUCTU

STRUCTU

DRUMS
BARRI CADES, T
WARNI NG LI GHT

| GHT

S.Y.

Smmg<<x

3

LS

LS

LS
LS
DAYS
DAYS
DAYS
DAYS
DAYS
S.Y.
S.Y.

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE AMOUNT
92750. 000 0. 900 83475. 00
12750. 000 0. 750 9562. 50
6. 600 190. 000 1254. 00
18400. 000 0. 750 13800. 00
18400. 000 0. 750 13800. 00
4650. 000 0.010 46. 50
6. 000 100. 000 600. 00
6. 000 100. 000 600. 00
8000. 000 0.690 5520. 00
8000. 000 0.690 5520. 00
1100. 000 1.700 1870. 00
1100. 000 1.700 1870. 00
193. 000 20. 000 3860. 00
120. 000 3. 000 360. 00
120. 000 3. 000 360. 00
39. 000 33. 000 1287. 00
66. 000 25. 000 1650. 00
1335. 000 1.920 2563. 20
755. 000 4.000 3020. 00
1030. 000 4. 000 4120. 00
64. 000 20. 000 1280. 00
5550. 000 2. 300 12765. 00
1. 000 5400. 000 5400. 00
1. 000 5400. 000 5400. 00
1. 000 5400. 000 5400. 00
1. 000 5400. 000 5400. 00
1. 000 8000. 000 8000. 00
1. 000 3000. 000 3000. 00
29234. 000 0. 200 5846. 80
16838. 000 0. 400 6735. 20
22209. 000 0. 150 3331.35
8438. 000 0. 200 1687. 60
15640. 000 0. 400 6256. 00
180. 000 5. 000 900. 00
400. 000 2. 000 800. 00

Bl DDER NO 2
UNIT
BI D PRI CE AMOUNT
0. 550 51012. 50
0. 500 6375. 00
190. 000 1254. 00
0. 750 13800. 00
0. 750 13800. 00
0.010 46. 50
100. 000 600. 00
100. 000 600. 00
0.690 5520. 00
0.690 5520. 00
1.700 1870. 00
1.700 1870. 00
30. 000 5790. 00
3. 000 360. 00
3. 000 360. 00
33. 000 1287. 00
25. 000 1650. 00
1.920 2563. 20
4.000 3020. 00
4. 000 4120. 00
20. 000 1280. 00
2. 300 12765. 00
5400. 000 5400. 00
5400. 000 5400. 00
5400. 000 5400. 00
5400. 000 5400. 00
6000. 000 6000. 00
3000. 000 3000. 00
0. 200 5846. 80
0. 400 6735. 20
0. 150 3331. 35
0. 200 1687. 60
0. 400 6256. 00
3. 000 540. 00
2. 000 800. 00

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
1. 000 92750. 00
0. 600 7650. 00
190. 000 1254. 00
0. 750 13800. 00
0. 750 13800. 00
0.010 46. 50
100. 000 600. 00
100. 000 600. 00
0.690 5520. 00
0.690 5520. 00
1.700 1870. 00
1.700 1870. 00
30. 000 5790. 00
3. 000 360. 00
3. 000 360. 00
33. 000 1287. 00
25. 000 1650. 00
1.920 2563. 20
4.000 3020. 00
4. 000 4120. 00
20. 000 1280. 00
2. 300 12765. 00
5400. 000 5400. 00
5400. 000 5400. 00
5400. 000 5400. 00
5400. 000 5400. 00
12000. 000 12000. 00
3000. 000 3000. 00
0. 200 5846. 80
0. 400 6735. 20
0. 150 3331. 35
0. 200 1687. 60
0. 400 6256. 00
2.000 360. 00
2. 000 800. 00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114015

| TEM
NUMBER

65067

65070
65099
65216
65219
65221
65250
65255
65301
65307
65401
65402
65418
65425
65430
65524
65526

GECTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-IN
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 18-1NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 12-1NCH
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, | SLAND NCSE,
TEMP PVMI' MRKG, 4-1NCH, REFLEC
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
TEMP PVMI' MRKNG, RAI SED MARKER
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &J
CONSTRUCTI ON STAKI NG, STRUCT L
C-44-86

CONSTRUCTI ON STAKI NG,
C-44-83

CONSTRUCTI ON STAKI NG,
C-44-2149
CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, | NI TI AL
NONMETALLI C CONDUI T, SCHEDULE
NONMVETALLI C CONDUI T, SCHEDULE
NONMVETALLI C CONDUI T, SCHEDULE
LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 12X24-1NCH
PULL BOXES, STEEL, CROUNDED, 2
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE CONTROL CABI NET BASES
PEDESTAL BASES

TRNSFRVR BASE STD, 11 1/2-IN B
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO

STRUCT L

STRUCT L

CONTRACT AND ESTI MATE ENG NEER

S.Y.

gorrorCroorrrr
mmnQemMmamnmaQammmm

-

'_
(7))

LS

grroorrr
mmmmmm T

344

EACH
EACH
EACH
L. F.
L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
60. 000 1. 900
58350. 000 0. 380
5920. 000 0. 700
1850. 000 0. 250
80. 000 4.000
42.000 100. 000
1. 000 120. 000
550. 000 4. 000
710. 000 3. 000
33. 000 60. 000
19200. 000 0. 200
22600. 000 0. 900
230. 000 2.750
328. 000 50. 000
34372. 000 0. 330
7318. 000 0. 600
2855. 000 0. 700
1. 000 400. 000
1. 000 200. 000
1. 000 400. 000
27678. 000 0. 600
34129. 000 0. 500
1673. 000 2. 240
184. 000 4.000
2078. 000 3. 600
1832. 000 3. 100
28. 000 10. 000
41. 000 217.200
31. 000 313. 500
14. 000 341. 000
8. 000 565. 000
2. 000 600. 000
14. 000 92. 000
8. 000 212. 000
221. 000 0. 760
821. 000 0.610

DI VI SI ON OF HI GHWAYS

400.

16606.
17064.
3747.
736.
7480.
5679.
280.
8905.
9718.
4774.
4520.
1200.
1288.
1696.
167.
500.

Bl DDER NO 2

UNIT
BI D PRI CE

WWANOO

. 000

. 000

600
500
240
000

. 600
. 100

10.
217.
313.
341.
565.
600.

92.
212.
. 760
. 610

000
200
500
000
000
000
000
000

400.

16606.
17064.
3747.
736.
7480
5679
280.
8905
9718
4774.
4520
1200.
1288.
1696
167.
500.

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

WWANOO

. 700
. 000

. 000

. 000

600
500
240
000

. 600
. 100

10.
217.
313.
341.
565.
600.

92.
212.
. 760
. 610

000
200
500
000
000
000
000
000

LETTI NG DATE: 01/ 14/03

400.

16606.
17064.
3747.
736.
7480.
5679.
280.
8905.
9718.
4774.
4520.
1200.
1288.
1696.
167.
500.



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114015

| TEM
NUMBER

65851

65903
65936
66501
66502
90004

90004

90004

90004

90004

90004

TRAFF SI GNAL CABLE, 12 CONDUCT
TYP UF CABLE 2 CNDUCTR, NO. 12
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL WRE, LIGHTING NGO
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

POLES, TYPE 3

TRAFF SI GNAL STANDARDS, ALUM N
TRAFF SI GNAL STANDARDS, ALUM N
TROVBONE ARMS, 15- FOOT
TROVBONE ARMS, 20- FOOT
TRAFFI C SI GNAL FACES, 3-
TRAFFI C SI GNAL FACES, 5-
TRAFFI C SI GNAL FACES, 3
TRAFFI C SI GNAL FACES,
TRAFFI C SI GNAL MOUNTI NG HARDWA
STH 15 / USH 45 / STH 76 | NTER
TRAFFI C SI GNAL MOUNTI NG HARDWA
STH 15 AND GREENWOOD ROAD | NTE
LUM NAI RES, UTILITY, 150 WATTS
LUWMNR ARMS TRUSS TYP 4 1/2-1IN
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A, REMOVI NG EXI STI NG SI GN
STH 15, USH 45 AND STH 76 | NTE
M SC

90004B, TEMPORARY TRAFFI C SI GN
| NTERSECTI ON USH 45, STH 15 AN
M SC

90004C, STAI NI NG CONCRETE, STR
C-44-86, |NTERI OR WALLS

M SC

90004D, STAI NI NG CONCRETE, STR
C-44-86, WNG WALLS

M SC

90004E, ARCH TECTURAL SURFACE
STRUCTURE C-44-86, W NG WALLS
M SC

90004F, ELECTRI CAL WORK, STRUC

12 1
12 1
12 1
-12 1

56666

CONTRACT AND ESTI MATE ENG NEER

LS

LS

LS

LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
2245. 000 1.080
1566. 000 0. 640
3830. 000 0.710
800. 000 0. 220
6950. 000 0.610
5780. 000 0. 300
8. 000 1202. 000
7.000 171. 000
7.000 190. 000
4.000 522. 000
4.000 659. 000
11. 000 376. 000
11. 000 480. 000
2. 000 376. 000
6. 000 450. 000
1. 000 440. 000
1. 000 440. 000
8. 000 197. 000
8. 000 194. 000
4480. 000 0. 650
7520. 000 1. 500
1. 000 1200. 000
1. 000 16515. 000
1. 000 3400. 000
1. 000 1000. 000
1. 000 1375. 000
1. 000 4512. 000

DI VI SI ON OF HI GHWAYS

440.

1576.
1552.
2912.
11280.
1200.

16515.

3400.

1000.

1375.

4512.

00

00

00

00

Bl DDER NO 2

UNIT
BI D PRI CE

659.
376.
480.
376.
450.
440.

440.

197.
194.
. 650
. 500
1200.

16515.
3750.
1000.
1375.

4512.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

440.

1576.
1552.
2912.
11280.
1200.

16515.

3750.

1000.

1375.

4512.

00

00

00

00

PAGE:
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Bl DDER NO 3
UNI'T
Bl D PRI CE

659.
379.
480.
376.
450.
440.

440.

197.
194.
. 650
. 500
1200.

16515.
2800.
1400.
1500.

4512.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 01/ 14/03

440.

1576.
1552.
2912.
11280.
1200.

16515.

2800.

1400.

1500.

4512.

00

00

00

00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114015

90005

90005

90005

90005

90005

90005

90030

90030

90030

90030

90030

90030

90030

90030

90031

90034

90329
90365

C-44-86
M SC
90005A,
COVERS,
M SC
900058,
M SC
90005C,

EACH
ADJUSTI NG SANI TARY SEW
SPECI AL

EACH
ADJUST SANI TARY CLEANO

EACH
RECONSTRUCTI NG SANI TAR

MANHCLES, SPECI AL

M SC
90005D,
M SC
90005E,
M SC
90005F,
M SC
90030A,
M SC
900308,
M SC
90030C,
8- I NCH
M SC
90030D,
M SC
90030E,

EACH
SLOTTED VANE DRAI N

EACH
STONE OR ROCK DI TCH CH

EACH
UTI LI TY LI NE OPENI NGS
6-1NCH M NI STORM SEVE
M NI STORM SEVER LATER

STORM SEVER PI PE, PVC-

TEMPORARY STORM SEVER

EROSI ON CONTRCOL, FILTE

DELI VERED

M SC
90030F,

ERCSI ON CONTRCL, FILTE

| NSTALLED

M SC
90030G,

EROSI ON CONTRCL, FILTE

MAI NTENANCE

M SC
90030H,

CONCRETE CURB AND GUTT

18-1 NCH, TYPE G

M SC
90031A,

PAVEMENT MARKI NG, CONC

CORRUGATED MEDI AN, EPOXY

M SC
90034A,

CY.
SEDI MENT BASI N EXCAVAT

GRADE, SHAPE & FI NI SH FOR BEAM EACH
QWP, BASE COURSES TON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

13.

13.

14.

426.

840.

54.

16.

330.

330.

330.

2490.

2750.

25.

1.
78000.

000

000

000

. 000

. 000

. 000

000

000

000

000

000

000

000

000

000

000

000
000

DI VI SI ON OF HI GHWAYS

450.

150.

575.

1500.

100.

250.

21.

19.

25.

30.

20.

1400.
. 250

000

000

000

000

000

000

000

000

000

000

. 000

. 000

. 000

. 770

. 000

000

000

5850.

1950.

8050.

1500.

400.

1500.

8946.

15960.

1350.

480.

990.

990.

330.

14367.

5500.

500.

1400.
19500.

00

00

00

00

00

00

00

00

00

00

00

00

00

30

00

00

00
00

520.

225.

525.

570.

100.

300.

11.

10.

20.

20.

20.

400.
. 250

000

000

000

000

000

000

000

000

000

000

. 000

. 000

. 000

. 200

. 000

000

000

6760.

2925.

7350.

570.

400.

1800.

4686.

8400.

1080.

320.

990.

990.

330.

17928.

5500.

500.

400.
19500.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00
00

PAGE:

325.

150.

500.

500.

100.

250.

10.

10.

10.

35.

30.

400.
. 150

000

000

000

000

000

000

500

500

000

000

. 000

. 000

. 000

. 000

. 000

000

000

65

LETTI NG DATE: 01/ 14/03

4225.

1950.

7000.

500.

400.

1500.

4473.

8820.

540.

560.

990.

990.

330.

17430.

5500.

750.

400.
11700.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00
00



Date 01/15/03
CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114015

REPORT OF THE THREE LOW Bl DS RECEIl VED

PAGE:
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LETTI NG DATE: 01/ 14/03

Bl DDER NO 1
| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT
90375 QWP, NUCLEAR DENSITY FOR ASPHA TON 6780. 000 0. 850 5763. 00
90413 QW, URBAN CONCRETE DAY 30. 000 1250. 000 37500. 00
90414 PVMI STRENGTH | NCENTI VE, CONCR DOL 26000. 000 1. 000 26000. 00
90590 Pl PE GRATES EACH 10. 000 450. 000 4500. 00
90997 ON THE-JOB TRAI NING, ASP-1T GR HRS 250. 000 2.000 500. 00
90998 ON-THE-JOB TRAI NI NG ASP-1T AP HRS. 250. 000 4. 000 1000. 00
90999 ON THE-JOB TRAI NI NG ASP-1 HRS. 1000. 000 2. 000 2000. 00

PROPOCSAL TOTAL. . ..... 5764636. 46

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
0. 850 5763. 00
1000. 000 30000. 00
1. 000 26000. 00
385. 000 3850. 00
2.000 500. 00
4. 000 1000. 00
2.000 2000. 00
5811830. 03

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
0. 500 3390. 00
600. 000 18000. 00
1. 000 26000. 00
250. 000 2500. 00
2.000 500. 00
4. 000 1000. 00
2.000 2000. 00
5867138. 54



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030114016

STATE PROJECT(S): 1517-04-82

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: PORTLAND CEMENT CONCRETE PAVEMENT

STREU CONSTRUCTI ON CO.

VI NTON CONSTRUCTI ON  COMPANY

R NO 1:
R NO 2: TRI ERVEILER CONSTRUCTI ON & SUPPLY COVPAN
R NO 3

LOCATI ON 70/ W NNEBAGO COUNTY
STH 110 - USH 45, STH 110 - CTH D

USH 10
W NNEBAGO COUNTY

PAGE: 67

LETTI NG DATE: 01/ 14/03

| TEM DESCRI PTI ON UNI'T
REMOVI NG ASPHALTI C SURFACE S.Y
REMOVI NG ASPHALTI C SURFACE, BU S. Y
COMMON EXCAVATI ON CY.
SELECTED BORROW EXCAVATI ON CY
PREP OF FOUNDATI ON FOR ASPHALT LS
FI NI SH NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE TON

CABC, OPEN GRADED, NUMBER 2 TON
CONCRETE BASE COURSE, 6-INCH S.Y
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC C DCL

CONCRETE PAVEMENT, 8-1NCH S.Y
CONCRETE PAVEMENT, 10-1 NCH S.Y
CONCRETE SURFACE DRAI NS CY
CONCRETE PAVEMENT APPROACH SLA S. Y
PAVEMENT TI ES EACH
RCCP, CL I, 24-1NCH L. F.
RCCP, CL Ill, 30-1NCH L. F.
RCCP, APRON ENDWALLS, 24-1NCH EACH
RCCP, APRON ENDWALLS, 30-1NCH EACH
CONCRETE CURB AND GUTTER, 36-1 L.F.
MEDI UM RANDOM RI PRAP CY
I NLET COVERS, TYPE V EACH
Pl PE UNDERDRAI N, 6-1 NCH L. F.
Pl PE UNDERDRAI N, UNPERFORATED, L. F.

REI NF CONC ENDWALLS FOR UNDERD EA
STEEL THRI E BEAM STRUCTURE APP L

ne

Bl DDER NO 1 Bl DDER NO 2

ESTI MVATED UNI T UNIT
QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT
140. 000 4.000 560. 00 4.000 560. 00
378. 000 14. 400 5443. 20 14. 400 5443. 20
1312. 000 6. 000 7872.00 6. 000 7872. 00
412. 000 9. 500 3914. 00 10. 000 4120. 00
1. 000 500. 000 500. 00 500. 000 500. 00
1. 000 1500. 000 1500. 00 5000. 000 5000. 00
180086. 000 6.240 1123736.64 6.070 1093122.02
38791. 000 6.630 257184.33 6. 380 247486. 58
845. 000 14. 400 12168. 00 20. 930 17685. 85
154. 000 3. 000 462. 00 3. 000 462. 00
12373. 000 0.530 6557. 69 0.530 6557. 69
709. 000 100. 000 70900. 00 100. 000 70900. 00
12373. 000 26.500 327884.50 26. 500 327884. 50
7920. 000 1. 000 7920. 00 1. 000 7920. 00
5593. 000 12.020 67227. 86 14. 460 80874. 78
139109. 000 14. 660 2039337.94 16.090  2238263. 81
28. 000 375. 000 10500. 00 400. 000 11200. 00
1338. 000 80.000 107040. 00 83. 060 111134. 28
238. 000 8. 000 1904. 00 10. 000 2380. 00
80. 000 36. 300 2904. 00 37.020 2961. 60
60. 000 45. 100 2706. 00 44,770 2686. 20
2.000 685. 000 1370. 00 510. 000 1020. 00
2. 000 720. 000 1440. 00 550. 000 1100. 00
367. 000 16. 500 6055. 50 8. 360 3068. 12
8. 000 50. 000 400. 00 65. 000 520. 00
8. 000 325. 000 2600. 00 400. 000 3200. 00
71506. 000 0.820 58634. 92 0.820 58634. 92
5215. 000 6. 500 33897. 50 6. 500 33897. 50
297. 000 89. 000 26433. 00 89. 000 26433. 00
429. 000 29. 000 12441. 00 29. 500 12655. 50

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
5. 000 700. 00
10. 000 3780. 00
6. 860 9000. 32
14. 000 5768. 00
500. 000 500. 00
5000. 000 5000. 00
6.240 1123736.64
6. 690 259511. 79
23. 000 19435. 00
3. 000 462. 00
0.530 6557. 69
100. 000 70900. 00
26.500 327884.50
1. 000 7920. 00
16. 970 94913. 21
15.250 2121412.25
320. 000 8960. 00
100. 000 133800. 00
7.000 1666. 00
39. 000 3120. 00
47.000 2820. 00
540. 000 1080. 00
600. 000 1200. 00
13. 000 4771. 00
50. 000 400. 00
320. 000 2560. 00
0. 820 58634. 92
6. 500 33897. 50
89. 000 26433. 00
29. 000 12441. 00



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114016

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T

STEEL PLATE BEAM GUARD, CLASS L.F.
MARKER POSTS FOR RI GHT- OF- WAY  EACH
STL PLT BM GRD, ENRGY ABSCRB T EACH
WOVEN W RE FENCE L. F.
MAI NTENANCE AND REPAI R OF HAUL LS
MOBI LI ZATI ON LS
ASPHALTI C SHOULDER RUMBLE STRI L. F.
ASPHALTI C FLUMES S.Y
DUST CONTROL SURFACE TREATMENT S. Y
WATER MGAL
SALVAGED TOPSO L S.Y
MULCHI NG TON
SI LT FENCE, DELI VERED L.F
SI LT FENCE, | NSTALLED L.F
SI LT FENCE MAI NTENANCE L.F
MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERCGENCY EROSI EACH
EROSI ON MAT, DELI VERED, CLASS S.Y
ERCSI ON MAT, | NSTALLED, CLASS S.Y
TEMPORARY DI TCH CHECKS, DELIVE L.F
TEMPORARY DI TCH CHECKS, | NSTAL L.F
FERTI LI ZER, TYPE B QWr
SEEDI NG, M XTURE NO. 10 LB
DELI NEATOR PCSTS EACH
DELI NEATORS EACH
DELI NEATOR BRACKETS EACH
WOOD POSTS, 4X4-1NCH X 12-FT. EACH
HI GH STRENGTH STRUCT STEEL, SI LB
CONCRETE MASONRY, SI GN SUPPORT C. Y
BAR STEEL REI NFORCEMENT, SIGN LB
SIGNS, TYPE | S. F
SIGNS, TYPE |1, REFLECTIVE S. F
REMOVI NG SI GNS, TYPE | EACH
REMOVI NG SI GNS, TYPE 11 EACH
REMOVI NG SMALL SI GN SUPPORTS  EACH
REMOVI NG STRUCTURAL STEEL SI GN EACH
FI ELD OFFI CE, TYPE C LS
TRAFFI C CONTROL LS
TRAFFI C CONTROL, ARROW BOARDS DAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
2246. 000 9. 000
153. 000 45. 000
12. 000 1648. 000
47281. 000 2.090
1. 000 500. 000
1. 000 39875. 000
93767. 000 0.120
165. 000 40. 000
20000. 000 0. 010
2919. 000 15. 000
3165. 000 0. 750
1.600 195. 000
70. 000 1. 000
70. 000 1. 000
70. 000 1. 000
4.000 50. 000
4.000 75. 000
192. 000 0. 800
192. 000 0. 800
100. 000 3. 000
100. 000 3. 000
2.100 26. 000
65. 000 4.050
162. 000 12. 000
187. 000 3. 100
5. 000 20. 000
6. 000 47.000
4431. 000 1.750
7.600 550. 000
460. 000 1.930
729. 000 15. 500
42.000 16. 000
3. 000 149. 000
8. 000 15. 000
1. 000 15. 000
6. 000 100. 000
1. 000 6500. 000
1. 000 500. 000
7.000 35. 000

DI VI SI ON OF HI GHWAYS

263.
1944.
579.
100.
282.
7754.
4180.
887.
11299.
672.
447.
120.

600.
6500.
500.
245.

Bl DDER NO 2

UNIT
BI D PRI CE

1650.

100.
15365,

. 000
. 000
. 000
. 250
. 000
. 800
430.
. 000
15.
16
150.
. 000
18.
135.
6000
500.
45.

000

850
500
000

000
000
000
000
000

260.
1782
561.
116.
294,
7975
3268
920.
11554.
693.
450.
144.

810.
6000

500.

315.

PAGE:
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LETTI NG DATE: 01/ 14/03

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
9. 000 20214. 00
45. 000 6885. 00
1648. 000 19776. 00
2.090 98817. 29
500. 000 500. 00
114000. 000 114000. 00
0.120 11252. 04
40. 000 6600. 00
0. 050 1000. 00
15. 000 43785. 00
1. 360 4304. 40
195. 000 312.00
1. 000 70. 00
1. 000 70. 00
1. 000 70. 00
50. 000 200. 00
75. 000 300. 00
0. 800 153. 60
0. 800 153. 60
3. 000 300. 00
3. 000 300. 00
26. 000 54.60
4. 050 263. 25
12. 000 1944. 00
3. 100 579.70
20. 000 100. 00
47.000 282.00
1.750 7754. 25
550. 000 4180. 00
1.930 887.80
15. 500 11299. 50
16. 000 672.00
149. 000 447.00
15. 000 120. 00
15. 000 15. 00
100. 000 600. 00
5000. 000 5000. 00
500. 000 500. 00
35. 000 245. 00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114016

| TEM
NUMBER

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL,

TRAFFI C CONTROL, WARNI NG L
TRAFFI C CONTRQOL,

TRAFFI C CONTROL, SI GNS
GECTEXTI LE FABRI C, TYPE DF
GECTEXTI LE FABRI C, TYPE R
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-IN
PAVEMENT MARKI NG, RAI SED MARKE
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 18-1NCH
PAVEMENT MARKI NG, ARROWS, TYPE
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, CONCRETE
NONMETALLI C CONDUI T, SCHEDULE
PULL BOXES, STEEL, 12X24-1 NCH
SAW NG EXI STI NG PAVEMENT

M SC

90005A, REMOVI NG TRAFFI C CONTR
BARRI CADES, TYPE |11

M SC

90005B, EROSI ON CONTROL FILTER
DELI VERED

M SC

90005C, EROCSI ON CONTROL FILTER
| NSTALLED

M SC

90005D, EROCSI ON CONTROL FILTER
MAI NTAI NED

M SC

90005E, REMOVI NG VERTI CAL PANE
BASES

M SC

90005F, REMOVI NG TEMPORARY SUR
DRAI NS

M SC

90005G, BORROW PI T TRACKI NG PA

Eg!_!_.U).

rr
9.‘”9.‘”.‘”.‘”.‘”.‘”9.‘”.‘”9.‘”."".'<

grorCorrm

2
2

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

ESTI MATED
QUANTITY BID PRICE
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DI VI SI ON OF HI GHWAYS

Bl DDER NO 1

UNI'T
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Bl DDER NO 2
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BI D PRI CE
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Bl DDER NO 3

UNI'T
Bl D PRI CE
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LETTI NG DATE: 01/ 14/03
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800.
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Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114016

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

PAGE:

70

LETTI NG DATE: 01/ 14/03

90030

90030

90037

90365
90375
90402
90403
90404
90616
90778

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT

M SC L.F 90. 000 6. 000 540. 00
90030A, PAVEMENT MARKI NG HI GH
PERFORVANCE CONTRAST MARKI NG T
M SC L.F 682. 000 46. 910 31992. 62
90030B, CONCRETE BARRI ER, DOUB
SPECI AL
M SC STA. 511. 000 46. 000 23506. 00
90037A, PREPARATI ON OF FOUNDAT
CRUSHED AGCREGATE BASE COURSE
QWP, BASE COURSES TON  218877. 000 0. 180 39397. 86
QWP, NUCLEAR DENSI TY FOR ASPHA TON 12373. 000 0. 530 6557. 69
QWP, RURAL CONCRETE PAVEMENT DAY 18. 000 1400. 000 25200. 00
QWP, PROFI LE I NDEX | NCENTI VE, DCL 89610. 000 1. 000 89610. 00
QWP, PVMI' STRENGTH I NCENTI VE, DCL 32420. 000 1. 000 32420. 00
MARKER POSTS, FLEXI BLE, FOR CU EACH 4. 000 40. 000 160. 00
PAVEMENT MARKI NG, QUTFALL MARK EACH 285. 000 4. 000 1140. 00

PROPOSAL TOTAL....... 4877678. 67

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
6. 000 540. 00
44. 740 30512. 68
46. 000 23506. 00
0. 180 39397. 86
0.530 6557. 69
1100. 000 19800. 00
1. 000 89610. 00
1. 000 32420. 00
25. 000 100. 00
4. 000 1140. 00
5037133. 19

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
6. 000 540. 00
46. 910 31992. 62
46. 000 23506. 00
0. 180 39397. 86
0.530 6557. 69
1800. 000 32400. 00
1. 000 89610. 00
1. 000 32420. 00
40. 000 160. 00
4. 000 1140. 00
5107355. 06



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030114017

STATE PROJECT(S): 4015-10-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

R NO 1:
R NO 2: LUNDA CONSTRUCTI ON COVPANY
R NO 3

ZENI TH TECH., | NC.

LOCATI ON 59/ SHEBOYGAN COUNTY

CTH A INTER, CTHJ - CTH F
STH 57
SHEBOYGAN COUNTY

PAGE: 71

LETTI NG DATE: 01/ 14/03

F

REMOVI NG OLD STRUCTURE, STATIO LS
451+00

REMOVI NG PAVEMENT S.Y
REMOVI NG GUARDRAI L L. F.
REMOVI NG ASPHALTI C SURFACE, BU S.Y
COMMON EXCAVATI ON CY
EXCAVATI ON FOR STRUCTURES, BRI LS

B- 59- 308

STRUCTURE BACKFI LL CY
PREP OF FOUNDATI ON FOR ASPHALT LS
FI NI SHI NG ROADWAY LS

CRUSHED AGGREGATE BASE COURSE TON
CONCRETE BASE COURSE, 9-INCH S.Y
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON

CONCRETE PAVEMENT, 10-1 NCH S.Y
CONCRETE SURFACE DRAI NS CY
CONCRETE PAVEMENT APPROACH SLA S. Y
DOVEL BARS EACH
CONCRETE MASONRY, BRI DGES CY
PROTECTI VE SURFACE TREATMENT  S.Y
HI GH STRENGTH BAR STEEL REINF. LB

COATED HI GH STR BAR STL REINF, LB.

STL PILING DELIV & DRIVEN, HP L.F.
RUBBERI ZED MEMBRANE WATERPROCF S. Y.
STL APRON ENDW. FOR CLVRT PI PE EACH
CONCRETE CURB AND GUTTER, 36-1 L.F.
Rl PRAP CY

Bl DDER NO 1
ESTI MVATED UNI T

QUANTI TY BID PRI CE
1. 000 16000. 000
700. 000 2.500
192. 000 1. 250
134. 000 2.500
2647. 000 5. 500
1. 000 3500. 000
200. 000 10. 000
1. 000 1200. 000
1. 000 1000. 000
1214. 000 8. 750
640. 000 29. 800
45. 000 2.500
325. 000 3. 250
19. 000 195. 000
325. 000 58. 000
48. 000 36. 000
5. 000 375. 000
86. 000 79. 000
32. 000 14. 000
606. 000 275. 000
820. 000 2. 000
5540. 000 0. 500
107210. 000 0. 600
3485. 000 14. 000
16. 000 32. 000
2.000 120. 000
200. 000 19. 800
3. 000 50. 000

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
16000. 00 18000. 000 18000. 00
1750. 00 2. 200 1540. 00
240. 00 1. 250 240. 00
335.00 4.000 536. 00
14558. 50 5.510 14584. 97
3500. 00 12000. 000 12000. 00
2000. 00 12. 000 2400. 00
1200. 00 1800. 000 1800. 00
1000. 00 2000. 000 2000. 00
10622. 50 7.920 9614. 88
19072. 00 30. 750 19680. 00
112.50 2.500 112.50
1056. 25 3. 250 1056. 25
3705. 00 195. 000 3705. 00
18850. 00 58. 000 18850. 00
1728. 00 35. 940 1725. 12
1875. 00 320. 000 1600. 00
6794. 00 90. 000 7740. 00
448. 00 12. 000 384. 00
166650. 00 335. 000 203010. 00
1640. 00 1. 300 1066. 00
2770. 00 0. 500 2770. 00
64326. 00 0. 600 64326. 00
48790. 00 14. 000 48790. 00
512. 00 15. 000 240. 00
240.00 135. 000 270.00
3960. 00 13. 000 2600. 00
150. 00 60. 000 180. 00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
50000. 000 50000. 00
2. 200 1540. 00
1. 250 240. 00
4.000 536. 00
5.510 14584. 97
7500. 000 7500. 00
18. 000 3600. 00
500. 000 500. 00
2000. 000 2000. 00
7.920 9614. 88
30. 750 19680. 00
2.500 112.50
3. 250 1056. 25
195. 000 3705. 00
58. 000 18850. 00
35. 940 1725.12
320. 000 1600. 00
90. 000 7740. 00
12. 000 384. 00
300. 000 181800. 00
1.500 1230. 00
0. 400 2216. 00
0. 500 53605. 00
15. 000 52275. 00
15. 000 240. 00
135. 000 270.00
13. 000 2600. 00
60. 000 180. 00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114017

| TEM
NUMBER

61121
61176
61201
61211
61214
61407
61408
61413
61433
61435
61801
61910
62401
62505
62702
62815
62816
62817
62819
62821
62824
62825
62905
63003
63009
64202
64301
64318
64321
64326
64334
64343
64503
64505
64602
64618
65045
65050
65055

| TEM DESCRI PTI ON

I NLETS, TYPE 1

I NLET COVERS, TYPE V

Pl PE UNDERDRAI N, 6-1 NCH

Pl PE UNDERDRAI N, UNPERFORATED,
Pl PE UNDERDRAI N, UNPERFORATED,
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
ANCHORS FOR STL PLATE BEAM GUA
ANCHOR ASSEMB FOR STEEL PLATE
STL PLT BM GRD, ENRGY ABSCRB T
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

WATER

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
ERCSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 20

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, DETOUR
TRAFFI C CONTROL, DETOUR, SI GNS
GEOTEXTI LE FABRI C, TYPE DF
GECTEXTI LE FABRI C, TYPE R
PAVEMENT MARKI NG, 4-1 NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-IN
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &J

CONTRACT AND ESTI MATE ENG NEER

UNI'T

rCroonm

Kr<§§%:“7”71<:<

non

rrrr
wopmS

DAYS
DAYS
DAYS

DAYS

rCrrroon
mTmmmm <<

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
2. 000 360. 000
2.000 375. 000
114. 000 5. 000
40. 000 5. 000
32. 000 40. 000
133. 000 31. 850
850. 000 10. 500
2. 000 400. 000
4.000 65. 000
10. 000 1715. 000
1. 000 1. 000
1. 000 26563. 120
17. 000 45. 000
430. 000 6. 000
430. 000 0. 200
400. 000 1. 200
400. 000 1. 200
400. 000 0. 250
1. 000 200. 000
1. 000 300. 000
360. 000 1. 200
360. 000 1. 200
0. 300 100. 000
12. 000 3. 000
12. 000 5. 000
1. 000 4000. 000
1. 000 1000. 000
5310. 000 0. 300
8460. 000 0. 100
8010. 000 0. 400
1. 000 3000. 000
27540. 000 0. 150
96. 000 2. 000
15. 000 2.750
1770. 000 0. 560
210. 000 0. 600
258. 000 2. 250
258. 000 2. 250
160. 000 2. 750

DI VI SI ON OF HI GHWAYS

4000.
1000.
1593.

846.
3204.
3000.
4131.

192.

991.
126.
580.
580.
440.

Bl DDER NO 2

UNIT
BI D PRI CE

WNNOOWNO

. 000
. 000
. 000
. 000
. 000
. 160
. 000
. 000
. 010
. 000
. 000
. 200
. 200
. 000
. 000
. 000
. 000
1000.
. 300
. 100
. 400
3000

000

000
150

. 000

500
560
600
000
000

. 000

400.

500.
100.
432.
432.
120
120.
180.
600.
1000.
1593.
846.
3204.
3000
4131.
192.

991.
126.
516.
516.
480

PAGE

Bl DDER NO 3

UNI'T
Bl D PRI CE

rooocowuwo

. 000
. 000
. 000
. 000
. 000
. 000
. 160
. 000
. 000
. 010
. 000
. 000
. 200
. 200
. 000
. 000
. 000
1500.
1000.
. 300
. 100
. 400
3000

000
000

000
150

. 000

000
560
600
900
900

. 200

LETTI NG DATE: 01/ 14/03

400.

500.
100.
432.
432.
120.
120.
180.
1500.
1000.
1593.
846.
3204.
3000.
4131.
480.

991.
126.
232.
232.
192.



Date 01/15/03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20030114017

| TEM
NUMBER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:

73

LETTI NG DATE: 01/ 14/03

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE

CONSTRUCTI ON STAKI NG, STRUCT L LS 1. 000 1250. 000
B- 59- 308

CONSTRUCTI ON STAKING, INITIAL L.F. 400. 000 2. 250
SAW NG EXI STI NG PAVEMENT L. F. 305. 000 0. 600
SAW NG CONCRETE PAVEMENT, FULL L.F. 48. 000 2.000
M SC S Y. 360. 000 17. 250
90033A, SLOPE PAVI NG, BREAKER

QW READY M XED CONC MASONRY F C.Y. 606. 000 6. 000
QWP, BRDG STRGTH | NCENTI VE CON DCL 6060. 000 1. 000
TRAFFI C CONTROL, COVERI NG SI GN EACH 21. 000 35. 000

PROPOSAL TOTAL

96.
6210.

3636.
6060.
735.

501116.

1200. 000

1. 500
0. 600
2.000
13. 000

5. 000
1. 000
35. 000

96.
4680.

3030.
6060.
735.

536513.

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
1600. 000 1600. 00
1.100 440. 00
0. 600 183. 00
2.000 96. 00
18. 000 6480. 00
12. 000 7272.00
1. 000 6060. 00
35. 000 735. 00
548952. 12



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030114018

STATE PRQJECT(S): 6590- 00- 70
6590- 00- 71
6590- 00- 72
6590- 00- 73
TYPE OF WORK:

MJUSSON BRCS., | NC

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

R NO 1:
R NO 2: S &N INC AND SUBSID ARI ES
R NO 3

PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

LOCATI ON 68/ WAUPACA
PINE, MLL, & MAIN ST, MLL ST BRI DGE, SEWER

STH 110

VWAUPACA COUNTY

COUNTY

PAGE:

74

LETTI NG DATE: 01/ 14/03

21303

30404
30406
40204
40301

| TEM DESCRI PTI ON UNI'T
CLEARI NG . D
GRUBBI NG I.D.
REMOVI NG OLD STRUCTURE, STATIO LS
313+434.5
REMOVI NG OLD STRUCTURE, STATIO LS
311+95, RT
REMOVI NG PAVEMENT S.Y
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG CONCRETE SI DEWALK S.Y
REMOVI NG GUARDRAI L L. F.
REMOVI NG MANHCLES EACH
REMOVI NG | NLETS EACH
REMOVI NG ASPHALTI C SURFACE, BU S.Y
REMOVI NG ASPHALTI C SURFACE, M S..
REMOVI NG CONCRETE BASES EACH
COMMON EXCAVATI ON CY.
EXCAVATI ON FOR STRUCTURES, BRI LS

B-68-117
EXCAVATI ON FOR STRUCT., RETAIN LS
R-68-8

SELECTED BORROW EXCAVATI ON CY
STRUCTURE BACKFI LL CY
FI NI SHI NG ROADWAY, PRQJIECT LS
6590-00- 70
FI NI SHI NG ROADWAY, PRQIECT LS
6590-00- 71

CRUSHED AGGREGATE BASE COURSE TON
CRUSHED AGGREGATE BASE COURSE, TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON

Bl DDER NO 1
ESTI MVATED UNI T

QUANTI TY BID PRI CE
60. 000 10. 000
60. 000 12. 000
1. 000 32000. 000
1. 000 5000. 000
23400. 000 2. 250
5800. 000 1.750
5050. 000 1. 250
320. 000 2. 000
4.000 150. 000
8. 000 75. 000
750. 000 2. 350
9600. 000 1. 000
39. 000 75. 000
22350. 000 4.250
1. 000 18000. 000
1. 000 4000. 000
130. 000 15. 000
439. 000 20. 000
1. 000 5000. 000
1. 000 5000. 000
24500. 000 6. 500
1200. 000 7.750
1770. 000 1. 250
11200. 000 0. 400

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
600. 00 10. 000 600. 00
720. 00 12. 000 720. 00
32000. 00 32000. 000 32000. 00
5000. 00 4000. 000 4000. 00
52650. 00 3. 000 70200. 00
10150. 00 2. 000 11600. 00
6312. 50 3. 050 15402. 50
640. 00 2. 000 640. 00
600. 00 200. 000 800. 00
600. 00 100. 000 800. 00
1762. 50 2. 350 1762. 50
9600. 00 1. 000 9600. 00
2925. 00 75. 000 2925. 00
94987. 50 4. 000 89400. 00
18000. 00 18000. 000 18000. 00
4000. 00 2000. 000 2000. 00
1950. 00 14. 000 1820. 00
8780. 00 7.000 3073. 00
5000. 00 1500. 000 1500. 00
5000. 00 1500. 000 1500. 00
159250. 00 5. 000 122500. 00
9300. 00 7.500 9000. 00
2212.50 1. 250 2212.50
4480. 00 0. 400 4480. 00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
15. 000 900. 00
15. 000 900. 00
40000. 000 40000. 00
3500. 000 3500. 00
2.500 58500. 00
2.500 14500. 00
2.000 10100. 00
2. 000 640. 00
300. 000 1200. 00
275. 000 2200. 00
2. 350 1762. 50
1. 000 9600. 00
75. 000 2925. 00
3.500 78225. 00
9000. 000 9000. 00
5000. 000 5000. 00
16. 500 2145. 00
20. 500 8999. 50
1250. 000 1250. 00
1250. 000 1250. 00
10.500  257250. 00
10. 500 12600. 00
1. 250 2212.50
0. 400 4480. 00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114018

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:

75

LETTI NG DATE: 01/ 14/03

ASPHALTI C MATERI AL FOR PLANT M TON

ASPHALTI C CONCRETE PAVEMENT, T
ASPHALTI C CONCRETE PAVEMENT, T
DENSI TY | NCENTI VE, ASPHALTIC C
CONCRETE PAVEMENT, 9-1NCH
CONCRETE DRI VEWAY, 6-1 NCH
CONCRETE PAVEMENT APPROACH SLA
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
CONCRETE MASONRY, RETAI NI NG WA
HI GH STRENGTH BAR STEEL REI NF.
H GH STRGTH BAR STEEL REINF, R
COATED HI GH STR BAR STL REI NF,
COATED HI GH STR BAR STL REI NF,
CI P CONC PILING DELIV & DRI VE
CIP CONC PILING DELIV & DRI VE
PERVANENT STEEL SHEET PI LI NG
PERVANENT STEEL SHEET PI LI NG
RUBBERI ZED MEMBRANE WATERPROOF
RCCP, APRON ENDWALLS, 12-1NCH
CONCRETE CURB, TYPE J

CONCRETE CURB AND GUTTER, 30-1
CONCRETE SI DEWALK, 5-1NCH
CONCRETE STEPS

HEAVY Rl PRAP

GROUTED RI PRAP

NONREI NF CONC PI PE, CLS 3, SS

REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PIPE, CLASS 111, SS

CATCH BASI NS, TYPE 2

MANHCLES, TYPE 1

MANHCLES, TYPE 3

MANHCLE COVERS, TYPE J- SPECI AL
I NLET COVERS, TYPE H S

I NLET COVERS, TYPE H
ADJUSTI NG MANHCOLE COVERS

TON
TON
DOL

<< <=<=<=

S
S
S
C
S
C
LB.

LB.
LB.

nunuunrrrrr
N v

z

rrrrrroonnrr
Q mmmmmm << 7171717153533 mmm’

DEE
22

EACH

DEE
222

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
705. 000 100. 000
2430. 000 22. 800
8770. 000 23. 300
7170. 000 1. 000
150. 000 46. 750
1350. 000 23. 500
110. 000 87.000
676. 000 335. 000
940. 000 1. 300
101. 000 540. 000
10430. 000 0. 420
4660. 000 0. 420
120210. 000 0. 600
1960. 000 0. 600
1240. 000 14. 000
3060. 000 18. 000
2500. 000 12. 000
2500. 000 2. 000
27.000 15. 000
1. 000 618. 400
180. 000 18. 000
8210. 000 7. 250
44300. 000 2. 240
50. 000 28. 000
70. 000 40. 000
21. 000 80. 000
6. 000 31. 750
1655. 000 23. 600
677.000 26. 330
89. 000 34. 800
726. 000 31. 000
380. 000 39. 800
32. 000 824. 750
10. 000 1241. 250
7. 000 2956. 500
9. 000 250. 000
21. 000 325. 000
17. 000 325. 000
30. 000 150. 000

. 000
. 750
. 750
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

63627.
121825.
1500.
2800
1680.
96
34755
14894.
2314.
19602.
12920
64000
15000
18200
2475
7875
6375
9000

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
100. 000 70500. 00
22.800 55404. 00
23. 300 204341. 00
1. 000 7170. 00
41. 400 6210. 00
24.120 32562. 00
88. 980 9787. 80
300. 000 202800. 00
2.000 1880. 00
412. 000 41612. 00
0. 540 5632. 20
0.540 2516. 40
0. 520 62509. 20
1. 660 3253. 60
15. 000 18600. 00
20. 000 61200. 00
10. 300 25750. 00
11. 500 28750. 00
33. 000 891. 00
400. 000 400. 00
18. 000 3240. 00
7.110 58373. 10
2.630 116509. 00
27.500 1375. 00
41. 000 2870. 00
100. 000 2100. 00
50. 000 300. 00
28. 000 46340. 00
31. 000 20987. 00
50. 000 4450. 00
37.000 26862. 00
42.000 15960. 00
550. 000 17600. 00
1050. 000 10500. 00
2145. 000 15015. 00
200. 000 1800. 00
350. 000 7350. 00
350. 000 5950. 00
300. 000 9000. 00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114018

| TEM
NUMBER

63204

63205

63206

63207

63261

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
ADJUSTI NG | NLET COVERS EACH
Pl PE UNDERDRAI N, 6-1 NCH L. F.
Pl PE UNDERDRAI N, UNPERFORATED, L. F.
ANCHOR ASSEMB FOR STEEL PLATE EACH
MAI NT AND REPAI R OF HAUL ROADS LS
6590-00- 70
MOBI LI ZATI ON LS
DUST CONTROL SURFACE TREATMENT S. Y
TOPSO L S.Y
MULCHI NG S.Y.
SI LT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.
MOBI LI ZATI ONS, EMERGENCY EROSI EACH
ERCSI ON MAT, DELI VERED, CLASS S.Y
EROSI ON MAT, | NSTALLED, CLASS S.Y
TURBI DI TY BARRI ERS S.Y
I NLET PROTECTI ON, TYPE A EACH
I NLET PROTECTION, TYPE C EACH
FERTI LI ZER, TYPE B QWr
SEEDI NG, TEMPORARY LB.
SEEDI NG, M XTURE NO. 40 LB.
TREES, EACH
ASH, WH TE AUTUMN BLAZE, 3-1NC
TREES, EACH
G NKGO, AUTUWMN GOLD, 3-1NCH CA
TREES, EACH
HONEYLOCUST, SHADEMASTER, 2. 5-
B&B
TREES, EACH
MAPLE, AUTUWN BLAZE, 3-1NCH CA
TREES, EACH
HOPHORNBEAM  AMERI CAN, 2-1 NCH
TREES, EACH
LI LAC, JAPANESE TREE, 2-I1NCH C
TREES, EACH
PEAR, AUTUWN BLAZE, 2-1NCH CAL
SHRUBS, EACH

POTENTI LLA, JACKMAN, 2 GAL, CG

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE

2. 000 200. 000
230. 000 6. 500
50. 000 10. 000
2. 000 50. 000

1. 000 1. 000

1. 000 62600. 000
5000. 000 0. 500
3750. 000 2.000
800. 000 1. 000
1350. 000 0. 900
1350. 000 0. 900
675. 000 0. 200
2. 000 200. 000
3050. 000 0. 900
3050. 000 0. 900
300. 000 28. 000
41. 000 75. 000
41. 000 41. 000
3. 000 30. 000
10. 000 2.000
135. 000 5. 000
9. 000 400. 000

6. 000 410. 000
15. 000 400. 000
9. 000 400. 000
7.000 400. 000

4. 000 400. 000

8. 000 380. 000
4.000 32. 000

DI VI SI ON OF HI GHWAYS

3600.

2800.

1600.

3040.

128.

.00

00

00

00

00

00

Bl DDER NO 2

UNIT
BI D PRI CE

85000

575

400.

375

320

65

. 100
. 000
. 000
. 000
. 250
. 500
. 000

. 000

. 000

000

000

000

000

000

5175

2800

1500.

2560

260

. 00

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

410.

400.

400.

400.

400.

380

32.

000

000

000

000

000

000

000

000

LETTI NG DATE: 01/ 14/03

3600.

2800.

1600.

3040.

128.

.00

00

00

00

00

00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114018

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:

Bl DDER NO 3

UNI'T

Bl D PRI CE

LETTI NG DATE: 01/ 14/03

63283

63301
63305
63410
63411
63412
63413
63702
63827
63830
63832
64220
64302

64303

64313
64317
64318
64321
64326
64334
64343
64503
64506
64601
64602
64636
64702
64710
64718
64778

| TEM DESCRI PTI ON UNI'T
SHRUBS, EACH
SPI REA, MAG C CARPET, 2 GAL, C
VI NES, EACH
BLUESTEM LITTLE, 1 GAL, CG
VI NES, EACH
DAYLI LY, HAPPY RETURNS, 1 GAL,
VI NES, EACH
DI ANTHUS, TINY RUBIES, 1 GAL
DELI NEATOR PCSTS EACH
DELI NEATORS EACH
WOOD POSTS, 4X6-1NCH X 12-FT. EACH
WOOD POSTS, 4X6-1NCH X 14-FT. EACH
WOOD POSTS, 4X6-1NCH X 16-FT. EACH
WOOD POSTS, 4X6-1NCH X 18-FT. EACH
SIGNS, TYPE |1, REFLECTIVE S. F.
REMOVI NG SI GNS, TYPE 11 EACH
REMOVI NG SMALL SI GN SUPPORTS  EACH
REVI SI NG SI GNS, TYPE | EACH
FI ELD OFFI CE, TYPE C LS
TRAFFI C CONTROL, PRQIECT LS
6590-00- 70
TRAFFI C CONTROL, PRQIECT LS
6590-00- 71
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
TRAFFI C CONTROL, DETOUR LS
TRAFFI C CONTROL, DETOUR, SIGNS DAYS
GECTEXTI LE FABRI C, TYPE DF S.Y
GEOTEXTI LE FABRI C, TYPE HR S.Y.
PAVEMENT NMARKI NG 4-1NCH, PAIN L.F.
PAVEMENT MARKI NG, 4-1NCH, EPOX L.F
LOCATI NG NO- PASSI NG ZONES M.
PVMI' MRKNG, RAI LROAD CROSSI NGS EACH
PVMI' MRKNG, STOP LI NE, 18-INCH L. F.
PVMI' MRKNG, CROSSWALK, 6-1NCH, L.F.
PAVEMENT MARKI NG, CURB, EPOXY L.F.

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
12. 000 30. 000
12. 000 27.000
32. 000 15. 500
28. 000 15. 500
8. 000 17.000
24. 000 3. 000
11. 000 35. 000
51. 000 42. 000
9. 000 55. 000
3. 000 65. 000
487. 150 14.500
42.000 12. 000
23. 000 17. 000
6. 000 150. 000
1. 000 5000. 000
1. 000 1000. 000
1. 000 1000. 000
200. 000 1. 000
3352. 000 0. 300
13300. 000 0. 500
15300. 000 0. 150
17480. 000 0. 400
1. 000 1000. 000
21750. 000 0.070
185. 000 5. 000
100. 000 2.500
59500. 000 0. 060
15250. 000 0. 380
3. 000 100. 000
1. 000 380. 000
190. 000 3. 300
2240. 000 2.700
500. 000 2. 600

434.
136.

385.
2142.
495.
195.
7063.
504.
391.
900.
5000.
1000.

1000.

200.
1005.
6650.
2295.
6992.
1000.
1522.

925.

250.
3570.
5795.

300.

380.

627.
6048.
1300.

100

BN
o o
NwWwwoOo

CONWOOOOOOR

. 000

. 000

. 500
. 000
. 000
. 000
. 000
. 000
. 600
. 000
. 000
. 000
. 000
. 000

. 000

000
300
500
150
400
000
070
000
500
050

. 400
. 000
. 000
. 700
. 000
. 000

980.

100.

385.
2091.
450.
186.
7112.
420.
345.
2940
6000
1000.

1000.

200.
1005.
6650
2295
6992.
1000.
1522

555.

250.
2975
6100

600.

400.

703.
6720
1000.

100

=
ul
o

CeNIOOOOOOR

. 500

. 500

. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 000
. 000
. 000
. 000
. 000

. 000

000
300
500
150
400
000
070
000
000
050

. 300
. 000
600.
. 000
. 850
. 150

000

434.

136.
72.
550.
2652.
540.
195.
7063.
840.
460.
600.
5000.
1000.

1000.

200.
1005.
6650.
2295.
6992.
1000.
1522.

925.

200.
2975.
4575.

450.

600.

950.
6384.
1575.



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114018

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

LETTI NG DATE: 01/ 14/03

64782 PAVEMENT MARKING, CURB RAMP, E L. F
64786 PAVEMENT MARKI NG, PARKING STAL L. F
65040 CONSTRUCTI ON STAKI NG STORM SE EACH
65045 CONSTRUCTI ON STAKI NG SUBGRADE L. F.
65050 CONSTRUCTI ON STAKI NG, CABC F
65055 CONSTRUCTI ON STAKING CURB, GU L. F
65065 CONSTRUCTI ON STAKI NG STRUCT L
B-68-117
65066 CONSTRUCTI ON STAKI NG STRUCT L LS
R-68-8
65070 CONSTRUCTI ON STAKI NG CONCRETE
65080 CONSTRUCTI ON STAKI NG RESURFAC
65085 CONSTRUCTI ON STAKI NG ELECTRIC
6590-00- 70
65219 NONMETALLI C CONDUI T, SCHEDULE
65301 PULL BOXES, STEEL, 12X24-1NCH
65307 PULL BOXES, STEEL, CROUNDED, 2
65566 ELECTRI CAL W RE, LI GHTI NG
65568 ELECTRI CAL W RE, LI GHTI NG
65569 ELECTRI CAL WRE, LI GHTI NG
65570 ELECTRI CAL W RE, LI GHTI NG
65571 ELECTRI CAL WRE, LI GHTING
66501 SAW NG EXI STI NG PAVEMENT
66502 SAW NG CONCRETE PAVEMENT, FULL
90004 M SC
90004A, ABANDON EXI STI NG SANI' T
90004 M SC LS
90004B, ABANDON EXI STI NG WATER
90004 M SC LS
90004C, STAI NI NG CONCRETE, STR
B-68-117
90004 M SC LS
90004D, STAI NI NG CONCRETE, STR
R-68-8
90004 M SC LS
90004E, COMBI NATION RAILING T
STRUCTURE B-68-117
90004 M SC LS
90004F, COMBI NATION RAILING T
STRUCTURE R- 68-8

-
' !
nm

QE

666565

Crrrrrrr
mmnmnmmQQm

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
1000. 000 2. 600
400. 000 3. 000
50. 000 72.000
6350. 000 0.620
6300. 000 0.620
9830. 000 0.720
1. 000 1300. 000
1. 000 300. 000
50. 000 5. 300
2690. 000 0. 150
1. 000 3000. 000
4850. 000 4.000
6. 000 300. 000
2.000 400. 000
3800. 000 0. 350
2726. 000 0. 400
8178. 000 0.500
2384. 000 0. 800
7152. 000 0.950
1460. 000 1.100
275. 000 2. 000
1. 000 1000. 000
1. 000 1000. 000
1. 000 1500. 000
1. 000 1500. 000
1. 000 16000. 000
1. 000 8000. 000

16000.

8000.

.00

00

00

1500. 000

2.000
0. 250
2500. 000

3. 300
280. 000
400. 000
0. 350
0. 450
0. 550
0. 650
0. 850
2. 500
3. 500
0. 000

2500. 000

1500. 000
1500. 000
16000. 000

8000. 000

16000

8000

. 00

00

00

300. 000

5. 300
0. 150
3000. 000

3.790
331. 100
444,600
0. 230
0. 490
0.570
0. 700
0. 830
1.100
2. 000
0. 000

6000. 000

3412. 500
1587. 500
30900. 000

13300. 000

30900.

13300.

.50

00

00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114018

| TEM

NUMBER

90004

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
M SC LS
90004G, COMBI NATI ON RAILING, S
Pl LI NG
M SC EACH
90005A, SANI TARY SEWER SERVI CE
8- 1 NCH X 6-1 NCH DI AMETER, PVC
M SC EACH
90005AA, WATER MAIN TEE, 8-1NC
M SC EACH
90005AAA, LANDSCAPE PLANTI NG
SURVEI LLANCE AND CARE
M SC EACH
90005B, SANI TARY SEWER SERVI CE
8-1NCH X 4-1 NCH DI AMETER, PVC
M SC EACH
90005BB, WATER MAIN TEE, 6-1NC
M SC EACH
90005BBB, TYPE 1 LI GHT FI XTURE
M SC EACH
90005C, TYPE "S" MANHOLES, 4-F
DI AMETER, PRECAST CONCRETE
M SC EACH
90005CC, WATER MAI N REDUCER, 1
8- I NCH
M SC EACH
90005CCC, TYPE 3 LI GHT FI XTURE
M SC EACH
90005D, MANHOLE CASTI NG AND FR
M SC EACH
90005DD, WATER MAI N REDUCER, 1
6- | NCH
M SC EACH
90005DDD, TYPE 2 TWN LUM NAI R
ORNAMENTAL LI GHT
M SC EACH
90005E, SALVAGE EXI STI NG MANHO
MANHCLE COVERS
M SC EACH

90005EE, WATER MAI N 90 DEGREE
8- 1 NCH, DUCTI LE | RON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
1. 000 10000. 000
20. 000 94. 000
1. 000 433. 700
10. 000 300. 000
65. 000 90. 820
6. 000 344. 000
41. 000 1795. 000
1. 000 2120. 000
2. 000 387. 280
4.000 1763. 000
18. 000 250. 000
4.000 350. 350
7.000 2558. 000
23. 000 150. 000
1. 000 329. 250

DI VI SI ON OF HI GHWAYS

10000.

1880.

433.

3000.

5903.

2064.

73595.

2120.

774.

7052.

4500.

1401.

17906.

3450.

329.

00

00

70

00

30

00

00

00

56

00

00

40

00

00

25

Bl DDER NO 2

UNIT
BI D PRI CE

10000.

115.

400.

600.

85.

420.

1950.

1300.

300.

1900.

300.

270.

3500.

50.

420.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

10000.

2300.

400.

6000.

5525.

2520.

79950.

1300.

600.

7600.

5400.

1080.

24500.

1150.

420.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:

79

Bl DDER NO 3
UNI'T

Bl D PRI CE

12700.

55.

375.

300.

30.

280.

1828.

1000.

275.

1793.

170.

250.

2694.

50.

290.

000

000

000

000

000

000

680

000

000

680

000

000

520

000

000

LETTI NG DATE: 01/ 14/03

12700.

1100.

375.

3000.

1950.

1680.

74975.

1000.

550.

7174.

3060.

1000.

18861.

1150.

290.

00

00

00

00

00

00

88

00

00

72

00

00

64

00

00



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114018

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

PAGE:

80

LETTI NG DATE: 01/ 14/03

Bl DDER NO 3
UNI'T

Bl D PRI CE

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005EEE, BANNER ARM W TH ORNA
M SC EACH

90005F, REMOVI NG EXI STI NG SANI
MANHOLES

M SC EACH
90005FF, WATER MAI N 90 DEGREE

6- 1 NCH, DUCTI LE | RON

M SC EACH
90005FFF, TREE GRATE

M SC EACH
90005G, HYDRANTS, 7-FOOT BURY

M SC EACH

90005GG, WATER MAI N 45 DEGREE
10-1 NCH, DUCTILE | RON

M SC EACH
90005GGG, HORSE HEAD BOLLARD
M SC EACH

90005H, CONNECTI ON TO EXI STI NG

MAI' N

M SC EACH
90005HH, WATER MAI N 45 DEGREE

8- 1 NCH, DUCTI LE | RON

M SC EACH
90005HHH, TRASH RECEPTACLE

M SC EACH
90005J, SALVAGE EXI STI NG HYDRA

M SC EACH

90005JJ, WATER MAI N 45 DEGREE
6- 1 NCH, DUCTI LE | RON

M SC EACH
90005JJJ, CONCRETE BASE, SI DEW

M SC EACH
90005K, GATE VALVE & BOX, 10-1

M SC EACH

90005KK, WATER MAIN 22 1/2 DEG

10-1 NCH, DUCTILE | RON

M SC EACH
90005KKK, CONCRETE BASE, LAWN

Bl DDER NO 1 Bl DDER NO 2
ESTI VATED UNI T UNIT
QUANTI TY BID PRI CE AMOUNT  BID PRICE
7. 000 993. 000 6951. 00 500. 000
21. 000 275. 000 5775. 00 200. 000
4.000 263. 850 1055. 40 355. 000
23. 000 1300. 000 29900. 00 1300. 000
12. 000 1788. 350 21460. 20 1700. 000
5. 000 436. 900 2184.50 540. 000
4.000 1000. 000 4000. 00 1000. 000
15. 000 975. 000 14625. 00 700. 000
4.000 312. 500 1250. 00 400. 000
2. 000 1600. 000 3200. 00 2000. 000
10. 000 300. 000 3000. 00 310. 000
3. 000 255. 000 765. 00 350. 000
28. 000 500. 000 14000. 00 430. 000
16. 000 1121. 970 17951. 52 1000. 000
4.000 444, 250 1777.00 545. 000
20. 000 450. 000 9000. 00 400. 000

1420.

29900.

20400.

2700.

4000.

10500.

1600.

4000.

3100.

1050.

12040.

16000.

2180.

8000.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

220.

1300.

1500.

425.

1750.

1100.

260.

1600.

300.

205.

391.

1000.

420.

356.

000

000

000

000

000

000

000

000

000

000

300

000

000

900

3831.

6300.

880.

29900.

18000.

2125.

7000.

16500.

1040.

3200.

3000.

615.

10956.

16000.

1680.

7138.

80

00

00

00

00

00

00

00

00

00

00

00

40

00

00

00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114018

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:

81

Bl DDER NO 3
UNI'T

Bl D PRI CE

LETTI NG DATE: 01/ 14/03

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005L, GATE VALVE & BOX, 8-IN
M SC EACH
90005LL, WATER MAIN 22 1/2 DEG
6- 1 NCH, DUCTI LE | RON
M SC EACH
90005LLL, JUNCTI ON BOXES, 16X1
M SC EACH
90005M GATE VALVE & BOX, 6-I1N
M SC EACH
90005MM WATER MAIN 11 1/4 DEG
10-1 NCH, DUCTILE | RON
M SC EACH
90005MWM ANCHOR ASSEMBLI ES, L
M SC EACH
90005N, GATE VALVE & BOX, 4-IN
M SC EACH
90005NN, WATER MAIN 11 1/4 DEG
6- 1 NCH, DUCTI LE | RON
M SC EACH
90005P, VALVE MANHCLES, 4-FOOT
PRECAST CONCRETE
M SC EACH
90005PP, WATER MAIN PLUG 10-1
M SC EACH
90005Q REMOVE EXI STI NG VALVE
M SC EACH
90005QQ WATER MAIN PLUG 8-IN
M SC EACH
90005R, REMOVE EXI STI NG VALVE
M SC EACH
90005RR, WATER MAIN PLUG 6-1N
M SC EACH
90005S, WATER SERVI CE CORPCRAT
VALVE, 1-1NCH
M SC EACH
90005SS, TUBULAR STEEL SI GN PO
10- FEET
M SC EACH

90005T, WATER SERVI CE CORPCRAT

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
3. 000 784.500
2.000 270. 150
4.000 450. 000
20. 000 595. 500
3. 000 444, 250
4.000 150. 000
1. 000 536. 450
1. 000 255. 400
1. 000 3600. 500
1. 000 191. 000
13. 000 100. 000
1. 000 175. 250
2. 000 300. 000
5. 000 108. 750
65. 000 206. 300
8. 000 90. 000
22. 000 299. 400

1800.

11910.

1332.

600.

536.

255.

3600.

191.

1300.

175.

600.

543.

134009.

720.

6586.

00

00

75

00

45

40

50

00

00

25

00

75

50

00

80

575.

560.

550.

200.

450.

355.

3600.

350.

300.

350.

300.

350.

200.

100.

270.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

2300.

11200.

1650.

800.

450.

355.

3600.

350.

3900.

350.

600.

1750.

13000.

800.

5940.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

630.

520.

415.

200.

410.

210.

1500.

100.

200.

100.

400.

75.

130.

90.

210.

. 000

. 000

300

000

000

000

000

000

000

000

000

000

000

000

000

000

000

2100.

420.

2521.

10400.

1245.

800.

410.

210.

1500.

100.

2600.

100.

800.

375.

8450.

720.

4620.

00

00

20

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114018

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90008

90030

90030

VALVE, 1 1/2-1NCH

M SC

90005TT, TUBULAR STEEL SI GN PO
12- FEET

M SC

90005U, WATER MAI N CROSS, 10-1
10-1 NCH, DUCTILE | RON

M SC

90005UU, TUBULAR STEEL SI GN PO
14- FEET

M SC

90005V, WATER MAI N CRCSS, 10-1
6- 1 NCH, DUCTI LE | RON

M SC

90005VV, | NLET COVER, TYPE DH
M SC

90005W WATER MAIN TEE, 10-1NC
10-1 NCH, DUCTILE | RON

M SC

90005WN SALVAG NG LI GHT POLES
M SC

90005X, WATER MAIN TEE, 10-1NC
DUCTI LE | RON

M SC

90005XX, REMOVI NG LI GHT PCLES
M SC

90005Y, WATER MAIN TEE, 10-1NC
DUCTI LE | RON

M SC

90005YY, ADJUSTI NG WATER VALVE
M SC

90005Z, WATER MAI N TEE, 8-1NCH
DUCTI LE | RON

M SC

9000527, W NDOW GRATE

M SC

90008A, PORTABLE CHANGEABLE ME
M SC

90030A, SANI TARY SEVER, 12-1NC
DI AMETER, PVC

M SC

90030B, SANI TARY SEVER, 10-1NC
DI AVETER, PVC

CONTRACT AND ESTI MATE ENG NEER

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

DAY

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

28.

15.

11.

23.

30.

45.

73.

. 000

. 000

. 000

. 000

. 000

. 000

000

000

000

. 000

000

. 000

. 000

000

000

000

DI VI SI ON OF HI GHWAYS

92.

1012.

95.

779.

365.

763.

100.

713.

100.

634.

75.

464.

500.

100.

38.

37.

000

900

000

750

000

900

000

250

000

150

000

300

000

000

600

000

92.

1012.

95.

779.

730.

1527.

2800.

10698.

1100.

634.

1725.

464.

1000.

3000.

1737.

2701.

00

90

00

75

00

80

00

75

00

15

00

30

00

00

00

00

110.

830.

115.

700.

500.

930.

165.

550.

175.

550.

25.

470.

500.

100.

48.

47.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

800

800

110.

830.

115.

700.

1000.

1860.

4620.

8250.

1925.

550.

575.

470.

1000.

3000.

2196.

3489.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

40

PAGE:

92.

900.

95.

700.

400.

540.

123.

475.

123.

435.

25.

345.

290.

100.

125.

150.

000

000

000

000

000

000

480

000

480

000

000

000

000

000

000

000

82

LETTI NG DATE: 01/ 14/03

92.

900.

95.

700.

800.

1080.

3457.

7125.

1358.

435.

575.

345.

580.
3000.

5625.

10950.

00

00

00

00

00

00

44

00

28

00

00

00

00

00

00

00



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114018

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED
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LETTI NG DATE: 01/ 14/03

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
90030 M SC L. F.
90030C, SANI TARY SEVER, 8-1NCH
PVC
90030 M SC L. F.

90030D, SANI TARY SEWER SERVI CE
OPEN TRENCH, 6-1NCH DI AVETER,

90030 M SC L. F.

90030E, SANI TARY SEWER SERVI CE
OPEN TRENCH, 4-1NCH DI AVETER,

90030 M SC L. F.

90030F, SANI TARY SEWER SERVI CE
6- 1 NCH DI AMETER, PVC

90030 M SC L. F.

90030G, SANI TARY SEWER SERVI CE
4-1 NCH DI AMETER, PVC

90030 M SC L. F.
90030H, SEWAGE FORCE MAIN, 1 1
HDPE

90030 M SC L. F.

90030J, REMOVE EXI STI NG SANI TA

90030 M SC L. F.

90030K, WATER MAI N ( HORI ZONTAL
DRI LL), 12-1NCH DI AVETER, HDPE

90030 M SC L. F.

90030L, WATER MAIN, 10-1NCH Di
PvC

90030 M SC L. F.

90030M WATER MAIN, 8-1NCH DI A

90030 M SC L. F.

90030N, WATER MAIN, 6-1NCH DI A

90030 M SC L. F.

90030P, WATER MAIN, 4-1NCH DI A

90030 M SC L. F.

90030Q WATER SERVI CE PI PE, 1-
COPPER

90030 M SC L. F.

90030R, WATER SERVI CE PI PE, 1
COPPER

90030 M SC L. F.

90030S, REMOVE EXI STI NG WATER

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
3930. 000 22.250
600. 000 23. 100
1800. 000 25. 000
50. 000 31. 850
50. 000 31. 850
123. 000 21. 150
3700. 000 1. 500
310. 000 125. 000
3888. 000 25.750
696. 000 25. 500
518. 500 26. 500
29. 000 48. 850
1950. 000 21. 900
700. 000 23.100
3500. 000 1. 000

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE
87442. 50 36. 200
13860. 00 21. 000
45000. 00 20. 000
1592. 50 24. 600
1592. 50 23. 600
2601. 45 17. 250
5550. 00 1. 000
38750. 00 68. 000
100116. 00 27.000
17748. 00 23.700
13740. 25 25. 250
1416. 65 26. 250
42705. 00 21.500
16170. 00 22. 250
3500. 00 1. 000

142266.

12600.

36000.

1230.

1180.

2121.

3700.

21080.

104976.

16495.

13092.

761.

41925.

15575.

3500.

00

00

00

00

00

75

00

00

00

20

13

25

00

00

00

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
37.000 145410. 00
22.000 13200. 00
20. 500 36900. 00
30. 000 1500. 00
25. 000 1250. 00
15. 000 1845. 00
2.000 7400. 00
110. 000 34100. 00
27.000 104976. 00
29. 000 20184. 00
27.000 13999. 50
50. 000 1450. 00
20. 000 39000. 00
22.000 15400. 00
2. 000 7000. 00



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114018

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

PAGE:

Bl DDER NO 3

UNI'T

Bl D PRI CE

LETTI NG DATE: 01/ 14/03

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
90030 M SC L. F.

90030T, CONCRETE CURB AND GUTT
24-1NCH, TYPE D

90030 M SC L. F.

90030U, CONCRETE CURB AND GUTT
36-1NCH, TYPE A

90030 M SC L. F.

90030V, CONCRETE CURB AND GUTT
36-1NCH, TYPE D

90030 M SC L. F.

90030W REMOVI NG STORM SEVIER,

90030 M SC L. F.

90030X, REMOVI NG STORM SEVER,

90030 M SC L. F.

90030Y, REMOVI NG STORM SEVER,

90030 M SC L. F.

90030Z, SAW NG EXI STI NG SI DEWA

90031 M SC S. F.

90031A, EXTRUDED POLYSTYRENE |
BOARD, 2-1 NCH

90031 M SC S. F.

90031B, ANTI - GRAFFI TI COATI NG,
B-68-117

90031 M SC S. F.

90031C, ANTI - GRAFFI TI COATI NG,
R-68-8

90031 M SC S. F.

90031D, CONCRETE PAVERS W TH 6
AGGREGATE BASE

90033 M SC S.Y.
90033A, PREPARATI ON FOR LAWN T

90033 M SC S.Y.
90033B, COLORED CONCRETE CROSS
9-1 NCH

90034 M SC CY.

90034A, PI PE FOUNDATI ON STABI L

90034 M SC CY.

90034B, SELECT TRENCH BACKFI LL

90034 M SC CY.

90034C, PLANTING SO L M X

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
230. 000 6. 750
105. 000 9. 500
1800. 000 7.950
530. 000 5. 000
90. 000 10. 000
630. 000 7.000
1300. 000 1.500
500. 000 2.500
2730. 000 0. 600
1270. 000 0. 600
5040. 000 7.300
3750. 000 0. 700
500. 000 69. 000
100. 000 17.500
100. 000 15. 000
45. 000 30. 000

1552.

997.

14310.

2650.

900.

4410.

1950.

1250.

1638.

762.

36792.

2625.

34500.

1750.

1500.

1350.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

11. 500

10. 000

11. 000

11. 000

3. 000

2. 000

0. 600

0. 600

5. 550

0. 500

68. 350

16. 000

15. 000

12. 000

1955.

1207.

20700.

5300.

990.

6930.

3900.

1000.

1638.

762.

27972.

1875.

34175.

1600.

1500.

540.

00

50

00

00

00

00

00

00

00

00

00

00

00

00

00

00

7.

65.

20.

15.

30.

480

. 480

. 280

. 000

. 000

. 000

. 500

. 000

. 000

. 000

. 300

. 700

250

000

000

000

1720.

785.

13104.

4770.

810.

5670.

1950.

1000.

2730.

1270.

36792.

2625.

32625.

2000.

1500.

1350.

40

40

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 01/15/03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20030114018

| TEM
NUMBER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:
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LETTI NG DATE: 01/ 14/03

90048

90357
90365
90501
90502
90712

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT

M SC CY. 6. 000 200. 000 1200. 00
90034D, SI DEWALK VAULT CLOSURE
M SC V. F. 161. 900 223. 000 36103. 70
90048A, STANDARD MANHOLES, 4-F
DI AMETER, PRECAST CONCRETE
M SC V. F. 3. 000 400. 000 1200. 00
90048B, HYDRANT BARREL EXTENS
FOOT | NCREMENTS
PULVERI ZE & RELAY EXI STNG BASE S. Y. 2550. 000 1.750 4462. 50
QWP, BASE COURSES TON 25700. 000 0. 230 5911. 00
QW READY M XED CONC MASONRY F C.Y. 676. 000 5. 000 3380. 00
QWP, BRDG STRGTH | NCENTI VE CON DCL 6760. 000 1. 000 6760. 00
TRAFFI C CONTROL, COVERI NG SI GN EACH 6. 000 70. 000 420. 00

PROPCSAL TOTAL. ...... 2822092. 92

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
200. 000 1200. 00
170. 000 27523. 00
620. 000 1860. 00
2.000 5100. 00
0. 350 8995. 00
5. 000 3380. 00
1. 000 6760. 00
70. 000 420. 00
2928795. 92

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
1.500 9. 00
130. 000 21047.00
300. 000 900. 00
1.750 4462. 50
0. 220 5654. 00
6. 000 4056. 00
1. 000 6760. 00
70. 000 420. 00
3028970. 10



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030114019

STATE PROJECT(S): 6620-04- 71
6620- 04- 72
6620- 04- 73

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

R NO 1:
R NO 2: EARTH, |INC
R NO 3

LUNDA CONSTRUCTI ON COVPANY

LOCATI ON 71/ WOOD

COUNTY

PAGE:

86

LETTI NG DATE: 01/ 14/03

USH 10, HEMLOCK CR & M LL CR CROSSI N

Bl DDER NO 3
UNI'T

Bl D PRI CE

20373

20402
20405
20406
20411
20416
20496
20501
20610

20611
20612
20801
21001
21302
21303
21304
30404

30418
30426

| TEM DESCRI PTI ON UNI'T
REMOVI NG OLD STRUCTURE, STATIO LS
14+00
REMOVI NG OLD STRUCTURE, STATIO LS
21+50
REMOVI NG OLD STRUCTURE, STATIO LS
31+50
REMOVI NG ASPHALTI C SURFACE S.Y
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG CONCRETE SI DEWALK S.Y
REMOVI NG GUARDRAI L L. F.
REMOVI NG | NLETS EACH
SEALI NG PI PES EACH
COMMON EXCAVATI ON CY.

EXCAVATI ON FOR STRUCTURES, BRI LS
B-71- 130
EXCAVATI ON FOR STRUCTURES, BRI LS
B-71-131
EXCAVATI ON FOR STRUCTURES, BRI LS

B-71- 132
BORROW EXCAVATI ON C.Y.
STRUCTURE BACKFI LL C.Y.
FI NI SHI NG ROADWAY, PRQJECT LS
6620- 04- 71 (B- 71- 130)

FI NI SHI NG ROADWAY, PRQJECT LS
6620- 04- 71 (B-71-131)

FI NI SHI NG ROADWAY, PRQJECT LS

6620- 04- 72 (B- 71-132)

CRUSHED AGGREGATE BASE COURSE TON
CABC, OPEN GRADED, NUMBER 1  TON
BREAKER RUN STONE TON

Bl DDER NO 1
ESTI MVATED UNI T
QUANTI TY BID PRI CE
1. 000 20000. 000
1. 000 5000. 000
1. 000 4000. 000
55. 000 10. 000
620. 000 2. 300
180. 000 2.000
990. 000 1. 000
4.000 100. 000
2. 000 250. 000
3732. 000 6. 000
1. 000 6000. 000
1. 000 3000. 000
1. 000 3000. 000
237.000 8. 500
1020. 000 12. 000
1. 000 1500. 000
1. 000 500. 000
1. 000 500. 000
3000. 000 9. 000
55. 000 14. 000
4700. 000 9. 200

VESPER -
STH 186
WOOD COUNTY
Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
20000. 00 20000. 000 20000. 00
5000. 00 5000. 000 5000. 00
4000. 00 4000. 000 4000. 00
550. 00 10. 000 550. 00
1426. 00 2. 300 1426. 00
360. 00 2.000 360. 00
990. 00 1. 000 990. 00
400. 00 100. 000 400. 00
500. 00 250. 000 500. 00
22392. 00 6. 000 22392. 00
6000. 00 6000. 000 6000. 00
3000. 00 3000. 000 3000. 00
3000. 00 3000. 000 3000. 00
2014. 50 8. 500 2014.50
12240. 00 12. 000 12240. 00
1500. 00 1500. 000 1500. 00
500. 00 500. 000 500. 00
500. 00 500. 000 500. 00
27000. 00 9. 000 27000. 00
770.00 14. 000 770.00
43240. 00 9. 200 43240. 00

5500
3500
10
11.
1200.
1200.

1200.

PN N

. 000

. 560
. 840

570

. 350
190
400.
. 000
7500

000
000

000
000
000
000
600
000
000

000

. 000
. 000
. 000

35000.

10000.

7500.

140.
1760.
462.
1336.
760.
800.
22392.
7500.

5500.
3500.
2370.
11832.
1200.
1200.
1200.
24000.

660.
42300.

00

00

00

00

00

00

00

00

00

00



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114019

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED
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LETTI NG DATE: 01/ 14/03

40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40722 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSITY | NCENTI VE, ASPHALTI C C DOL
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON

41605 CONCRETE DRI VEWAY, 6-1 NCH S.Y
41620 CONCRETE SURFACE DRAI NS CY
41621 CONCRETE PAVEMENT APPROACH SLA S.Y
41653 PAVEMENT TI ES EACH
50201 CONCRETE MASONRY, BRI DGES CY
50265 PROTECTI VE SURFACE TREATMENT S.Y
50301 PRESTRESSED G RDER, | TYPE, 28 L.F
50305 PRESTRESSED G RDER, | TYPE, 45 L.F

50504 H CGH STRENGTH BAR STEEL REINF. LB
50511 COATED H GH STR BAR STL REINF, LB
50626 NON- LAM NATED ELASTOVERI C BEAR EACH
50640 STEEL DI APHRAGVS, STRUCTURE EACH

B-71- 130
50641 STEEL DI APHRAGVS, STRUCTURE EACH
B-71-131
51121 STL PILING DELIV & DRIVEN, HP L.F.
51122 STL PILING DELIV & DRIVEN, HP L.F.
51350 TUBULAR RAILING TYPE H, STRUC LS
B-71- 130
51370 STEEL RAILING TYPE W STRUCTU LS
B-71-132
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y.
52262 RCCP, APRON ENDWALLS, 18-1NCH EACH
52266 RCCP, APRON ENDWALLS, 30-1NCH EACH
60123 CONCRETE CURB AND GUTTER, 30-1 L.F.
60133 CONCRETE CURB AND GUTTER, 30-1 L.F.
60204 CONCRETE S| DEWALK, 4-1NCH S. F.
60602 HEAVY RI PRAP CY
60827 REINF CONC PIPE, CLASS IIIl, SS L.F.
60831 REINF CONC PIPE, CLASS IIl, SS L.F.
60850 REINF CONC PIPE, CLASS 1V, SS, L.F.
60854 REINF CONC PIPE, CLASS 1V, SS, L.F.
60856 REINF CONC PIPE, CLASS |1V, SS, L.F.

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
210. 000 4.990
1380. 000 0.690
84. 000 210. 000
1380. 000 43. 500
880. 000 1. 000
19. 000 95. 810
67.000 26. 550
1. 000 250. 000
405. 000 90. 000
10. 000 6. 000
829. 000 380. 000
1275. 000 2.000
843. 000 71.000
405. 000 75. 000
36730. 000 0.570
91130. 000 0.590
34. 000 40. 000
9. 000 412. 000
4.000 390. 000
981. 000 17. 000
350. 000 20. 000
1. 000 8500. 000
1. 000 7000. 000
47.000 33. 000
1. 000 450. 000
1. 000 550. 000
71. 000 10. 000
820. 000 10. 000
2300. 000 2. 450
199. 000 35. 000
108. 000 30. 000
26. 000 50. 000
100. 000 24.000
160. 000 42.000
11. 000 60. 000

Bl DDER NO 2
UNIT

AMOUNT  BID PRICE
1047. 90 4.990
952. 20 0.690
17640. 00 210. 000
60030. 00 43. 500
880. 00 1. 000
1820. 39 95. 810
1778. 85 26. 550
250. 00 250. 000
36450. 00 90. 000
60. 00 6. 000
315020. 00 380. 000
2550. 00 2. 000
59853. 00 71.000
30375. 00 75. 000
20936. 10 0.570
53766. 70 0.690
1360. 00 40. 000
3708. 00 412. 000
1560. 00 390. 000
16677. 00 17.000
7000. 00 20. 000
8500. 00 8500. 000
7000. 00 7000. 000
1551. 00 33. 000
450. 00 450. 000
550. 00 550. 000
710. 00 10. 000
8200. 00 10. 000
5635. 00 2. 450
6965. 00 40. 000
3240. 00 30. 000
1300. 00 50. 000
2400. 00 24.000
6720. 00 42.000
660. 00 60. 000

315020
2550
59853
30375
20936.
62879
1360.
3708

1560.

16677.
7000
8500

7000

1551
450.
550.
710.

8200

5635

7960

3240

1300.

2400.

6720
660.

00
00
00
00

00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
4.990 1047. 90
0.690 952. 20
210. 000 17640. 00
43. 500 60030. 00
1. 000 880. 00
95. 810 1820. 39
37.000 2479. 00
400. 000 400. 00
88. 750 35943. 75
6. 000 60. 00
415.000  344035. 00
2. 000 2550. 00
90. 000 75870. 00
125. 000 50625. 00
0. 300 11019. 00
0. 400 36452. 00
55. 000 1870. 00
200. 000 1800. 00
300. 000 1200. 00
13. 000 12753. 00
16. 000 5600. 00
15000. 000 15000. 00
3500. 000 3500. 00
25. 000 1175. 00
350. 000 350. 00
475. 000 475. 00
12. 000 852. 00
10. 500 8610. 00
3. 650 8395. 00
40. 000 7960. 00
47.170 5094. 36
62.070 1613. 82
37.380 3738. 00
44. 000 7040. 00
63. 000 693. 00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114019

| TEM
NUMBER

| TEM DESCRI PTI ON

MANHCLES, TYPE 3

I NLETS, TYPE 3

MANHCLE COVERS, TYPE J

I NLET COVERS, TYPE H

Pl PE UNDERDRAI N, 6-1 NCH

Pl PE UNDERDRAI N, UNPERFORATED,
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
ANCHOR ASSEMB FOR STEEL PLATE
STL PLT BM GRD, ENRGY ABSCRB T
MAI NT AND REPAI R OF HAUL ROADS
6620-04-71

MAI NT AND REPAI R OF HAUL ROADS
6620-04-72

MOBI LI ZATI ON

ASPHALTI C FLUMES

WATER

TOPSO L

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
EROSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
TURBI DI TY BARRI ERS

I NLET PROTECTI ON, TYPE A

I NLET PROTECTION, TYPE C
TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 20

SEEDI NG, M XTURE NO. 40

WOOD PGOSTS, 4X4-1NCH X 12- FT.

CONTRACT AND ESTI MATE ENG NEER

UNI'T

LS

:
§_<
=

Fromoneennmr-rone
XXX XQOMTMN <<

mm

-
SRR

2
2

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
2. 000 1700. 000
5. 000 450. 000
2.000 255. 000
6. 000 320. 000
1034. 000 3. 850
40. 000 8. 100
297. 000 31. 250
62. 000 12. 000
5. 000 100. 000
9. 000 1950. 000
1. 000 1. 000
1. 000 1. 000
1. 000 80956. 120
50. 000 50. 000
70. 000 15. 000
800. 000 2. 000
2290. 000 2.000
3090. 000 0. 200
2800. 000 1. 000
2800. 000 1. 000
5600. 000 0. 050
3. 000 150. 000
3. 000 200. 000
150. 000 1. 000
150. 000 1. 000
800. 000 1. 000
800. 000 1. 200
380. 000 18. 750
6. 000 75. 000
6. 000 42.000
120. 000 4. 000
120. 000 3. 500
3. 000 28. 000
65. 000 3. 000
95. 000 4. 400
30. 000 4.800
9. 000 35. 000

DI VI SI ON OF HI GHWAYS

80956.
2500.
1050.
1600.
4580.

618.
2800.
2800.

280.

450.

600.

150.

150.

800.

960.
7125.

450.

252.

480.

420.

84.

195.

418.

144.

315.

Bl DDER NO 2

UNIT
BI D PRI CE

1750.
100.

100.

84000

50.
. 000
. 000

=
ORr P ONN U

000
000

000
000
000

000

. 200
. 000
. 000
. 200
. 000
. 000
. 950
. 950
. 000
. 100
. 000
. 000
. 000
. 500
. 500
. 000
. 000
. 000
. 000
. 000

100.

84000
2500
1050.
1600.
4580

618.
2800
2800
1120.

300.

300.

142.

142.

800.

880.
7220

420.

240.

420.

420.

90.

195.

380.

150.

315.

PAGE:

88

LETTI NG DATE: 01/ 14/03

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
3600. 000 7200. 00
875. 000 4375. 00
300. 000 600. 00
270. 000 1620. 00
8. 000 8272. 00
15. 000 600. 00
30. 380 9022. 86
12. 030 745. 86
200. 000 1000. 00
1760. 910 15848. 19
1. 000 1.00
1. 000 1.00
142850. 000 142850. 00
50. 000 2500. 00
10. 000 700. 00
2. 000 1600. 00
0. 700 1603. 00
0.110 339. 90
0. 320 896. 00
1. 540 4312. 00
0. 080 448. 00
202.570 607.71
202. 570 607.71
1.370 205. 50
0. 820 123. 00
0. 930 744.00
0.510 408. 00
17.770 6752. 60
79. 550 477. 30
36. 760 220. 56
3. 470 416. 40
7.250 870. 00
67.410 202. 23
3.970 258. 05
4.750 451. 25
5. 150 154. 50
50. 220 451. 98



Date 01/15/03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20030114019

| TEM
NUMBER

64304

64313
64318
64321
64326
64343
64503
64506
64602
64618
64710
64722
64770
64782
65040
65045
65050
65055
65065

65066
65067
65085
65099

65217
65227

Bl DDER NO 1
ESTI MATED UNIT

| TEM DESCRI PTI ON UN'T  QUANTITY BID PRICE
SIGNS, TYPE I, REFLECTIVE S.F. 24. 000 18. 000
MOVI NG SI GNS, TYPE 1| EACH 6. 000 40. 000
REMOVI NG SI GNS, TYPE || EACH 12. 000 15. 000
REMOVI NG SMALL SI GN SUPPORTS  EACH 12. 000 20. 000
FI ELD OFFI CE, TYPE B LS 1. 000 4000. 000
TRAFFI C CONTROL, PRQJECT LS 1. 000 400. 000
6620- 04- 71 (B- 71- 130)
TRAFFI C CONTROL, PRQJECT LS 1. 000 200. 000
6620- 04- 71 (B-71-131)
TRAFFI C CONTROL, PRQJECT LS 1. 000 200. 000
6620- 04- 72 (B- 71-132)
TRAFFI C CONTROL, DRUVS DAYS  1500. 000 0. 300
TRAFFI C CONTROL, BARRI CADES, T DAYS  2650. 000 0. 500
TRAFFI C CONTROL, WARNI NG LI GHT DAYS  3880. 000 0. 100
TRAFFI C CONTROL, SI GNS DAYS  2550. 000 0. 500
TRAFFI C CONTROL, DETOUR, SI GNS DAYS  15540. 000 0.180
GEOTEXTI LE FABRI C, TYPE DF S. Y. 572. 000 2. 000
GEOTEXTI LE FABRI C, TYPE HR S. Y. 550. 000 2. 000
PAVEMENT MARKI NG, 4-1NCH, EPOX L. F. 3240. 000 0. 400
PVMI MRKNG, CHANNELI ZI NG 8-IN L. F. 100. 000 0. 800
PVMI MRKNG, STOP LINE, 18-1NCH L.F. 24. 000 3. 000
PVMI MRKNG, CROSSWALK, 12-1NCH L. F. 90. 000 5. 000
PVMI MRKNG, DI AGONAL, 12-1NCH, L.F. 50. 000 5. 000
PAVEMENT MARKI NG, CURB RAVP, E L.F. 24. 000 5. 000
CONSTRUCTI ON STAKI NG, STORM SE EACH 1. 000 135. 000
CONSTRUCTI ON STAKI NG, SUBGRADE L. F. 1210. 000 1. 350
CONSTRUCTI ON STAKI NG, CABC L. F. 1210. 000 1. 350
CONSTRUCTI ON STAKI NG, CURB, GU L. F. 891. 000 1. 350
CONSTRUCTI ON STAKI NG, STRUCT L LS 1. 000 1250. 000
B- 71- 130
CONSTRUCTI ON STAKI NG, STRUCT L LS 1. 000 750. 000
B-71-131
CONSTRUCTI ON STAKI NG, STRUCT L LS 1. 000 750. 000
B-71- 132
CONSTRUCTI ON STAKI NG, ELECTRI C LS 1. 000 1350. 000
6620- 04- 71
CONSTRUCTI ON STAKI NG, INITIAL L.F. 1210. 000 1. 350
NONVETALLI C CONDUI T, SCHEDULE L. F. 550. 000 3. 500
NONMVETALLI C CONDUI T, SCHEDULE L. F. 55. 000 3. 800

DI VI SI ON OF HI GHWAYS

750.
1350.
1633.

1925.
209.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

00

50

00

Bl DDER NO 2

UNIT
BI D PRI CE

N
w
CO0ONUUNWOONNOOOOO

125

700.

700.

450

wwo

. 000

. 000

300
500
100
500
180
000
200
400
800
000
000
000
000
000
600
550

. 800
. 000

000

000

000

. 820
. 500
. 800

700.
450
992.

1925.
209.

00
00
20

00
00

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

N
w
CO0ONUUNWOONWOOOOO

125

700.

700.

450

wwo

. 000

. 000

300
500
100
500
180
000
250
400
800
000
000
000
000
000
600
550

. 800
. 000

000

000

000

. 820
. 500
. 800

LETTI NG DATE: 01/ 14/03

700.
450.
992.

1925.
209.

00
00
20

00
00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114019

| TEM
NUMBER

90004

90005

90005

90005

90030

90030

90033

90034

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
PULL BOXES, STEEL, 12X24-1NCH EACH
CONCRETE BASES, TYPE 5 EACH
CONCRETE CONTROL CABI NET BASES EACH
TRNSFRVR BASE STD, 11 1/2-1N B EACH
ELECTRI CAL WRE, LICGHTING NO L.F.
ELEC SERVI CE, METER BREAKER PE LS
STATI ON 16+35, 28.5', LT.
POLES, TYPE 5 EACH
LUM NAI RES, UTILITY, 250 WATTS EACH
LUM NAI RE ARMS, SI NGLE MEMBER, EACH
SAW NG EXI STI NG PAVEMENT L. F.
SAW NG CONCRETE PAVEMENT, FULL L.F.
M SC LS
90004A TEMPORARY WALKWAY AND R
CRCSSI NG
M SC LS
90004B TEMPORARY WATER MAI N AN
TEMPORARY FORCE MAI N ASSEMBLY
M SC LS
90004C BRI DGE HUNG PRE- | NSULAT
DUCTI LE | RON WATER MAI N ASSEMB
M SC LS
90004D BRI DGE HUNG PRE- | NSULAT
DUCTI LE | RON SEWAGE FORCE MAI N
M SC EACH
90005A MANHCOLE, TYPE 3, MODI FI
STRUCTURE | - 14
M SC EACH
90005B LI GHTI NG CONTROL CABI NE
M SC EACH
90005C MODI FI ED STEEL DI APHRAG
STRUCTURE B-71-130
M SC L. F.
90030A REMOVI NG STORM SEVER
M SC L. F.
90030B REMOVI NG STORM SEVER
M SC S.Y.
90033A PREPARATI ON FOR LAWN TY
M SC CY.

90034A EXCAVATI ON AND HAULI NG

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
5. 000 370. 000
2.000 430. 000
1. 000 600. 000
2. 000 235. 000
700. 000 0. 400
1. 000 600. 000
2. 000 660. 000
2.000 286. 000
2. 000 180. 000
405. 000 2.500
40. 000 12. 500
1. 000 5000. 000
1. 000 15500. 000
1. 000 30000. 000
1. 000 25000. 000
1. 000 1700. 000
1. 000 2000. 000
6. 000 460. 000
95. 000 15. 000
80. 000 20. 000
350. 000 0. 750
200. 000 20. 000

DI VI SI ON OF HI GHWAYS

1320.

1012.
500.
5000.

15500.
30000.
25000.

1700.

2000.

2760.

1425.
1600.
262.

4000.

00

00

00

00

00

00

00

50

00

Bl DDER NO 2

UNIT
BI D PRI CE

660.

180.
. 250
. 000
7000

13500

30000

25000
1700.

2000

460.

15.

20.

20.

000

000

000

000

000

000

000

000

000

000

. 000

000

PAGE: 90

LETTI NG DATE: 01/ 14/03

Bl DDER NO 3
UNIT

AMOUNT BI D PRI CE AMOUNT
1850. 00 370. 000 1850. 00
860. 00 430. 000 860. 00
600. 00 600. 000 600. 00
470. 00 235. 000 470. 00
280. 00 0. 400 280. 00
600. 00 600. 000 600. 00
1320. 00 660. 000 1320. 00
572.00 286. 000 572.00
360. 00 180. 000 360. 00
911. 25 2.000 810. 00
240. 00 5. 000 200. 00
7000. 00 1000. 000 1000. 00
13500. 00 21600. 000 21600. 00
30000. 00 47750. 000 47750. 00
25000. 00 32250. 000 32250. 00
1700. 00 3900. 000 3900. 00
2000. 00 2000. 000 2000. 00
2760. 00 500. 000 3000. 00
1425. 00 8. 000 760. 00
1600. 00 8. 000 640. 00
350. 00 3. 250 1137.50
4000. 00 79. 000 15800. 00



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114019
PETROLEUM CONTAM NATED SO L

PREBORI NG STEEL PI LI NG
QW READY M XED CONC MASONRY F C. Y

90474
90501
90502

L. F.

QWP, BRDG STRGTH | NCENTI VE CON DCL

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

262. 000 56. 000 14672. 00
829. 000 12. 000 9948. 00
8290. 000 1. 000 8290. 00
PROPOCSAL TOTAL....... 1153311. 46

56. 000
12. 000
1. 000

14672. 00
9948. 00
8290. 00

1158918. 59

PAGE:

91

LETTI NG DATE: 01/ 14/03

140. 000
5. 000
1. 000

36680. 00
4145. 00
8290. 00

1338224. 36



Date 01/15/03
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114020

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

PAGE:

92

LETTI NG DATE: 01/ 14/03

Rl VERVI EW EXPRESSWAY BRI DGE, CI TY W SCONSI N R

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
250. 000 250. 00
250. 000 250. 00
148000. 000 148000. 00
4.500 1035. 00
2. 000 260. 00
2.750 687. 50
0. 660 15. 84
275. 000 275.00
7.000 630. 00
18000. 000 18000. 00
100000. 000 100000. 00
9. 000 1620. 00
11. 000 1320. 00
1800. 000 1800. 00
9. 000 1737.00
39. 840 8964. 00
104. 920 5770. 60
555. 000 631035. 00
155. 000 41385. 00
15100. 000 15100. 00
19. 000 3116. 00
19. 000 4180. 00
2. 400 8112. 00
125. 000 183375. 00
0. 510 17564. 40
0.580 123658. 90
145. 000 2465. 00

STATE PROJECT(S): 6999-03-74 LOCATI ON 71/ WOCD COUNTY
STH 13
WOOD COUNTY
TYPE OF WORK
R NO 1: ZENITH TECH., INC
R NO 2 PHEI FER BROTHERS CONSTRUCTI ON COMPANI ES
R NO 3 EDWARD KRAEMER & SONS, | NC.
Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNI'T UNI' T

| TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT
CLEARI NG STA. 1. 000 250. 000 250. 00 400. 000 400. 00
GRUBBI NG STA 1. 000 250. 000 250. 00 400. 000 400. 00
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 105000. 000 105000. 00 130000. 000 130000. 00
154+09. 25
REMOVI NG PAVEMENT S.Y. 230. 000 4.500 1035. 00 7.000 1610. 00
REMOVI NG ASPHALTI C SURFACE S.Y. 130. 000 2. 000 260. 00 4. 000 520. 00
REMOVI NG CONCRETE SI DEVWALK S.Y. 250. 000 2.750 687. 50 2. 500 625. 00
REMOVI NG FENCE L. F. 24. 000 6. 000 144. 00 4. 000 96. 00
REMOVI NG CONCRETE BASES EACH 1. 000 275. 000 275.00 270. 000 270.00
COMMON EXCAVATI ON CY. 90. 000 7.000 630. 00 18. 000 1620. 00
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 57500. 000 57500. 00 47000. 000 47000. 00
B-71-33
COFFERDAMS LS 1. 000 105000. 000 105000. 00 130000. 000 130000. 00
BORROW EXCAVATI ON CY. 180. 000 9. 000 1620. 00 14. 000 2520. 00
STRUCTURE BACKFI LL CY. 120. 000 11. 000 1320. 00 15. 000 1800. 00
FI NI SH NG ROADWAY S 1. 000 1800. 000 1800. 00 500. 000 500. 00
CRUSHED AGGREGATE BASE COURSE TON 193. 000 9. 000 1737.00 16. 000 3088. 00
CONCRETE PAVEMENT, 9-1 NCH S.Y. 225. 000 39. 840 8964. 00 40. 550 9123.75
CONCRETE PAVEMENT APPROACH SLA S. Y 55. 000 104. 920 5770. 60 95. 000 5225. 00
CONCRETE NMASONRY, BRI DGES CY 1137. 000 435.000  494595. 00 440. 000 500280. 00
CONCRETE MASONRY, SEAL CY 267. 000 130. 000 34710. 00 132. 000 35244. 00
EXPANSI ON DEVI CE, STRUCTURE LS 1. 000 14000. 000 14000. 00 15000. 000 15000. 00
B-71-33
CONC MASONRY ANCHORS, TYPE L, EACH 164. 000 12. 000 1968. 00 28. 000 4592. 00
CONC MASONRY ANCHORS, TYPE L, EACH 220. 000 65. 000 14300. 00 31. 000 6820. 00
PROTECTI VE SURFACE TREATMENT  S.Y. 3380. 000 2.500 8450. 00 2.000 6760. 00
PRESTRESSED G RDER, | TYPE, 70 L.F. 1467. 000 110. 000 161370. 00 105. 000 154035. 00
HI GH STRENGTH BAR STEEL REINF. LB. 34440. 000 0. 550 18942. 00 0. 580 19975. 20
COATED HI GH STR BAR STL REINF, LB. 213205. 000 0. 600 127923. 00 0. 560 119394. 80
NON- LAM NATED ELASTOMERI C BEAR EACH 17. 000 85. 000 1445. 00 74.000 1258. 00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114020

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

EXPANSI ON BEARI NG ASSEMBLI ES
B-71- 33

STL PILING DELIV & DRI VEN, HP
TUBULAR RAILING TYPE H, STRUC
B-71-33

FLOOR DRAINS, TYPE GC

RUBBERI ZED MEMBRANE WATERPROOF
CONCRETE CURB AND GUTTER, 30-1
CONCRETE SI DEWALK, 6-1 NCH
CONCRETE LQOADI NG ZONE

TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
SLOPE PAVI NG, CONCRETE

REI NF CONC PIPE, CLASS 111, SS
RECONSTRUCTI NG | NLETS

Pl PE UNDERDRAI N, WRAPPED, 6-1N
STEEL THRI E BEAM STRUCTURE APP
ANCHOR ASSEMB FOR STEEL PLATE
STL PLT BM GRD, ENRGY ABSCRB T
SALVAGED CHAIN LI NK FENCE, 6 F
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
FERTI LI ZER, TYPE B

SEEDI NG, M XTURE NO. 40

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GAT
TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M

rrromnonrr — ronhrrromnhunrwm
st Ll L atat Lt latal a0
T‘S?Q:“ 7'9:“:< T:“f”3171539

%%52“ mm<<

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE

7. 000 850. 000
120. 000 25. 000
1. 000 70000. 000
13. 000 1450. 000
10. 000 35. 000
205. 000 11. 320
2810. 000 3. 340
285. 000 5.740
1800. 000 8. 000
1800. 000 4. 000
34. 000 85. 000
8. 000 65. 000

1. 000 350. 000
75. 000 12. 000
33. 000 33.780
1. 000 100. 000

1. 000 2000. 000
150. 000 6. 930
1. 000 1. 000
1.000 165000. 000
860. 000 2.000
860. 000 0. 500
300. 000 1. 240
300. 000 1. 240
300. 000 1. 240
1. 000 255. 300

1. 000 255. 300

0. 500 82. 340
16. 000 12. 220
1. 000 1500. 000

1. 000 2000. 000
2272.000 0. 300
548. 000 1. 000
1096. 000 0. 100
6439. 000 0. 450
32. 000 22.000
32. 000 2. 000

DI VI SI ON OF HI GHWAYS

18850.
350.
2320.
9385.
1635.
14400.
7200.
2890.
520.
350.
900.
1114.
100.
2000.
1039.
1
165000.
1720.
430.
372.
372.
372.
255.
255.
41.
195.
1500.
2000.
681.
548.
109.
2897.
704.
64.

Bl DDER NO 2

UNIT
BI D PRI CE

OFrRrFL,ON

ANOOOO

. 000
. 000
. 960
. 650
. 700
. 000
. 000
49.

42
200.
4.
33.
100.

2000

37

1
167596.
. 400
. 500
. 650
. 350
. 500
300.
350.
100.
20.

4000

3700
. 500
. 500
. 250
. 750
. 000
. 000

000
000
910
000
000
000
000
400
000
700

000
000
000
000
000
000

336.
200.
300.
1089.
100.
2000
5610
1
167596.
2064.
430.
495,
405.
150.
300.
350.
50.
320.
4000
3700
1136
274.
274,
4829
704.
128.

PAGE

93

Bl DDER NO 3
UNI'T

Bl D PRI CE

ANOORFRO

. 000
. 000
. 320
. 340
. 740
. 500
. 790
. 520
. 000
. 000
. 530
. 780
. 000
. 000
. 400
. 000
. 000
. 000
. 500
. 240
. 240
. 240
. 000
. 000
. 340
. 220
250.
2000
. 300
. 000
. 100
. 450
. 000
. 000

000
000

LETTI NG DATE: 01/ 14/03

255.

195.
250.
2000.
681.
548.
109.
2897.
704.
128.



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114020

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

PAGE:

94

LETTI NG DATE: 01/ 14/03

90005

90005

90030

90031

90031

90501
90502

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT

PAVEMENT MARKI NG, 4-1NCH, EPOX L.F. 4020. 000 0. 760 3055. 20
PAVEMENT MARKI NG, RAI SED MARKE EACH 2. 000 60. 000 120. 00
REMOVI NG PAVEMENT MARKI NGS L. F. 9370. 000 0. 350 3279. 50
PAVEMENT MARKI NG, CURB, EPOXY L.F. 10. 000 4. 000 40. 00
PAVEMENT MARKI NG, | SLAND NOSE, EACH 1.000 40. 000 40. 00
REMOVI NG PAVEMENT MARKI NGS, AR EACH 1. 000 100. 000 100. 00
REMOVI NG PAVEMENT MARKI NGS, WO EACH 1.000 100. 000 100. 00
TEMPORARY PAVEMENT MARKI NG, 4- L.F. 5410. 000 0. 210 1136. 10
TEMP PVMI' MRKNG, CHANNELI ZI NG, L. F. 225. 000 0. 420 94. 50
TEMP PVMI' MRKNG, STOP LINE, 18 L.F. 12. 000 4. 050 48. 60
NONMETALLI C CONDUI T, SCHEDULE L. F. 1710. 000 3. 100 5301. 00
PULL BOXES, STEEL, 24X36-1NCH EACH 2. 000 320. 000 640. 00
CONCRETE BASES, TYPE 5 EACH 1. 000 375. 000 375. 00
ELECTRICAL WRE, LIGHTING NO L.F. 1500. 000 0.500 750. 00
ELECTRI CAL WRE, LICGHTING NO. L.F. 600. 000 0. 650 390. 00
ELECTRICAL WRE, LIGHTING NO L.F. 11000. 000 0.700 7700. 00
LOOP DETECTOR LEAD I N CABLE L. F. 840. 000 0. 900 756. 00
LOOP DETECTOR W RE L. F. 380. 000 0. 450 171. 00
SAW NG EXI STI NG PAVEMENT L. F. 65. 000 2. 000 130. 00
SAW NG CONCRETE PAVEMENT, FULL L.F. 270. 000 3. 000 810. 00
M SC LS 1. 000 70000. 000 70000. 00
90004A MODULAR EXPANSI ON DEVI C
STRUCTURE B-71-33
M SC EACH 2. 000 75. 000 150. 00
90005A REMOVI NG PULL BOXES
M SC EACH 7.000 540. 000 3780. 00
90005B, RELOCATE LI GHTI NG
M SC EACH 5. 000 320. 000 1600. 00
90005C ANCHOR ASSEMBLY LI GHT P
M SC L. F. 130. 000 70. 000 9100. 00
90030A SCREENI NG FENCE
M SC S. F. 1020. 000 18. 000 18360. 00
90031A TEMPCORARY SHORI NG
M SC S. F. 1200. 000 26. 380 31656. 00
90031B SALVAGED STRUCTURE, RW
QW READY M XED CONC MASONRY F C.Y. 1137. 000 12. 950 14724. 15
QWP, BRDG STRGTH | NCENTI VE CON DCL 10915. 000 1. 000 10915. 00

PROPOSAL TOTAL....... 1674793. 33

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
0. 760 3055. 20
100. 000 200. 00
0. 100 937. 00
4. 000 40. 00
40. 000 40. 00
50. 000 50. 00
50. 000 50. 00
0. 100 541. 00
0. 250 56. 25
5. 000 60. 00
4.500 7695. 00
425. 000 850. 00
390. 000 390. 00
0. 400 600. 00
0. 500 300. 00
0. 650 7150. 00
0. 600 504. 00
0. 500 190. 00
2.000 130. 00
3. 000 810. 00
60000. 000 60000. 00
200. 000 400. 00
400. 000 2800. 00
320. 000 1600. 00
59. 800 7774.00
15. 000 15300. 00
25. 000 30000. 00
13. 000 14781. 00
1. 000 10915. 00
1689591. 86

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
0. 760 3055. 20
100. 000 200. 00
0. 350 3279. 50
4. 000 40. 00
40. 000 40. 00
100. 000 100. 00
100. 000 100. 00
0. 210 1136. 10
0. 420 94. 50
4. 050 48. 60
4.500 7695. 00
425. 000 850. 00
390. 000 390. 00
0. 400 600. 00
0. 500 300. 00
0. 650 7150. 00
0. 600 504. 00
0. 500 190. 00
2.000 130. 00
3. 000 810. 00
75000. 000 75000. 00
160. 000 320. 00
400. 000 2800. 00
320. 000 1600. 00
59. 800 7774.00
15.750 16065. 00
26. 380 31656. 00
1. 000 1137.00
1. 000 10915. 00
1725286. 65



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030114021

STATE PROJECT(S): 1023-04-71

1523-04-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

BIDDER NO 1 LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 2: JAMES PETERSON SONS, | NC
BIDDER NO 3: A-1 EXCAVATING |INC
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20102 CLEARI NG 25MM
20105 GRUBBI NG 25MM
20335 REMOVI NG SMALL PI PE CULVERTS  EACH
20371 REMOVI NG OLD STRUCTURE, STATIO LS
47+950. 25
20401 REMOVI NG PAVEMENT MR
20402 REMOVI NG ASPHALTI C SURFACE M
20405 REMOVI NG CURB AND GUTTER M
20409 REMOVI NG SURFACE DRAI NS EACH
20411 REMOVI NG GUARDRAI L M
20412 REMOVI NG FENCE M
20414 REMOVI NG MANHOLES EACH
20416 REMOVI NG | NLETS EACH
20422 REMOVI NG CONCRETE BASES EACH
20501 COWON EXCAVATI ON VB
20505 MARSH EXCAVATI ON VB
20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B- 61- 156
20801 BORROW EXCAVATI ON VB
20901 GRANULAR BACKFI LL VB
21001 STRUCTURE BACKFI LL VB
21302 FI NI SHI NG ROADVWAY, PROQJECT LS
1023-04-71
21303 FI NI SHI NG ROADVWAY, PROQJECT LS
1523-04-71
30404 CRUSHED AGCREGATE BASE COURSE MG
30424 SALVAGED ASPHALTI C PAVEMENT, B MG
40204 ASPHALTI C MATERI AL FOR TACK CO L
40301 QWP, ASPHALTI C M XTURE MG

ASPHALTI C MATERI AL FOR PLANT M MG

ESTI MATED
QUANTI TY

6426.
19321.
1821.

564.
1785.

64633.

357.
1770.
. 000

34724.
6430.
1110.
3781.

226.

. 000
16.
30486.
238.

. 000

000
000
000

000
000
000

. 000

000
000
000
000
700

Bl DDER NO 1

UNI'T

Bl D PRI CE

170.

32000

10.
500.
500.

10
. 530
. 900
. 470
230

000

600

000

LOCATI ON 61/ TREMPEALEAU COUNTY
I 94, USH 10 | NTERCHANGE AT OSSEO

| 94, USH 10
TREMPEALEAU COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
1800. 00 10. 000 2000. 00
1800. 00 10. 000 2000. 00
2200. 00 225. 000 2475. 00
48000. 00 48000. 000 48000. 00
18057. 06 1. 950 12530. 70
25310. 51 1. 300 25117.30
11836. 50 4.500 8194. 50
200. 00 255. 000 510. 00
1849. 92 3. 150 1776. 60
2231. 25 1. 600 2856. 00
510. 00 255. 000 510. 00
680. 00 170. 000 680. 00
800. 00 500. 000 8000. 00
107615. 58 5.670 172855. 62
840. 14 7. 250 1725.50
32000. 00 32000. 000 32000. 00
228154. 49 4.010 259178. 33
3730. 65 18. 000 6426. 00
15045. 00 18. 000 31860. 00
500. 00 5000. 000 5000. 00
500. 00 5000. 000 5000. 00
368074. 40 9.190 319113. 56
29127. 90 4.530 29127. 90
999. 00 0. 900 999. 00
5558. 07 1. 470 5558. 07
52141. 00 230. 000 52141. 00

PAGE: 95

LETTI NG DATE: 01/ 14/03

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
16. 250 3250. 00
16. 250 3250. 00
350. 000 3850. 00
48000. 000 48000. 00
4.400 28274. 40
1. 400 27049. 40
8. 300 15114. 30
350. 000 700. 00
3. 280 1849. 92
1. 250 2231. 25
425. 000 850. 00
330. 000 1320. 00
280. 000 4480. 00
4.880 148771. 68
7.500 1785. 00
32000. 000 32000. 00
4.850  313470.05
7.400 2641. 80
7. 400 13098. 00
1500. 000 1500. 00
1500. 000 1500. 00
10. 050  348976. 20
2. 850 18325. 50
0. 900 999. 00
1. 470 5558. 07
230. 000 52141. 00



Date 01/15/03
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030114021

| TEM
NUMBER

40723 ASPHALTI C CONCRETE PAVEMENT, T
40728 DENSI TY | NCENTI VE, ASPHALTIC C

| TEM DESCRI PTI ON

41011 SALVAGED ASPHALTI C PAVEMENT
41106 ASPHALTI C SURFACE, TEMPCORARY
41528 CONCRETE PAVEMENT, 215 MM
41529 CONCRETE PAVEMENT, 240 MM
41530 CONCRETE PAVEMENT, 265 MM
41605 CONCRETE DRI VEWAY, 150 MM

41621 CONCRETE PAVEMENT APPROACH SLA

41665 CONCRETE PAVEMENT GAPS
50201 CONCRETE MASONRY, BRI DGES
50232 EXPANSI ON DEVI CE, STRUCTURE

B-61- 156

50265 PROTECTI VE SURFACE TREATMENT

50305 PRESTRESSED d RDER,

TYPE, 11
50504 H GH STRENGTH BAR STEEL REI NF.
50511 COATED HI GH STR BAR STL REI NF,
50626 NON- LAM NATED ELASTOVERI C BEAR
50627 LAM NATED ELASTOMERI C BEARI NG

50640 STEEL DI APHRAGVS, STRUCTURE

B-61- 156

51121 STL PILE DEL & DRIVEN, HP 250M

51130 PILE PO NTS

51605 RUBBERI ZED MEMBRANE WATERPROOF
52021 CULVERT PIPE, CLASS 1V, 300 MV
52059 APRON ENDWALLS FOR CULVERT PI P
52084 TEMPORARY CULVERT PI PE, 600 MV
52111 CORRUGATED STEEL CULVERT PI PE

52148 STL APRON ENDW. FCR CLVRT PI PE
52153 STL APRON ENDW. FCR CLVRT PI PE

52205 RCCP, CL III, 600 MM
52209 RCCP, CL IIIl, 900 MM
52211 RCCP, CL III, 1200 MM
52226 RCCP, CL IV, 375 MM

52229 RCCP, CL IV, 600 MM
52260 RCCP, APRON ENDWALLS
52261 RCCP, APRON ENDWALLS
52262 RCCP, APRON ENDWALLS
52264 RCCP, APRON ENDWALLS

300 M
375 MW
450 MV
600 MM

UNI'T

TOSSRRHRZED

DO=R 0d
2

QF
20

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
3781. 000 39. 780
4000. 000 1. 000
22255. 000 1.330
1741. 000 57.740
2885. 000 27.900
8040. 000 24. 060
31205. 000 20.910
175. 000 37. 660
266. 000 102. 000
12. 000 500. 000
1196. 000 380. 000
1. 000 13500. 000
2350. 000 1.500
1375. 000 290. 000
18430. 000 1.100
86460. 000 1.350
21. 000 100. 000
42.000 350. 000
80. 000 300. 000
499. 000 46. 000
86. 000 60. 000
100. 000 15. 000
20. 000 49. 200
2. 000 100. 000
8. 200 68. 000
3. 000 118. 000
7.000 80. 000
1. 000 220. 000
6. 100 96. 000
7.900 188. 000
3.700 280. 000
29. 300 70. 000
20. 700 115. 000
1. 000 675. 000
9. 000 695. 000
2.000 735. 000
6. 000 800. 000

DI VI SI ON OF HI GHWAYS

150408.
4000.
29599.
100525.
80491.
193442.
652496.
6590.
27132.
6000.
454480.
13500.

3525.
398750.
20273.
116721.
2100.
14700.
24000.

22954.
5160.
1500.

984.
200.
557.
354.
560.
220.
585.
1485.
1036.
2051.
2380.
675.
6255.
1470.
4800.

Bl DDER NO 2

UNIT
BI D PRI CE

000
000

. 500
. 000
. 100
. 350
. 000
. 000
. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

150408.
4000
29599
100525.
80491.
193442.
652496.
6590
27132.
6000
454480
13500

3525
398750
20273
116721.
2100
14700
24000

22954.
5160
1500.

980.
130.
705.
435.
910.
245,
927.
1911
1295.
2197.
2980
675.
6255
1470
4800

PAGE:
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LETTI NG DATE: 01/ 14/03

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
39. 780 150408. 18
1. 000 4000. 00
2.000 44510. 00
57.740 100525. 34
27.900 80491. 50
24. 060 193442. 40
20.910 652496. 55
37. 660 6590. 50
102. 000 27132.00
500. 000 6000. 00
380. 000  454480. 00
13500. 000 13500. 00
1.500 3525. 00
290. 000  398750.00
1.100 20273. 00
1.350 116721. 00
100. 000 2100. 00
350. 000 14700. 00
300. 000 24000. 00
46. 000 22954. 00
60. 000 5160. 00
15. 000 1500. 00
70. 500 1410. 00
213.500 427.00
158. 750 1301. 75
439. 500 1318. 50
199. 000 1393. 00
676. 000 676. 00
265. 750 1621. 08
292. 250 2308. 78
421. 500 1559. 55
125. 300 3671. 29
162. 450 3362. 72
410. 000 410. 00
440. 000 3960. 00
475. 000 950. 00
585. 000 3510. 00



Date 01/15/03
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030114021

| TEM
NUMBER | TEM DESCRI PTI ON

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:

97

LETTI NG DATE: 01/ 14/03

52474 SALV APRON ENDWALLS FOR CLVT P
52476 SALV APRON ENDWALLS FOR CLVT P
52478 SALV APRON ENDWALLS FOR CLVT P
60103 CONCRETE CURB, TYPE G

60123 CONCRETE CURB AND GUTTER, 750
60133 CONCRETE CURB AND GUTTER, 750
60135 CONCRETE CURB AND GUTTER, 750
60160 CONCRETE CURB AND GUTTER, 900
60170 CONCRETE CURB AND GUTTER, 900
60204 CONCRETE S| DEWALK, 100 MM
60305 TEMP PRECAST CONC BARR, CONTR
60308 TEMP PRECAST CONC BARR, CONTR
60404 SLOPE PAVI NG CONCRETE

60601 RI PRAP

60825 REINF CONC PIPE, CLASS 111, SS
60826 REINF CONC PIPE, CLASS 111, SS
60827 REINF CONC PIPE, CLASS 111, SS
60852 REINF CONC PIPE, CLASS |V, SS

60854 REINF CONC PIPE, CLASS |V, SS

60856 REINF CONC PIPE, CLASS |V, SS

61110 MANHCLES, TYPE 1

61112 MANHCLES, TYPE 3

61122 | NLETS, TYPE 3

61151 MANHCLE COVERS, TYPE J

61156 | NLET COVERS, TYPE H S

61167 | NLET COVERS, TYPE H

61172 | NLET COVERS, TYPE HM GJ

61182 ADJUSTI NG MANHOLE COVERS

61201 PI PE UNDERDRAI N, 150 MM

61211 PI PE UNDERDRAI N, UNPERFORATED,

61215 PI PE UNDERDRAI N, UNPERFORATED,

61407 STEEL THRI E BEAM STRUCTURE APP

61408 STEEL PLATE BEAM GUARD, CLASS

61413 ANCHORS FOR STL PLATE BEAM GUA

61433 ANCHOR ASSEMB FOR STEEL PLATE

61435 STL PLT BM GRD, ENRGY ABSCRB T

61601 WOVEN W RE FENCE

61802 MAI NT AND REPAI R OF HAUL ROADS
1023-04-71

EACH
EACH
M

LS

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
4.000 180. 000
1. 000 250. 000
1. 000 325. 000
76. 000 65. 000
4356. 000 28.750
683. 000 44.100
515. 000 30. 250
135. 000 54. 000
54. 000 54. 000
6451. 000 20. 000
260. 000 24. 000
3120. 000 10. 000
450. 000 54. 000
176. 000 47. 500
141. 200 76. 700
327.200 84. 300
216. 200 103. 070
86. 900 123. 600
83. 700 154. 200
138. 600 188. 040
5. 000 1795. 000
3. 000 4815. 000
61. 000 735. 000
8. 000 200. 000
4.000 300. 000
51. 000 300. 000
6. 000 305. 000
8. 000 185. 000
90. 000 26. 000
24. 000 26. 000
95. 400 53. 200
40. 000 95. 000
698. 000 30. 500
2.000 510. 000
4.000 60. 000
10. 000 1650. 000
1070. 000 6. 400
1. 000 1. 000

4940.
125235.
30120.
15578.
7290.
2916.
129020.
6240.
31200.
24300.
8360.
10830.
27582.
22283.
10740.
12906.
26062.
8975.
14445.
44835.
1600.
1200.
15300.
1830.
1480.
2340.
624.
5075.
3800.
21289.
1020.
240.
16500.
6848.
1

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 160
. 000
. 000
1615.
. 750
500.

000

000

4940
125235.
30120
15578
7290
2916.
129020.
6240
31200
24300
9328
10872.
27484.
22484.
10775
12889
26056.
8975
14445
44835
1600.
1200.
15300
1830.
1480
4500
1560.
5056.
4100
21749
850.
240.
16150
10432.
500.

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
500. 000 2000. 00
550. 000 550. 00
700. 000 700. 00
65. 000 4940. 00
28.750 125235. 00
44.100 30120. 30
30. 250 15578. 75
54. 000 7290. 00
54. 000 2916. 00
20. 000 129020. 00
24. 000 6240. 00
10. 000 31200. 00
54. 000 24300. 00
65. 000 11440. 00
80. 700 11394. 84
88. 300 28891. 76
98. 750 21349.75
103. 300 8976. 77
133. 450 11169. 77
178. 500 24740. 10
1525. 000 7625. 00
4900. 000 14700. 00
625. 000 38125. 00
280. 000 2240. 00
365. 000 1460. 00
365. 000 18615. 00
376. 000 2256. 00
175. 000 1400. 00
8. 000 720. 00
8. 000 192. 00
105. 000 10017. 00
95. 000 3800. 00
30. 500 21289. 00
510. 000 1020. 00
60. 000 240. 00
1650. 000 16500. 00
9. 350 10004. 50
1500. 000 1500. 00



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030114021

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T
MAI NT AND REPAI R OF HAUL ROADS LS
1523-04-71
MOBI LI ZATI ON LS

CONCRETE CORRUGATED MEDI AN
CONCRETE MEDI AN BLUNT NOSE
CONCRETE MEDI AN SLOPED NCSE
ASPHALTI C SHOULDER RUMBLE STRI
ASPHALTI C FLUMES

WATER

SALVAGED TOPSO L

MULCHI NG

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
ERCSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS
ERCSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS
I NLET PROTECTION, TYPE C
TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL

22 20

325555552932329!52%%5%3%%%

CULVERT PI PE DI TCH CHECKS EACH
FERTI LI ZER, TYPE B KG
SEEDI NG, TEMPORARY KG
SEEDI NG, M XTURE NO. 20 KG
SEEDI NG, M XTURE NO. 40 KG
LAVWN SOD M
MOVI NG SIGNS, TYPE |1 EACH
REMOVI NG SI GNS, TYPE 11 EACH

REMOVI NG SMALL SI GN SUPPORTS  EACH
OVERHEAD SI GN SUPPORT, STRUCTU LS
S-61-001

OVERHEAD SI GN SUPPORT, STRUCTU LS
S-61-002

FI ELD OFFI CE, TYPE C LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
1. 000 1. 000
1.000  225900. 000
119. 000 51. 000
100. 000 53. 800
10. 000 53. 800
133. 000 13. 500
78. 000 65. 900
5000. 000 5. 000
66909. 000 0. 580
65004. 000 0. 110
43. 000 4. 000
43. 000 4.000
1458. 000 2.500
1458. 000 2. 500
1458. 000 0.010
8. 000 200. 000
12. 000 75. 000
3309. 000 0. 540
3309. 000 0.540
3663. 000 0. 800
3663. 000 0. 800
11. 000 30. 000
170. 000 7.850
170. 000 7.850
2. 000 35. 000
2500. 600 0.530
535. 800 4.100
682. 900 7.750
259. 200 9. 500
995. 000 3. 000
21. 000 25. 000
178. 000 13. 000
102. 000 13. 000
1. 000 8500. 000
1. 000 8500. 000
1. 000 1800. 000

DI VI SI ON OF HI GHWAYS

225900.
6069.
5380.

538.
1795.
5140.

25000.
38807.
7150.

172.

172.
3645.
3645.

14.
1600.

900.
1786.
1786.
2930.
2930.

330.
1334.
1334.

70.
1325.
2196.
5292.
2462.
2985.

525.
2314.
1326.
8500.

8500.

1800.

Bl DDER NO 2

UNIT
BI D PRI CE

245444,
51
53.
53.
25.
81

I
N
&

w

(o))
WEDROTOOROOO0O

ONNMAROOW

. 000
135.
. 700
. 700
. 950
. 700

000

000
820
820
000
570
400
810

. 810
. 280
. 000
. 500
. 000
. 000

. 000

. 000

245444,
6069
5380

538.
3325
6318

16250
53527
6500

172.

172.
3863
3863

218.
1000.
1620.
2316.
2316.
3479
2564.

374.
1669.
1669.

130.
1425
2357.
6016.
2283
3263

945.
2225
1530.
8500

8500

8500

PAGE
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LETTI NG DATE: 01/ 14/03

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
1500. 000 1500. 00
359270. 000  359270.00
51. 000 6069. 00
53. 800 5380. 00
53. 800 538. 00
13. 500 1795. 50
65. 900 5140. 20
3. 000 15000. 00
0. 850 56872. 65
0.110 7150. 44
4. 000 172. 00
4.000 172.00
2.500 3645. 00
2.500 3645. 00
0.010 14.58
200. 000 1600. 00
75. 000 900. 00
0. 540 1786. 86
0.540 1786. 86
0. 800 2930. 40
0. 800 2930. 40
30. 000 330. 00
7. 850 1334.50
7.850 1334. 50
35. 000 70. 00
0.530 1325. 32
4.100 2196. 78
7.750 5292. 48
9. 500 2462. 40
3. 000 2985. 00
25. 000 525.00
13. 000 2314.00
13. 000 1326. 00
8500. 000 8500. 00
8500. 000 8500. 00
8575. 000 8575. 00



Date 01/15/03
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030114021

| TEM
NUMBER

64310 TRAFFI C CONTRQL,
64311 TRAFFI C CONTRQOL,
64313 TRAFFI C CONTRQOL,
64318 TRAFFI C CONTRQL,
64321 TRAFFI C CONTRQOL,
64323 TRAFFI C CONTRQL,
64326 TRAFFI C CONTRQOL,

| TEM DESCRI PTI ON UNI'T

ARROW BOARDS DAYS
SURVEI LLANCE DAYS
DRUMS DAYS
BARRI CADES, T DAYS
WARNI NG LI GHT DAYS
WARNI NG LI GHT DAYS
SI GNS DAYS

64503 GEOTEXTI LE FABRIC, TYPE DF
64505 GEOTEXTILE FABRIC, TYPE R

64602 PAVEMENT MARKI NG

64635 PAVEMENT MARKI NG,

100 MV EPOX

RAI SED MARKE

64642 REMOVI NG PAVEMENT MARKI NGS

64710 PVMI MRKNG, STOP

(%4
M
M
64618 PVMI MRKNG, CHANNELI ZI NG, 200 M
EA
M
M
M

LI NE, 450 WM

64722 PVMI MRKNG, CROSSWALK, 300 MM

64734 PAVEMENT MARKI NG
64738 PAVEMENT MARKI NG,
64742 PAVEMENT MARKI NG
64758 PAVEMENT MARKI NG,
64778 PAVEMENT MARKI NG
64782 PAVEMENT MARKI NG,
64790 PAVEMENT MARKI NG

ARROWS, TYPE EACH
ARROWS, TYPE EACH
ARROWS, TYPE EACH
WORDS, EPOXY EACH
CURB, EPOXY
CURB RAMP, E
| SLAND NOSE,

64902 TEMP PVMI MRKG, 100 MM REFLEC
64904 TEMP PVMI MRKG, 100 MM REMOVA
64908 TEMP PVMI MRKG CHAN 200MM REMO

65045 CONSTRUCTI ON STAKI NG SUBGRADE
65050 CONSTRUCTI ON STAKI NG CABC

65070 CONSTRUCTI ON STAKI NG CONCRETE
65216 NONMVETALLI C CONDUI T, SCHEDULE

65219 NONMETALLI C CONDUI T, SCHEDULE

65221 NONMETALLI C CONDUI T, SCHEDULE

65250 LOOP DETECTOR CONDUI T

65301 PULL BOXES, STEEL, 300 X 600 M EACH
65306 PULL BOXES, STEEL, 600 X 900 M EACH
65310 PULL BOXES, STEEL, 600 X 1050 EACH
65320 JUNCTI ON BOXES, 200 X 200 X 20 EACH
65401 CONCRETE BASES, TYPE 1 EACH
65402 CONCRETE BASES, TYPE 2 EACH

M
M
EA
M
M
M
64910 TEMP PVMI MRKG STOP LNE 300MM M
M
M
M
M
M
M
M

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
600. 000 15. 000
214. 000 50. 000
123281. 000 0. 200
10793. 000 0. 300
958. 000 0. 600
14603. 000 0. 150
16346. 000 0. 300
200. 000 2.500
281. 000 3. 000
10569. 000 0. 900
961. 000 2.000
84. 000 37.000
4716. 000 0. 900
70. 000 11. 500
338. 000 10. 500
14. 000 110. 000
2.000 140. 000
2. 000 200. 000
12. 000 110. 000
182. 000 9. 000
77.000 10. 000
24. 000 50. 000
15602. 000 0. 300
9669. 000 2.900
2786. 000 5. 800
115. 000 8.700
5826. 000 2. 200
1142. 000 2. 200
4789. 000 2. 200
28. 000 8. 680
3829. 000 9. 370
567. 000 17. 840
841. 000 5. 920
3. 000 222.000
43. 000 361. 000
40. 000 369. 000
10. 000 257. 000
17. 000 247.000
16. 000 474. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

[EnY
gNOoNEREOONO

w N
N
=N

BI D PRI CE

. 000
. 000
. 000
. 000
. 000
. 000
. 300
. 900

800
700
800
800
750
680
370
840

. 920
. 000
. 000
369.
257.
247.
474.

000
000
000
000

PAGE:
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Bl DDER NO 3
UNI'T
Bl D PRI CE

[E=Y
UNODONNOONO

w N
N
=N

. 000
. 000
. 000
. 000
. 000
. 000
. 330
. 900

800
700
200
200
050
680

. 370
. 840
. 920
. 000
. 000
369.
257.
247.
474.

000
000
000
000

LETTI NG DATE: 01/ 14/03



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030114021

| TEM
NUMBER

65850
65851
65852
66501
66502
90001
90001
90001
90001

90001

90001

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

CONCRETE BASES, TYPE 5
CONCRETE CONTROL CABI NET BASES
TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
TYP UF CABLE 2 CNDUCTR, NO. 12
TYPE UF CABLE, 2 CONDUCTOR, NO
COMMUNI CATI ON CABLE, | NSTALED
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL WRE, LIGHTING NGO
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

ELECTRI CAL SERVI CE, METER SOCK

STA. 48+384

ELECTRI CAL SERVI CE, METER SOCK
STA. 48+092

ELECTRI CAL SERVI CE, METER SOCK
47+796

TRAFFI C SI GNAL MOUNTI NG HARDWA
STA. 48+360

TRAFFI C SI GNAL MOUNTI NG HARDWA
STA. 48+060

TRAFFI C SI GNAL MOUNTI NG HARDWA
STA. 47+820

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90001A WATERMAI N, 200 MM

M SC

90001B SANI TARY SEVER, 200 WM
M SC

90001D SANI TARY LATERAL, 100 M
M SC

90001E WATER LATERAL, 25 MM

M SC

90001G CHAI'N LI NK FENCE, VI NYL
1830 WM

M SC

90001H CHAI'N LI NK FENCE, VI NYL
3255 W

=TI LL

- -
n u

'_
(7]

LS

LS

< £ £ £ L

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
16. 000 380. 000
3. 000 571. 000
361. 000 2.160
494. 000 2. 440
962. 000 3. 870
1471. 000 1.730
352. 000 2.110
710. 000 2. 890
2320. 000 1. 560
2000. 000 1.150
3002. 000 3. 000
2492. 000 1.150
1. 000 538. 000
1. 000 538. 000
1. 000 538. 000
1. 000 1. 000
1. 000 1. 000
1. 000 1. 000
559. 000 3. 000
488. 000 7.500
440. 000 73. 000
332. 000 65. 000
108. 600 42.700
154. 000 34. 400
80. 000 107. 480
86. 000 148. 670

DI VI SI ON OF HI GHWAYS

1677.
3660.
32120.
21580.
4637.
5297.

8598.

12785.

.00

.00

.00

.00

00

00

00

22

60

40

62

Bl DDER NO 2
UNIT
BI D PRI CE AMOUNT
380. 000 6080. 00
571. 000 1713.00
2.160 779.76
2. 440 1205. 36
3.870 3722.94
1.730 2544, 83
2.110 742.72
2.890 2051. 90
1. 560 3619. 20
1. 150 2300. 00
3. 000 9006. 00
1.150 2865. 80
538. 000 538. 00
538. 000 538. 00
538. 000 538. 00
1. 000 1.00
1. 000 1.00
1. 000 1.00
4.260 2381. 34
8. 200 4001. 60
73. 000 32120. 00
65. 000 21580. 00
43. 000 4669. 80
34. 000 5236. 00
107. 480 8598. 40
148. 670 12785. 62

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

104.

64.

81.

107.

148

000
150
000

. 000
. 000
. 000
. 000
. 000
. 850

. 500
124.

900

500

000

250

500

700

LETTI NG DATE: 01/ 14/03

3270.
4148.
54956.
34694.
6950.
12512.

8600.

12788.

.00

.00

.00

.00

15

00

00

40

50

00

20



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030114021

| TEM
NUMBER

90002

90004

90004

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON

M SC

900011 REMOVI NG STORM SEVER, 3
M SC

90001J REMOVI NG STORM SEVER, 6
M SC

90001K CHAI'N LI NK FENCE, VI NYL
1067 MM

M SC

90002A TEMPORARY SHORI NG, B-61
M SC

90004A UTILITY RECORD DOCUMENT
M SC

90004B TRANSPORTI NG AND | NSTAL
FURNI SHED TRAFFIC SI G & STREE
M SC

90005A ADJUST UTI LI TI ES

M SC

90005B REDUCER, 200 MM TO 150
M SC

90005C GATE VALVE, 200 MM

M SC

90005D CONNECT TO EXI STI NG WAT
M SC

90005E 200 MM TEE WATERVAI N

M SC

90005F RELOCATI NG FI RE HYDRANT
VALVE

M SC

90005G WATER SERVI CE PACKAGE,
M SC

90005H SEWER WYE, 200 MM X 100
M SC

900051 TEMPORARY LARGE STATI ON
M SC

90005J ANCHOR ASSEMBLI ES, LIGH
M SC

90005K CONNECT TO EXI STI NG SAN
M SC

90005L BAR COUPLERS, 13 MM

CONTRACT AND ESTI MATE ENG NEER

UNI'T

LS

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
40. 000 28. 000
146. 000 28. 000
70. 200 88. 620
50. 000 25. 000
1. 000 600. 000
1. 000 31491. 000
4.000 185. 000
1. 000 210. 000
3. 000 780. 000
5. 000 1100. 000
1. 000 335. 000
1. 000 1100. 000
18. 000 385. 000
9. 000 300. 000
4.000 200. 000
4. 000 225. 000
2.000 445. 000
16. 000 12. 000

DI VI SI ON OF HI GHWAYS

600.

31491.

740.

210.

2340.

5500.

335.

1100.

6930.

2700.

800.

900.

890.

192.

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNIT
BI D PRI CE

88.

25.

500.

31491.

185.

210.

780.

1100.

335.

1100.

385.

300.

200.

225.

445,

12.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

500.

31491.

740.

210.

2340.

5500.

335.

1100.

6930.

2700.

800.

900.

890.

192.

.00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNI'T

Bl D PRI CE

88.

25.

600.

31491.

425.

250.

775.

800.

250.

1450.

190.

50.

200.

225.

1000.

12.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 01/ 14/03

1800.
7592.

6223.

1250.

600.

31491.

1700.

250.

2325.

4000.

250.

1450.

3420.

450.

800.

900.

2000.

192.

00

00

23

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030114021

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

PAGE:

102

LETTI NG DATE: 01/ 14/03

90005

90005

90005

90005

90005

90005

90319
90365
90413
90414
90501
90502
90545
90591
90616
90637
90905
90998
90999
90307

Bl DDER NO 1
ESTI VATED UNI T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT

M SC EACH 16. 000 14. 000 224.00
90005M BAR COUPLERS, 16 MM
M SC EACH 8. 000 15. 000 120. 00
90005N BAR COUPLERS, 19 MMV
M SC EACH 6. 000 18. 000 108. 00
900050 BAR COUPLERS, 22 MMV
M SC EACH 26. 000 30. 000 780. 00
90005P BAR COUPLERS, 25 MMV
M SC EACH 16. 000 60. 000 960. 00
90005Q BAR COUPLERS, 32 MMV
M SC EACH 81. 000 38. 000 3078. 00
90005R FLEXI BLE DELI NEATCR PCS
M SC EACH 3. 000 150. 000 450. 00
90005S REMOVI NG LARGE ADVERTI S
SI GNS
M SC EACH 5. 000 1930. 000 9650. 00
90005T 1.2M DI A. SANI TARY NMANH
M SC EACH 2. 000 170. 000 340. 00
90005U 100MM CLEAN QUT
ABANDONI NG SEVER VB 23. 000 91. 000 2093. 00
QW, BASE COURSES MG 34724. 000 0. 300 10417. 20
QWP, URBAN CONCRETE DAY 18. 000 1000. 000 18000. 00
PVMI' STRENGTH | NCENTI VE, CONCR DOL 11125. 000 1. 000 11125.00
QW READY M XED CONC MASONRY F M3 1196. 000 5. 000 5980. 00
QW, BRDG STRGTH | NCENTI VE CON DOL 14352. 000 1. 000 14352. 00
CONCRETE CCOLLAR EACH 1. 000 445. 000 445. 00
TEMPORARY COVER PLATES EACH 16. 000 100. 000 1600. 00
MARKER POSTS, FLEXI BLE, FOR CU EACH 34. 000 25. 000 850. 00
SAFETY FENCE M 65. 000 6. 750 438. 75
POLYSTYRENE | NSULATI ON BOARD, M2 74.300 30. 000 2229. 00
ON- THE-JOB TRAI NI NG, ASP-1T AP HRS. 300. 000 4. 000 1200. 00
ON-THE-JOB TRAI NI NG, ASP-1 HRS 1100. 000 2.000 2200. 00
DEBRI S CONTAI NMENT, STRUCTURE LS 1. 000 500. 000 500. 00
B-61-156

PROPOCSAL TOTAL....... 4873796. 45

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
14. 000 224.00
15. 000 120. 00
18. 000 108. 00
30. 000 780. 00
60. 000 960. 00
27.000 2187. 00
300. 000 900. 00
1930. 000 9650. 00
170. 000 340. 00
91. 000 2093. 00
0. 300 10417. 20
1000. 000 18000. 00
1. 000 11125.00
5. 000 5980. 00
1. 000 14352. 00
445. 000 445. 00
50. 000 800. 00
32.750 1113.50
9. 500 617.50
30. 000 2229.00
4. 000 1200. 00
2.000 2200. 00
500. 000 500. 00
4999999. 99

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
14. 000 224.00
15. 000 120. 00
18. 000 108. 00
30. 000 780. 00
60. 000 960. 00
38. 000 3078. 00
500. 000 1500. 00
2250. 000 11250. 00
375. 000 750. 00
75. 000 1725. 00
0. 400 13889. 60
1000. 000 18000. 00
1. 000 11125.00
5. 000 5980. 00
1. 000 14352. 00
395. 000 395. 00
95. 000 1520. 00
25. 000 850. 00
6. 750 438. 75
59. 150 4394. 85
4. 000 1200. 00
2.000 2200. 00
500. 000 500. 00
5240017. 04



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114023

STATE PROJECT(S): 1537-03-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

MCCABE CONSTRUCTI ON, | NC

R NO 1:
R NO 2: LUNDA CONSTRUCTI ON COVPANY
R NO 3

RUZI C CONSTRUCTI ON CO., | NC.

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA
REMOVI NG OLD STRUCTURE, STATIO LS
10+00
REMOVI NG GUARDRAI L L.F
COMMON EXCAVATI ON CY
EXCAVATI ON FOR STRUCTURES, CUL LS
C-61-73
BORROW EXCAVATI ON

STRUCTURE BACKFI LL
GRANULAR SUBBASE COURSE
FI NI SH NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.

000
<X

ASPHALTI C SURFACE TON
ASPHALTI C SURFACE, TEMPORARY  TON
CONCRETE MASONRY, CULVERTS CY

HI GH STRENGTH BAR STEEL REINF. LB

RUBBERI ZED MEMBRANE WATERPROCF S. Y.
HEAVY RI PRAP CY.
TEMPORARY STEEL PLATE BEAM GUA L. F.
MAI NTENANCE AND REPAI R OF HAUL L
MOBI LI ZATI ON L
SALVAGED TOPSO L S
MULCHI NG S.
SI LT FENCE, DELI VERED L
SI LT FENCE, | NSTALLED L
SI LT FENCE MAI NTENANCE L.
MOBI LI ZATI ONS, EROSI ON CONTROL EA
MOBI LI ZATI ONS, EMERCGENCY EROSI EACH

ESTI MATED
QUANTI TY

570.
1811.

1508.
580.
363.

1213.
40.
192.
203.
155.
21910.
. 000
26.
578.
. 000
. 000
1915.
2536.
870.
870.
1740.
. 000
. 000

000

000
000
000
000
000
000

000
000

000
000
000
000
000

Bl DDER NO 1

UNI'T

Bl D PRI CE

(ol o NeNeN

. 500
. 250
. 000
14000
. 250
. 150
. 390
. 270
. 170
200.
200.

000

000
000

LOCATI ON 61/ TREMPEALEAU COUNTY
STRUM - USH 53, BRANCH OF BUFFALO RI VER BRI DG

USH 10

TREMPEALEAU COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE

500. 00 150. 000
500. 00 150. 000
4075. 00 6500. 000
855. 00 1. 500
9688. 85 5. 000
5000. 00 3500. 000
10480. 60 9. 000
5800. 00 10. 000
3630. 00 10. 000
1900. 00 200. 000
13343. 00 12. 000
320. 00 8. 000
15636. 48 81. 440
16319. 17 80. 390
52700. 00 370. 000
15337. 00 0.540
575. 00 25. 000
1209. 00 35. 000
3612. 50 6. 250
1.00 1. 000
14000. 00 40000. 000
2393.75 1. 000
380. 40 0.120
339. 30 1. 000
1104. 90 1. 000
295. 80 0. 010
200. 00 50. 000
200. 00 50. 000

PAGE

103

LETTI NG DATE: 01/ 14/03

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
50. 000 50. 00
50. 000 50. 00
8000. 000 8000. 00
1. 000 570. 00
6. 000 10866. 00
11500. 000 11500. 00
7.800 11762. 40
11. 000 6380. 00
8. 000 2904. 00
500. 000 500. 00
14.700 17831. 10
8. 000 320. 00
81. 440 15636. 48
80. 390 16319. 17
456. 130 70700. 15
0.590 12926. 90
34. 080 783. 84
50. 000 1300. 00
6. 750 3901. 50
1. 000 1.00
13500. 000 13500. 00
1. 500 2872.50
0. 140 355. 04
1. 000 870. 00
1. 000 870. 00
0. 010 17. 40
375. 000 375. 00
50. 000 50. 00



Date 01/15/03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 104
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 01/ 14/03
PROPOSAL: 20030114023
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI VATED UNI T UNIT UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
62875 TEMPCRARY DI TCH CHECKS, DELIVE L.F 75. 000 4.160 312.00 6. 000 450. 00 3. 000 225.00
62876 TEMPORARY DI TCH CHECKS, |NSTAL L.F. 75. 000 4.160 312.00 6. 000 450. 00 3. 000 225.00
62905 FERTI LI ZER, TYPE B CwWr. 2.000 39. 400 78. 80 45. 000 90. 00 100. 000 200. 00
63003 SEEDI NG, TEMPORARY LB 42.000 4.010 168. 42 3. 000 126. 00 2.750 115.50
63008 SEEDI NG M XTURE NO. 10 LB 11. 000 11.720 128. 92 5. 000 55. 00 10. 000 110. 00
63010 SEEDING, M XTURE NO. 30 LB. 31. 000 4. 540 140. 74 6. 000 186. 00 7.500 232.50
63311 TEMPORARY DELI NEATORS EACH 39. 000 12. 500 487. 50 16. 000 624. 00 12. 000 468. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 2000. 000 2000. 00 600. 000 600. 00 2433. 520 2433. 52
64301 TRAFFI C CONTRCL LS 1. 000 2095. 000 2095. 00 800. 000 800. 00 800. 000 800. 00
64313 TRAFFI C CONTROL, DRUMS DAYS 1830. 000 0. 300 549. 00 0. 300 549. 00 0. 300 549. 00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 500. 000 1. 000 500. 00 0. 500 250. 00 0. 500 250. 00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 600. 000 0. 240 144. 00 0. 100 60. 00 0. 100 60. 00
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 750. 000 0. 290 217.50 0. 100 75.00 0. 100 75.00
64326 TRAFFI C CONTROL, SI GNS DAYS 1300. 000 0. 650 845. 00 0.500 650. 00 0.500 650. 00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 40. 000 2.000 80. 00 2.000 80. 00 2. 250 90. 00
64602 PAVEMENT MARKI NG, 4-1NCH EPOX L.F. 1800. 000 0.720 1296. 00 0.720 1296. 00 0.720 1296. 00
64642 REMOVI NG PAVEMENT MARKI NGS L. F. 1170. 000 0. 400 468. 00 0. 550 643. 50 0. 550 643. 50
64902 TEMP PVMI MRKG, 4-1NCH, REFLEC L.F. 1254. 000 0. 340 426. 36 1. 000 1254. 00 1. 000 1254. 00
64904 TEMP PVMI MRKG 4-1NCH, REMOVA L.F. 600. 000 1. 000 600. 00 1. 000 600. 00 1. 000 600. 00
64921 TEMP PVMI MRKNG, RAI SED MARKER EACH 31. 000 2.750 85. 25 6. 000 186. 00 6. 000 186. 00
66501 SAW NG EXI STI NG PAVEMENT L. F. 346. 000 1. 500 519. 00 3. 000 1038. 00 4.000 1384. 00
90005 M SC EACH 2. 000 672.530 1345. 06 672.530 1345. 06 1200. 000 2400. 00

90005A TEMPCORARY STEEL PLATE B
ENERGY ABSORBI NG TERM NALS

PROPOSAL TOTAL....... 193195. 30 220007. 83 225459. 50



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030114024

STATE PROJECT(S): 1637-02-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

LUNDA CONSTRUCTI ON COVPANY

R NO 1:
R NO 2: RUZIC CONSTRUCTI ON CO., | NC
R NO 3

PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

LOCATI ON 61/ TREMPEALEAU COUNTY

Pl GEON FALLS - CTH EE RD
USH 53
TREMPEALEAU COUNTY

PAGE: 105

LETTI NG DATE: 01/ 14/03

CLEARI NG STA.
GRUBBI NG STA
REMOVI NG OLD STRUCTURE, STATIO LS
30+24. 50

REMOVI NG PAVEMENT S
REMOVI NG GUARDRAI L L.
REMOVI NG FENCE L.
COMMON EXCAVATI ON C
EXCAVATI ON FOR STRUCTURES, BRI L
B- 61- 169

BORROW EXCAVATI ON C
STRUCTURE BACKFI LL C
FI NI SH NG ROADVWAY L
CRUSHED AGGREGATE BASE COURSE T
ASPHALTI C SURFACE T
CONCRETE PAVEMENT APPROACH SLA S
CONCRETE MASONRY, BRI DGES C
PROTECTI VE SURFACE TREATMENT S
PRESTRESSED G RDER, | TYPE, 28 L
HI GH STRENGTH BAR STEEL REINF. LB
COATED HI GH STR BAR STL REINF, LB.
NON- LAM NATED ELASTOMERI C BEAR EACH
STEEL DI APHRAGVS, STRUCTURE EACH
B-61- 169

STL PILING DELIV & DRIVEN, HP L.F.
STEEL RAILING TYPE W STRUCTU LS
B- 61- 169

RUBBERI ZED MEMBRANE WATERPROOF S. Y.
TEMPORARY STRUCTURE, STATION LS

B 30+70

Bl DDER NO 1
ESTI MVATED UNI T

QUANTI TY BID PRI CE
2.000 240. 000
2. 000 240. 000
1. 000 11800. 000
1000. 000 2. 500
575. 000 1. 000
160. 000 1. 500
7443. 000 3. 250
1. 000 4100. 000
5329. 000 4.000
300. 000 11. 500
1. 000 1500. 000
4815. 000 9. 950
1170. 000 76. 550
162. 000 80. 000
166. 000 315. 000
220. 000 1. 600
276. 000 95. 000
6320. 000 0. 580
14160. 000 0.630
12. 000 55. 000
5. 000 255. 000
1280. 000 15. 250
1. 000 6900. 000
16. 000 25. 000
1. 000 6000. 000

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT

480. 00 200. 000 400. 00
480. 00 200. 000 400. 00
11800. 00 7011. 640 7011. 64
2500. 00 3. 250 3250. 00
575. 00 1. 000 575. 00
240.00 1. 000 160. 00
24189. 75 4. 300 32004. 90
4100. 00 2258.120 2258.12
21316. 00 4.300 22914.70
3450. 00 16. 200 4860. 00
1500. 00 500. 000 500. 00
47909. 25 9. 950 47909. 25
89563. 50 76. 550 89563. 50
12960. 00 80. 000 12960. 00
52290. 00 354. 760 58890. 16
352.00 2. 150 473. 00
26220. 00 103. 550 28579. 80
3665. 60 0. 560 3539. 20
8920. 80 0. 650 9204. 00
660. 00 43. 050 516. 60
1275. 00 268. 490 1342. 45
19520. 00 13. 920 17817. 60
6900. 00 9210. 200 9210. 20
400. 00 35.730 571. 68
6000. 00 3915. 130 3915. 13

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
240. 000 480. 00
240. 000 480. 00
8000. 000 8000. 00
2.500 2500. 00
1. 440 828. 00
1. 500 240.00
3. 250 24189. 75
4000. 000 4000. 00
4.000 21316. 00
11. 500 3450. 00
1500. 000 1500. 00
9. 950 47909. 25
76. 550 89563. 50
80. 000 12960. 00
373. 000 61918. 00
2. 000 440. 00
88. 000 24288. 00
0. 600 3792. 00
0. 600 8496. 00
24. 000 288. 00
286. 000 1430. 00
14. 000 17920. 00
11000. 000 11000. 00
37.000 592. 00
8500. 000 8500. 00



Date 01/15/03
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114024

| TEM
NUMBER | TEM DESCRI PTI ON
60601 RI PRAP
60602 HEAVY RI PRAP
61201 PI PE UNDERDRAI N, 6-1 NCH
61211 PI PE UNDERDRAI N, UNPERFORATED,
61407 STEEL THRI E BEAM STRUCTURE APP
61408 STEEL PLATE BEAM GUARD, CLASS
61435 STL PLT BM GRD, ENRGY ABSCRB T
61910 MOBI LI ZATI ON
62505 SALVACED TOPSO L
62702 MJILCHI NG
62815 SILT FENCE, DELI VERED
62816 SILT FENCE, |NSTALLED
62817 SILT FENCE MAI NTENANCE
62819 MOBI LI ZATI ONS, EROSI ON CONTROL
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI
62824 EROCSI ON MAT, DELI VERED, CLASS
62825 EROSI ON MAT, | NSTALLED, CLASS
62875 TEMPCORARY DI TCH CHECKS, DELI VE
62876 TEMPCORARY DI TCH CHECKS, | NSTAL
62905 FERTILIZER, TYPE B
63003 SEEDI NG, TEMPORARY
63009 SEEDING, M XTURE NO. 20
63311 TEMPCORARY DELI NEATORS
63401 WOOD POSTS, 4X4-1NCH X 10-FT.
63702 SIGNS, TYPE I, REFLECTIVE
63827 REMOI NG SI GNS, TYPE |1
63830 REMOVI NG SMALL SI GN SUPPORTS
64201 FIELD OFFICE, TYPE A
64301 TRAFFI C CONTRCL
64313 TRAFFI C CONTROL, DRUMS
64318 TRAFFI C CONTROL, BARRI CADES, T
64321 TRAFFI C CONTROL, WARNI NG LI GHT
64323 TRAFFI C CONTROL, WARNI NG LI GHT
64326 TRAFFI C CONTROL, SIGNS
64503 GEOTEXTI LE FABRIC, TYPE DF
64505 GEOTEXTILE FABRIC, TYPE R
64506 GEOTEXTILE FABRIC, TYPE HR
64507 GEOTEXTILE FABRIC, TYPE C
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX

UNI'T

F'F'F'U)U)Z;g rCrEro
gmnm mm<;

mm< %igggiﬂ mm<<

rroow

2

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
60. 000 40. 000
190. 000 37.000
120. 000 10. 000
40. 000 8. 000
125. 000 30. 000
225. 000 10. 150
3. 000 1785. 000
1. 000 23150. 000
9650. 000 0. 750
9650. 000 0.120
1600. 000 1. 000
1600. 000 1. 000
1600. 000 0. 010
3. 000 350. 000
2.000 50. 000
1500. 000 0. 600
1500. 000 0. 600
120. 000 2.750
120. 000 2.750
5. 000 26. 000
225. 000 2. 500
235. 000 3. 950
64. 000 20. 000
4.000 50. 000
1. 360 35. 000
4.000 30. 000
4.000 30. 000
1. 000 500. 000
1. 000 1200. 000
2520. 000 0. 300
750. 000 0.700
900. 000 0. 100
1320. 000 0. 100
1500. 000 0. 600
100. 000 2.500
190. 000 2.000
330. 000 2. 000
5180. 000 0. 950
5200. 000 0.320

DI VI SI ON OF HI GHWAYS

1200.
756.
525,

132.
900.
250.
380.
660.
4921.
1664.

Bl DDER NO 2

UNIT
BI D PRI CE

orNERNOOOOO

. 800
. 800
. 100
. 000
. 000
. 800
. 000
. 000
. 000
. 000
. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 640
. 000
. 300
. 700

100
100
600
000
490
760
980

. 320

PAGE
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Bl DDER NO 3
UNI'T
Bl D PRI CE

conmnpNOOOOO

. 280
. 360
. 060
. 860
. 860
. 000
. 000
. 300
. 700

100
100
600
500
000
000
950
320

LETTI NG DATE: 01/ 14/03

977.
201.
91.
127.
127.
3000.
1200.
756.
525.

132.
900.
250.
380.
660.
4921.
1664.



Date 01/15/03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 107
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 01/ 14/03
PROPOSAL: 20030114024
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI'T UNIT UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
64642 REMOVI NG PAVEMENT MARKI NGS L. F. 3200. 000 0. 360 1152. 00 0. 360 1152. 00 0. 360 1152. 00
64902 TEMP PVMI MRKG, 4-1NCH, REFLEC L.F. 3420. 000 0. 300 1026. 00 0. 300 1026. 00 0. 300 1026. 00
64903 TEMP PVMI MRKG, 4-1NCH, REFLEC L.F. 1780. 000 0. 900 1602. 00 0. 900 1602. 00 0. 900 1602. 00
64921 TEMP PVMI MRKNG, RAI SED MARKER EACH 53. 000 6. 000 318. 00 6. 000 318. 00 6. 000 318. 00
65045 CONSTRUCTI ON STAKI NG SUBGRADE L. F. 1553. 000 1.180 1832. 54 1.180 1832. 54 1.180 1832. 54
65050 CONSTRUCTI ON STAKI NG, CABC L. F. 1553. 000 1.120 1739. 36 1.120 1739. 36 1.115 1731. 60
66501 SAW NG EXI STI NG PAVEMENT L. F. 60. 000 4. 000 240. 00 4. 000 240. 00 10. 000 600. 00
90501 QW READY M XED CONC MASONRY F C.Y. 166. 000 5. 000 830. 00 10. 000 1660. 00 6. 000 996. 00
90502 QWP, BRDG STRGTH | NCENTI VE CON DOL 1660. 000 1. 000 1660. 00 1. 000 1660. 00 1. 000 1660. 00

PROPCSAL TOTAL. . ..... 433743. 40 445463. 85 457657. 23



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114025

STATE PROJECT(S): 5017-03- 70
5017- 03- 71
5514- 08- 63

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

PAGE: 108

REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 01/ 14/03

LOCATI ON 41/ MONRCE COUNTY
CTH T/ STH 71 LEAP ROAD RELOCATI ON, ELROY SPAR
NON HWy, LOC RD, STH 71
MONRCE COUNTY

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

BIDDER NO 1 LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 2 HOFFVAN CONSTRUCTI ON COVPANY
BI DDER NO 3 CONCRETE STRUCTURES, | NC.
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MVATED UNI T UNI'T UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
20101 CLEARI NG STA. 14. 000 289. 000 4046. 00 289. 000 4046. 00 200. 000 2800. 00
20104 GRUBBI NG STA 14. 000 289. 000 4046. 00 289. 000 4046. 00 200. 000 2800. 00
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 2000. 000 2000. 00 2000. 000 2000. 00 2500. 000 2500. 00
102+35
20372 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 2000. 000 2000. 00 2000. 000 2000. 00 8000. 000 8000. 00
9+78, 168" RIT.
20402 REMOVI NG ASPHALTI C SURFACE S.Y 2536. 000 1. 000 2536. 00 1. 000 2536. 00 1. 200 3043. 20
20411 REMOVI NG GUARDRAI L L. F. 876. 000 1. 000 876. 00 0. 800 700. 80 0. 800 700. 80
20501 COVMON EXCAVATI ON CY. 11807. 000 3. 040 35893. 28 3. 040 35893. 28 3. 000 35421. 00
20502 ROCK EXCAVATI ON CY. 6606. 000 3. 040 20082. 24 3. 040 20082. 24 3. 000 19818. 00
20620 EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000 12170. 000 12170. 00 12170. 000 12170. 00 12000. 000 12000. 00
C-41-60
20621 EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000 9920. 000 9920. 00 9920. 000 9920. 00 8000. 000 8000. 00
C-41-59
21001 STRUCTURE BACKFI LL CY. 191. 000 10. 040 1917. 64 10. 040 1917. 64 10. 000 1910. 00
21102 PREP OF FOUNDATI ON FOR ASPH PA LS 1. 000 3200. 000 3200. 00 3200. 000 3200. 00 1400. 000 1400. 00
5514-08-63
21302 FI NI SHI NG ROADWAY, PROQJIECT LS 1. 000 100. 000 100. 00 100. 000 100. 00 500. 000 500. 00
5017-03-70
21303 FI NI SHI NG ROADVWAY, PROJECT LS 1. 000 200. 000 200. 00 200. 000 200. 00 500. 000 500. 00
5017-03-71
21304 FI NI SHI NG ROADVWAY, PRQJECT LS 1. 000 200. 000 200. 00 200. 000 200. 00 500. 000 500. 00
5514-08-63
21401 OBLI TERATI NG OLD ROAD STA. 10. 000 100. 000 1000. 00 100. 000 1000. 00 150. 000 1500. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 6116. 000 10. 410 63667. 56 10. 410 63667. 56 10. 600 64829. 60
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 363. 000 3. 500 1270. 50 3. 500 1270. 50 3. 500 1270. 50
40301 QWP, ASPHALTI C M XTURE TON 2860. 000 1.100 3146. 00 1.100 3146. 00 1.100 3146. 00
40501 ASPHALTI C MATERI AL FOR PLANT M TON 173. 000 213. 000 36849. 00 213. 000 36849. 00 213. 000 36849. 00
40722 ASPHALTI C CONCRETE PAVEMENT, T TON 2860. 000 40. 350 115401. 00 40. 350 115401. 00 40. 350 115401. 00
40728 DENSI TY I NCENTI VE, ASPHALTIC C DCL 1840. 000 1. 000 1840. 00 1. 000 1840. 00 1. 000 1840. 00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114025

| TEM
NUMBER

| TEM DESCRI PTI ON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

PAGE:

109

LETTI NG DATE: 01/ 14/03

ASPHALTI C SURFACE, TEMPORARY
CONC MASONRY ANCHCORS, TYPE S
CONCRETE MASONRY, CULVERTS

HI GH STRENGTH BAR STEEL REIl NF.
RUBBERI ZED MEMBRANE WATERPROOF

CULVERT PI PE, CLASS 111
CULVERT PI PE, CLASS 111

18-IN
24-1N

APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
CONCRETE CURB AND GUTTER, 36-1

Rl PRAP
HEAVY Rl PRAP

GROUTED RI PRAP
STEEL PLATE BEAM GUARD, CLASS
STEEL PLATE BEAM GUARD, CLASS
STEEL PLATE BEAM GUARD, CLASS
MARKER PCOSTS FOR RI GHT- OF- WAY
STL PLT BM GRD, ENRGY ABSCRB T
MAI NT AND REPAI R OF HAUL ROADS

5514-08-63
MOBI LI ZATI ON
ASPHALTI C FL

UMES

DUST CONTROL SURFACE TREATMENT
SALVAGED TOPSO L

MULCHI NG
SI LT FENCE
SI LT FENCE

SI LT FENCE MAI NTENANCE

DELI VERED
| NSTALLED

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
ERCSI ON MAT, DELI VERED, CLASS
I NSTALLED, CLASS
TEMPORARY DI TCH CHECKS, DELI VE

ERCSI ON VAT,

TEMPORARY DI TCH CHECKS

FERTI LI ZER, TYPE B

SEEDI NG, M XTURE NO. 20
SEEDI NG, M XTURE NO. 40

ERCSI ON CONT

ROL SOD

| NSTAL

Bl DDER NO 1
ESTI VATED UNI T
UNIT QUANTI TY BID PRI CE
TON 150. 000 63. 000
EACH 172. 000 15. 000
CY 897. 000 230. 000
LB. 131785. 000 0. 300
S.Y. 99. 000 25. 000
L.F 30. 000 25. 000
L. F. 16. 000 31. 000
EACH 2. 000 120. 000
EACH 2.000 150. 000
L. F. 325. 000 14. 500
CY. 3. 000 77.000
CY. 85. 000 55. 000
CY. 19. 000 66. 000
L. F. 1570. 000 9. 400
L. F. 33. 000 9. 000
L. F. 200. 000 9. 800
EACH 4.000 50. 000
EACH 6. 000 1750. 000
LS 1. 000 500. 000
LS 1. 000 107850. 000
S.Y. 30. 000 64. 000
S.Y. 7370. 000 0. 500
S.Y. 17043. 000 0. 600
S.Y. 19302. 000 0.090
L. F. 3085. 000 0. 900
L. F. 3085. 000 0. 700
L. F. 6168. 000 0.010
EACH 2. 000 150. 000
EACH 4.000 200. 000
S.Y. 8595. 000 0. 500
S.Y. 8595. 000 0. 600
L. F. 45. 000 4. 000
L. F. 45. 000 4.000
CWI.. 11. 100 28. 000
LB. 524. 000 3. 950
LB. 15. 000 12. 000
S.Y. 150. 000 6. 000
EACH 3. 000 48. 000

WOOD PGOSTS, 4X4-1NCH X 10- FT.

4712.
231.
4675.
1254.
14758.
297.
1960.
200.
10500.
500.

107850.
1920.
3685.

10225.
1737.
2776.
2159.

61.
300.
800.
4297.
5157.
180.
180.
310.
2069.
180.
900.
144.

50. 000
000
1000

. 000
64. 000
0. 100
0. 600
0.090
0. 900
0. 700
0.010
. 000
. 000
0. 500
0. 600
4. 000
4.000
28. 000
3. 950
12. 000
6. 000
48. 000

25350
1920.
737.
10225
1737
2776.
2159

300.
800.
4297.
5157.
180.
180.
310.
2069
180.
900.
144.

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
63. 000 9450. 00
15. 000 2580. 00
305.000 273585. 00
0. 600 79071. 00
25. 000 2475. 00
17.900 537.00
22.000 352.00
120. 000 240. 00
145. 000 290. 00
19. 200 6240. 00
50. 000 150. 00
40. 000 3400. 00
82. 000 1558. 00
9. 400 14758. 00
9. 000 297.00
9. 800 1960. 00
50. 000 200. 00
1750. 000 10500. 00
100. 000 100. 00
51950. 000 51950. 00
64. 000 1920. 00
0. 200 1474.00
0. 500 8521. 50
0.090 1737.18
0. 600 1851. 00
0. 700 2159. 50
0.010 61. 68
150. 000 300. 00
200. 000 800. 00
0. 500 4297. 50
0. 600 5157. 00
4. 000 180. 00
4.000 180. 00
28. 000 310. 80
3. 960 2075. 04
12. 000 180. 00
6. 000 900. 00
48. 000 144. 00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114025

| TEM
NUMBER

64304

64505
64506
64507
64601
64617
64636
64642
66501
90004

90031

90035

90416

90501
90502
90616
90637
20801
60305
60308
61211
63003
63311
64313
64318
64321
64323

| TEM DESCRI PTI ON

WOOD PGOSTS, 4X4-1NCH X 12- FT.

SIGNS, TYPE I1

REFLECTI VE

FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL
5017-03-70
TRAFFI C CONTROL
5017-03-71
TRAFFI C CONTROL
5514-08- 63
GECTEXTI LE FABR

PRQIECT
PRQIECT
PRQIECT

C, TYPER

GEOTEXTI LE FABRI C, TYPE HR

GECTEXTI LE FABR

C, TYPE C

PAVEMENT MARKI NG, 4-1 NCH

LOCATI NG NO- PASSI NG ZONES
REMOVI NG PAVEMENT MARKI NGS

SAW NG EXI STI NG
M SC
90004A SALVAGED
M SC

PAVEMENT

STONE

PA
PVMI' MRKNG, CHANNELI ZI NG, 8-

CONTRACT AND ESTI MATE ENG NEER

UNI'T

I N
I'N

90031A SPECI AL SURFACE FI NI SH

M SC

90035A LI MESTONE SCREEN NGS
COARSE AGGREGATE, SIZE NO.

2

QW READY M XED CONC NMASONRY F
QWP, BRDG STRGTH | NCENTI VE CON
MARKER POSTS, FLEXI BLE, FOR CU

SAFETY FENCE

BORROW EXCAVATI ON
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
Pl PE UNDERDRAI N, UNPERFCORATED
SEEDI NG, TEMPORARY

TEMPORARY DEL| NEATORS

TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL

DRUMS

BARRI CADE
WARNI NG L
WARNI NG L

S
I
I

. T
GAT
GHT

Srronon
TT<<=<

0w
( !
m nme

4
g

SED

rCrror
mmm< no

omr
ST w
6 2

DAYS
DAYS
DAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
1. 000 50. 000
13. 000 23. 000
1. 000 500. 000
1. 000 734. 080
1. 000 800. 000
1. 000 400. 000
125. 000 3. 000
130. 000 3. 000
470. 000 3. 000
8778. 000 0. 160
200. 000 0. 500
0. 400 1200. 000
1200. 000 0. 500
415. 000 3. 500
1. 000 3000. 000
1240. 000 2. 000
342. 000 17. 560
74. 000 32. 000
897. 000 5. 000
8970. 000 1. 000
2. 000 25. 000
100. 000 3. 000
1350. 000 3. 040
200. 000 12. 000
400. 000 3. 000
60. 000 10. 000
31. 000 15. 000
60. 000 9. 000
4700. 000 0. 300
3240. 000 0.930
1200. 000 0. 290
2400. 000 0. 070

DI VI SI ON OF HI GHWAYS

800.
400.

375.
390.
1410.
1404.
100.
480.
600.
1452.
3000.

2480.
6005.
2368.

4485.
8970.

300.
4104.
2400.
1200.

600.

465.

540.
1410.
3013.

348.

168.

Bl DDER NO 2

UNIT

17

w
N

cCowww

=
COOOONORAPWWD R

BI D PRI CE

. 000

. 000

. 000

000
000
160

. 500
1200.
. 500
. 500
3000

000

000

. 000

560

. 000

. 000

000
000
000
040
000
000
000
000
000
300
930
290

. 070

400.

375.
390.
1410.
1404.
100.
480.
600.
1452.
3000

2480
6005
2368

897.
8970

300.
4104.
1600.
1600.

600.

217.

540.
1410.
3013

348.

168.

PAGE:
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Bl DDER NO 3
UNI'T
Bl D PRI CE

17

N
[cNeoNoNeNcNe)

corwn

. 000

. 000

. 150

000
800
160

. 500
1200.
. 500
. 000
10000

000

000

. 000

500

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 300
. 930
. 290
. 070

LETTI NG DATE: 01/ 14/03

400.

268.
390.
846.
1404.
100.
480.
600.
830.
10000.

2480.
5985.
1480.

897.
8970.

300.
4050.
2000.
2000.

900.

620.

540.
1410.
3013.

348.

168.



Date 01/15/03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 111
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS

TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 01/ 14/03
PROPOSAL: 20030114025
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNIT UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
64326 TRAFFI C CONTROL, SI GNS DAYS 3200. 000 0.520 1664. 00 0.520 1664. 00 0.520 1664. 00
64901 TEMPCORARY PAVEMENT MARKI NG 4- L.F. 4000. 000 0.120 480. 00 0.120 480. 00 0.120 480. 00
64921 TEMP PVMI MRKNG, RAI SED MARKER EACH 45. 000 5. 000 225.00 5. 000 225.00 5. 000 225.00

PROPOCSAL TOTAL....... 821790. 76 853936. 06 872455. 81



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20030114026

STATE PROJECT(S): 5055-06- 71

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

LOCATI ON 52/ Ri chl and

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

PAGE: 112

LETTI NG DATE: 01/ 14/03

COUNTY

GRINSELL LN, TWN HENRI ETTA, MELANCTHON CR BRI
TOMW RD

RI CHLAND COUNTY

Bl DDER NO 1 EDWARD KRAEMER & SONS, | NC
Bl DDER NO 2 RUZI C CONSTRUCTI ON CO., I NC
BI DDER NO 3 CONCRETE STRUCTURES, | NC
Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20101 CLEARI NG STA. 1.000 50. 000
20104 GRUBBI NG STA 1. 000 50. 000
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1.000 7000. 000
11+80
20501 COVWON EXCAVATI ON CY. 320. 000 4.500
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 7000. 000
B- 52- 0247
20801 BORROW EXCAVATI ON CY. 3220. 000 4.950
21001 STRUCTURE BACKFI LL CY. 420. 000 12. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 1000. 000
21401 OBLI TERATI NG OLD RCAD STA. 4. 000 200. 000
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 380. 000 9. 250
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 20. 000 8. 250
41101 ASPHALTI C SURFACE TON 210. 000 52. 000
50201 CONCRETE MASONRY, BRI DGES CY. 160. 000 350. 000
50265 PROTECTI VE SURFACE TREATMENT S.Y. 115. 000 2. 800
50504 H CGH STRENGTH BAR STEEL REI NF. LB. 14570. 000 0.610
50511 COATED H GH STR BAR STL REINF, LB. 2170. 000 0.790
51121 STL PILING DELIV & DRIVEN, HP L.F. 300. 000 22.000
51340 TUBULAR RAILING TYPE F, STRUC LS 1.000 4100. 000
B- 52- 0247
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 15. 000 40. 000
52104 CORRUGATED STEEL CULVERT PIPE, L.F. 40. 000 18. 000
52148 STL APRON ENDW. FOR CLVRT PI PE EACH 2. 000 70. 000
52151 STL APRON ENDW. FOR CLVRT PI PE EACH 2. 000 185. 000
53005 CORR POLYETHYLENE CULVERT PI PE L. F. 62. 000 24.000
60602 HEAVY RI PRAP CY. 120. 000 28. 000
61910 MOBI LI ZATI ON LS 1. 000 18220. 000
62505 SALVAGED TOPSO L S.Y. 1450. 000 1. 000
62702 MJILCHI NG S.Y. 1840. 000 0. 200

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
50. 00 300. 000 300. 00 200. 000 200. 00
50. 00 300. 000 300. 00 200. 000 200. 00
7000. 00 4725. 000 4725. 00 5000. 000 5000. 00
1440. 00 5. 250 1680. 00 6. 000 1920. 00
7000. 00 1125. 000 1125. 00 7500. 000 7500. 00
15939. 00 8. 000 25760. 00 9. 000 28980. 00
5040. 00 10. 350 4347. 00 10. 000 4200. 00
1000. 00 800. 000 800. 00 500. 000 500. 00
800. 00 250. 000 1000. 00 190. 000 760. 00
3515. 00 14. 850 5643. 00 17. 000 6460. 00
165. 00 8. 250 165. 00 8. 250 165. 00
10920. 00 52. 000 10920. 00 52. 000 10920. 00
56000. 00 328. 670 52587. 20 380. 000 60800. 00
322.00 2.120 243. 80 3. 000 345. 00
8887. 70 0. 490 7139. 30 0. 550 8013. 50
1714. 30 1. 140 2473. 80 0. 750 1627. 50
6600. 00 17.930 5379. 00 15. 000 4500. 00
4100. 00 5427. 280 5427. 28 4000. 000 4000. 00
600. 00 35. 320 529. 80 30. 000 450. 00
720. 00 20. 000 800. 00 17. 000 680. 00
140. 00 75. 000 150. 00 100. 000 200. 00
370. 00 150. 000 300. 00 135. 000 270. 00
1488. 00 20. 000 1240. 00 22.000 1364. 00
3360. 00 46. 240 5548. 80 30. 000 3600. 00
18220. 00 18000. 000 18000. 00 9500. 000 9500. 00
1450. 00 1. 000 1450. 00 1. 000 1450. 00
368. 00 0. 150 276. 00 0. 150 276.00



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPOSAL: 20030114026

| TEM
NUMBER | TEM DESCRI PTI ON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

EER

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:

113

LETTI NG DATE: 01/ 14/03

62815 SILT FENCE, DELI VERED
62816 SILT FENCE, | NSTALLED
62817 SILT FENCE MAI NTENANCE

62819 MOBI LI ZATI ONS, EROSI ON CONTROL

62821 MOBI LI ZATI ONS, EMERCGENCY ERCS
62822 EROCSI ON MAT, DELI VERED, CLASS
62823 EROCSI ON MAT, | NSTALLED, CLASS
62860 TURBI DI TY BARRI ERS

62875 TEMPCORARY DI TCH CHECKS, DELI VE
62876 TEMPCORARY DI TCH CHECKS, | NSTAL

62905 FERTILIZER, TYPE B
63003 SEEDI NG, TEMPORARY
63008 SEEDING, M XTURE NO. 10
63015 SEEDI NG, BORROWPI T M XTURE
63311 TEMPCRARY DELI NEATORS
63402 WOOD POSTS, 4X4-1NCH X 12-FT.
63702 SIGNS, TYPE |1, REFLECTIVE
64202 FIELD OFFICE, TYPE B
64301 TRAFFI C CONTRCL
64506 GEOTEXTILE FABRIC, TYPE HR
90031 M SC

90031A TEMPORARY SHORI NG

Bl DDER NO 1
ESTI VATED UNI T
UNIT QUANTI TY BID PRI CE
L. F. 420. 000 1. 000
L. F. 420. 000 1. 000
L. F. 840. 000 0. 010
EACH 1. 000 0.010
| EACH 1. 000 0. 010
S Y. 1000. 000 0. 600
S.Y. 1000. 000 1. 000
S Y. 120. 000 20. 000
L. F. 75. 000 4.000
L. F. 75. 000 4. 000
CwWr. 3. 000 20. 000
LB. 60. 000 3. 500
LB. 40. 000 6. 500
LB. 30. 000 1. 000
EACH 12. 000 15. 000
EACH 4.000 50. 000
S. F. 12. 000 20. 000
LS 1. 000 300. 000
LS 1. 000 1200. 000
S.Y. 290. 000 2. 000
S. F. 180. 000 28. 000

PROPOSAL TOTAL

2400.
300.
300.

60.
210.
260.

30.
180.
200.
240.
300.

1200.
580.

5040.

171007.

. 000
. 000
. 250
. 250
. 000
. 000
. 000
1629.
1100.
. 530
23.

610
880

810

450.
600.
2364.
375.
375.
90.
120.
210.
157.
108.
220.
216.
1629.
1100.
733.
4285

172619.

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
1. 000 420. 00
1. 000 420. 00
0. 100 84. 00
150. 000 150. 00
200. 000 200. 00
0. 450 450. 00
0. 600 600. 00
19. 700 2364. 00
5. 000 375.00
5. 000 375. 00
30. 000 90. 00
2. 000 120. 00
5. 250 210.00
5. 250 157.50
9. 000 108. 00
55. 000 220.00
18. 000 216.00
500. 000 500. 00
1100. 880 1100. 88
3. 500 1015. 00
15. 000 2700. 00
175756. 38



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030114027

STATE PROJECT(S):

CONTRACT AND ESTI MATE ENG NEER

5328-08-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

BRENNAN CONSTRUCT! ON COVPANY

| TEM DESCRI PTI ON

R NO 1:
R NO 2: RUZIC CONSTRUCTI ON CO.,
R NO 3 EDWARD KRAEMER & SONS

LOCATI ON 12/ CRAWFORD COUNTY

GERSTNER LN, TOAN HANEY, B
TOMW RD
CRAWFORD COUNTY

PAGE: 114

LETTI NG DATE: 01/ 14/03

R OF KI CKAPQO R BRI

REMOVI NG OLD STRUCTURE, STATIO LS

10+15
COMMON EXCAVATI ON

EXCAVATI ON FOR STRUCTURES, BRI

B-12- 156
STRUCTURE BACKFI LL
FI NI SHI NG ROADWAY

CRUSHED AGGREGATE BASE COURSE

ASPHALTI C SURFACE

CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
HI GH STRENGTH BAR STEEL REIl NF.
COATED HI GH STR BAR STL REI NF,

STL PILING DELIV & DRI VEN, HP
TUBULAR RAILING TYPE F, STRUC

B-12- 156

RUBBERI ZED MEMBRANE WATERPROOF

HEAVY Rl PRAP
MOBI LI ZATI ON

SALVAGED TOPSO L
MULCHI NG

SI LT FENCE, DELI VERED
SI LT FENCE, | NSTALLED
SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS

TURBI DI TY BARRI ERS

TEMPORARY DI TCH CHECKS, DELI VE

TEMPORARY DI TCH CHECKS
FERTI LI ZER, TYPE B

| NSTAL

I NC.
I NC.
Bl DDER NO 1
ESTI MVATED UNI T

UNIT QUANTI TY BID PRI CE
1. 000 3500. 000
CY. 295. 000 6. 500
LS 1. 000 4800. 000
CY. 220. 000 10. 000
LS 1. 000 500. 000
CY. 578. 000 15. 000
TON 131. 000 110. 000
CY. 107. 000 350. 000
S.Y. 97. 000 3. 000
LB. 5080. 000 0. 550
LB. 9940. 000 0. 650
L. F. 360. 000 20. 000
LS 1. 000 4500. 000
S.Y. 12. 000 30. 000
CY. 60. 000 30. 000
LS 1. 000 11400. 000
S.Y. 235. 000 1. 250
S.Y. 422. 000 0. 200
L. F. 300. 000 1. 000
L. F. 300. 000 1. 050
L. F. 600. 000 0.120
EACH 1. 000 50. 000
EACH 2.000 50. 000
S.Y. 100. 000 25. 000
L. F. 30. 000 5. 250
L. F. 30. 000 5. 250
CWr. 0. 400 50. 000

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
3500. 00 4500. 000 4500. 00
1917.50 5. 250 1548. 75
4800. 00 3300. 000 3300. 00
2200. 00 10. 350 2277.00
500. 00 800. 000 800. 00
8670. 00 14. 850 8583. 30
14410. 00 81. 000 10611. 00
37450. 00 403. 500 43174. 50
291.00 2.150 208. 55
2794. 00 0. 530 2692. 40
6461. 00 0. 660 6560. 40
7200. 00 17.120 6163. 20
4500. 00 4700. 000 4700. 00
360. 00 35.780 429. 36
1800. 00 31. 000 1860. 00
11400. 00 17895. 000 17895. 00
293.75 1. 000 235.00
84. 40 0. 300 126. 60
300. 00 1. 250 375. 00
315. 00 1. 250 375. 00
72.00 0. 100 60. 00
50. 00 150. 000 150. 00
100. 00 200. 000 400. 00
2500. 00 19. 700 1970. 00
157. 50 5. 000 150. 00
157.50 5. 000 150. 00
20. 00 100. 000 40. 00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
7600. 000 7600. 00
9. 000 2655. 00
8500. 000 8500. 00
14. 000 3080. 00
500. 000 500. 00
16. 500 9537. 00
81. 000 10611. 00
370. 000 39590. 00
2. 400 232.80
0.610 3098. 80
0. 680 6759. 20
23. 000 8280. 00
3500. 000 3500. 00
35. 000 420. 00
45. 000 2700. 00
17000. 000 17000. 00
1. 500 352. 50
0. 150 63. 30
1. 250 375.00
1. 250 375. 00
0. 100 60. 00
100. 000 100. 00
100. 000 200. 00
24.000 2400. 00
6. 000 180. 00
6. 000 180. 00
50. 000 20. 00



Date 01/15/03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 115
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 01/ 14/03
PROPOSAL: 20030114027
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNIT UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
63003 SEEDI NG, TEMPORARY LB. 18. 000 4. 000 72.00 5. 000 90. 00 4. 000 72.00
63008 SEEDING, M XTURE NO. 10 LB. 12. 000 6. 000 72.00 20. 000 240. 00 6. 000 72.00
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4. 000 45. 000 180. 00 50. 000 200. 00 45. 000 180. 00
63702 SIGNS, TYPE I, REFLECTIVE S. F. 12. 000 18. 000 216. 00 18. 000 216. 00 18. 000 216. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 500. 000 500. 00 790. 000 790. 00 300. 000 300. 00
64301 TRAFFI C CONTRCL LS 1. 000 1400. 000 1400. 00 1057. 040 1057. 04 1057. 040 1057. 04
64506 GEOTEXTI LE FABRIC, TYPE HR S.Y. 108. 000 2.500 270. 00 2.500 270. 00 2.550 275. 40

PROPOCSAL TOTAL. . ..... 115013. 65 122198. 10 130542. 04



Date 01/15/03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 116
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 01/ 14/03
PROPCSAL: 20030114028
STATE PROJECT(S): 5337-04-71 LOCATI ON 12/ CRAWFORD COUNTY
STONEY PO NT RD, TOAN SENECA, N BRANCH COPPER
TOMW RD

CRAWFORD COUNTY
TYPE OF WORK: HI GHWAY STRUCTURES

BIDDER NO 1: RUZI C CONSTRUCTION CO., | NC.
BI DDER NO 2: BRENNAN CONSTRUCTI ON COVPANY
BI DDER NO 3 EDWARD KRAEMER & SONS, | NC.
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI' T UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
20101 CLEARI NG STA. 3. 000 300. 000 900. 00 265. 000 795. 00 300. 000 900. 00
20104 GRUBBI NG STA 3. 000 300. 000 900. 00 265. 000 795. 00 300. 000 900. 00
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 5000. 000 5000. 00 4500. 000 4500. 00 10000. 000 10000. 00
10+00
20501 COVMON EXCAVATI ON CY. 369. 000 5. 250 1937. 25 6. 250 2306. 25 5. 250 1937. 25
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 2500. 000 2500. 00 4300. 000 4300. 00 11000. 000 11000. 00
B-12- 158
20801 BORROW EXCAVATI ON CY. 152. 000 10. 350 1573. 20 9. 000 1368. 00 10. 350 1573. 20
21001 STRUCTURE BACKFI LL CY. 550. 000 10. 350 5692. 50 10. 000 5500. 00 10. 350 5692. 50
21301 FI NI SHI NG ROADWAY LS 1. 000 800. 000 800. 00 950. 000 950. 00 800. 000 800. 00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 678. 000 14. 850 10068. 30 15. 000 10170. 00 14. 850 10068. 30
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 25. 100 12. 500 313.75 12. 500 313.75 12. 500 313.75
41101 ASPHALTI C SURFACE TON 200. 000 69. 500 13900. 00 90. 000 18000. 00 69. 500 13900. 00
50201 CONCRETE MASONRY, BRI DGES CY. 214.000 305. 000 65270. 00 315. 000 67410. 00 260. 000 55640. 00
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 179. 000 2. 060 368. 74 2.650 474. 35 2. 350 420. 65
50504 H GH STRENGTH BAR STEEL REINF. LB. 7020. 000 0. 530 3720. 60 0. 550 3861. 00 0. 600 4212. 00
50511 COATED HI GH STR BAR STL REINF, LB. 20530. 000 0. 510 10470. 30 0. 650 13344.50 0.610 12523. 30
51121 STL PILING DELIV & DRIVEN, HP L.F. 1249. 000 15. 000 18735. 00 17.500 21857. 50 19. 000 23731. 00
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 6100. 000 6100. 00 7300. 000 7300. 00 5100. 000 5100. 00
B- 15- 158
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 14. 000 34. 250 479. 50 30. 000 420. 00 35. 000 490. 00
60601 RI PRAP CY. 7.000 31. 000 217.00 30. 000 210. 00 31. 000 217.00
61910 MOBI LI ZATI ON LS 1. 000 17350. 000 17350. 00 10000. 000 10000. 00 21275. 000 21275. 00
62505 SALVAGED TOPSO L S.Y. 1334. 000 1. 000 1334. 00 1. 250 1667. 50 1. 000 1334. 00
62811 EROCSI ON BALES, DELI VERED EACH 12. 000 5. 000 60. 00 5. 000 60. 00 7.000 84.00
62812 ERCSI ON BALES, | NSTALLED EACH 12. 000 6. 000 72.00 5. 000 60. 00 7.000 84. 00
62815 SILT FENCE, DELI VERED L. F. 1250. 000 0. 800 1000. 00 1. 000 1250. 00 1. 000 1250. 00
62816 SILT FENCE, |NSTALLED L. F. 1250. 000 0. 800 1000. 00 1. 000 1250. 00 1. 000 1250. 00
62817 SILT FENCE MAI NTENANCE L. F. 1250. 000 0. 100 125. 00 0. 100 125. 00 0. 100 125. 00
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 1. 000 100. 000 100. 00 50. 000 50. 00 150. 000 150. 00



Date 01/15/03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 117
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 01/ 14/03
PROPOSAL: 20030114028
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNI'T UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH 1. 000 100. 000 100. 00 50. 000 50. 00 200. 000 200. 00
62822 EROSI ON MAT, DELIVERED, CLASS S.Y. 1780. 000 0. 800 1424. 00 0. 750 1335. 00 0. 600 1068. 00
62823 EROSI ON MAT, |NSTALLED, CLASS S.Y. 1780. 000 0. 800 1424. 00 0. 750 1335. 00 0. 600 1068. 00
62905 FERTILIZER, TYPE B CWI. 1.100 49. 370 54.31 50. 000 55. 00 50. 000 55. 00
63008 SEEDING, M XTURE NO. 10 LB. 25. 000 6. 000 150. 00 6. 000 150. 00 5. 300 132. 50
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 48. 000 192. 00 45. 000 180. 00 50. 000 200. 00
63702 SIGNS, TYPE I, REFLECTIVE S. F. 12. 000 21. 000 252.00 18. 000 216. 00 18. 000 216. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 1500. 000 1500. 00 500. 000 500. 00 300. 000 300. 00
64301 TRAFFI C CONTRCL LS 1.000 1172. 800 1172. 80 1400. 000 1400. 00 1172. 800 1172. 80
64505 GEOTEXTILE FABRIC, TYPE R S Y. 21. 000 2.500 52.50 2. 000 42.00 2.500 52.50
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 290. 000 2.500 725.00 2.500 725. 00 2.500 725.00
66501 SAW NG EXI STI NG PAVEMENT L. F. 40. 000 3. 000 120. 00 1. 000 40. 00 3. 000 120. 00
90034 M SC CY. 190. 000 75. 000 14250. 00 60. 000 11400. 00 88. 670 16847. 30

GROUTED HEAVY RI PRAP

PROPOSAL TOTAL....... 191403. 75 195765. 85 207128. 05



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114029

STATE PROJECT(S): 7712-02-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

LUNDA CONSTRUCTI ON COVPANY

R NO 1:
R NO 2: CONCRETE STRUCTURES, | NC
R NO 3

RUZI C CONSTRUCTI ON CO., | NC.

LOCATI ON 41/ MONRCE

STH 162 -
STH 71

COUNTY

PAGE:

118

LETTI NG DATE: 01/ 14/03

STH 27, SPENCER CR BRI DGE

MONRCE COUNTY

Bl DDER NO 3

UNI'T
Bl D PRI CE

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA
REMOVI NG OLD STRUCTURE, STATIO LS
13+00
REMOVI NG ASPHALTI C SURFACE S.Y
REMOVI NG GUARDRAI L L. F.
COMMON EXCAVATI ON CY.
EXCAVATI ON FOR STRUCTURES, BRI LS

B-41-248

BORROW EXCAVATI ON CY.
STRUCTURE BACKFI LL CY
FI NI SH NG ROADWAY LS

CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C SURFACE TON

ASPHALTI C SURFACE, TEMPCRARY  TON
H E. S. CONCRETE PAVEMENT APPRO S.Y
CONCRETE MASONRY, BRI DGES CY
PROTECTI VE SURFACE TREATMENT  S.Y
HI GH STRENGTH BAR STEEL REINF. LB

COATED HI GH STR BAR STL REINF, LB

STL PILING DELIV & DRIVEN, HP L.F.
STEEL RAILING TYPE W STRUCTU LS

B-41- 248

RUBBERI ZED MEMBRANE WATERPROOF S. Y.
TEMPORARY STRUCTURE, STATION LS

13" A +10

HEAVY Rl PRAP

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS

ANCHORS FOR STL PLATE BEAM GUA EA!

rro
Qmm=

Bl DDER NO 1
ESTI MVATED UNI T

QUANTI TY BID PRI CE
2.000 100. 000
2. 000 200. 000
1. 000 5500. 000
1088. 000 1. 200
383. 000 1. 000
2871. 000 4.300
1. 000 3500. 000
3033. 000 4. 300
600. 000 12. 000
1. 000 500. 000
1277. 000 9. 500
260. 000 65. 000
296. 000 65. 000
84. 000 95. 000
209. 000 275. 000
190. 000 2. 000
6720. 000 0. 300
19600. 000 0. 450
1120. 000 14. 000
1. 000 4000. 000
14. 000 25. 000
1. 000 16500. 000
220. 000 40. 000
132. 000 30. 500
237.500 9. 800
1. 000 490. 000

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT

200. 00 100. 000 200. 00
400. 00 200. 000 400. 00
5500. 00 5000. 000 5000. 00
1305. 60 1. 200 1305. 60
383. 00 1.500 574.50
12345. 30 4.300 12345. 30
3500. 00 8500. 000 8500. 00
13041. 90 4. 300 13041. 90
7200. 00 9. 500 5700. 00
500. 00 500. 000 500. 00
12131.50 9. 500 12131.50
16900. 00 65. 000 16900. 00
19240. 00 65. 000 19240. 00
7980. 00 110. 000 9240. 00
57475. 00 370. 000 77330. 00
380. 00 3. 500 665. 00
2016. 00 0. 550 3696. 00
8820. 00 0. 850 16660. 00
15680. 00 12. 500 14000. 00
4000. 00 4500. 000 4500. 00
350. 00 30. 000 420. 00
16500. 00 12000. 000 12000. 00
8800. 00 35. 000 7700. 00
4026. 00 29. 000 3828. 00
2327.50 10. 000 2375. 00
490. 00 350. 000 350. 00

8. 000

11. 000
65. 000
65. 000
95. 000
260. 000
2.100
0. 460
0. 540
15. 280
5500. 000

34. 950
14990. 000

33. 760
31. 850
10. 200
425. 000

7427.
4204.
2422.

425.



Date 01/15/03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 119
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 01/ 14/03
PROPOSAL: 20030114029
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI VATED UNI T UNIT UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
61430 TEMPCORARY STEEL PLATE BEAM GUA L. F. 633. 000 8. 000 5064. 00 5. 900 3734.70 6. 000 3798. 00
61431 ANCHORS FOR TEMP STEEL PLATE B EACH 4. 000 300. 000 1200. 00 185. 510 742.04 300. 000 1200. 00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 3. 000 1810. 000 5430. 00 1710. 000 5130. 00 1750. 000 5250. 00
61910 MOBI LI ZATI ON LS 1. 000 30500. 000 30500. 00 14800. 000 14800. 00 16500. 000 16500. 00
62203 ASPHALTI C FLUMES S.Y. 20. 000 69. 000 1380. 00 69. 000 1380. 00 69. 000 1380. 00
62505 SALVAGED TOPSO L S.Y 9819. 000 0.500 4909. 50 0.500 4909. 50 0. 750 7364. 25
62702 MJLCHI NG S.Y 9819. 000 0.120 1178. 28 0.110 1080. 09 0. 150 1472. 85
62815 SILT FENCE, DELI VERED L.F 1700. 000 0. 650 1105. 00 0.500 850. 00 1. 000 1700. 00
62816 SILT FENCE, | NSTALLED L.F 1700. 000 0. 900 1530. 00 0.910 1547. 00 1. 000 1700. 00
62817 SILT FENCE MAI NTENANCE L.F 500. 000 0. 100 50. 00 0. 250 125. 00 0. 250 125. 00
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 1. 000 100. 000 100. 00 250. 000 250. 00 150. 000 150. 00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 150. 000 150. 00 250. 000 250. 00 200. 000 200. 00
62824 EROCSI ON MAT, DELIVERED, CLASS S.Y 1142. 000 0.620 708. 04 0. 500 571. 00 0. 700 799. 40
62825 EROSI ON MAT, |INSTALLED, CLASS S.Y 1142. 000 0.700 799. 40 0.500 571. 00 0.700 799. 40
62875 TEMPORARY DI TCH CHECKS, DELIVE L.F 60. 000 3. 000 180. 00 5. 460 327. 60 4.000 240.00
62876 TEMPCORARY DI TCH CHECKS, | NSTAL L.F. 60. 000 4. 000 240. 00 5. 460 327. 60 4. 000 240. 00
62905 FERTI LI ZER, TYPE B CWI. 7.500 30. 000 225.00 26.920 201. 90 25. 000 187.50
63003 SEEDI NG, TEMPORARY LB. 105. 000 3. 100 325.50 2. 960 310. 80 3. 000 315. 00
63010 SEEDI NG M XTURE NO. 30 LB. 146. 000 4.500 657.00 3.190 465.74 5. 000 730. 00
63311 TEMPCRARY DELI NEATORS EACH 69. 000 10. 000 690. 00 10. 000 690. 00 10. 000 690. 00
63822 MOVING SIGNS, TYPE 11 EACH 1. 000 50. 000 50. 00 186. 460 186. 46 100. 000 100. 00
63827 REMOI NG SI GNS, TYPE |1 EACH 9. 000 30. 000 270. 00 31. 080 279.72 24.000 216. 00
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH 6. 000 10. 000 60. 00 31. 080 186. 48 24. 000 144.00
63840 MOVI NG SMALL SI GN SUPPORTS EACH 1. 000 20. 000 20. 00 186. 460 186. 46 50. 000 50. 00
64220 FIELD OFFICE, TYPE C LS 1. 000 500. 000 500. 00 1000. 000 1000. 00 1100. 000 1100. 00
64301 TRAFFI C CONTRCL LS 1. 000 1000. 000 1000. 00 1000. 000 1000. 00 1000. 000 1000. 00
64313 TRAFFI C CONTROL, DRUMS DAYS 4125. 000 0. 300 1237.50 0. 300 1237.50 0. 300 1237.50
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 1500. 000 0.700 1050. 00 0.700 1050. 00 0.700 1050. 00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 3000. 000 0. 250 750. 00 0. 250 750. 00 0. 250 750. 00
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1950. 000 0. 300 585. 00 0. 300 585. 00 0. 300 585. 00
64326 TRAFFI C CONTROL, S| GNS DAYS 2550. 000 0. 600 1530. 00 0. 600 1530. 00 0. 600 1530. 00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 380. 000 2. 250 855. 00 3. 500 1330. 00 2.500 950. 00
64507 GEOTEXTILE FABRIC, TYPE C S.Y. 4350. 000 1.550 6742. 50 1.550 6742. 50 2.500 10875. 00
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F 2138. 000 0. 510 1090. 38 0. 510 1090. 38 0.610 1304. 18
64642 REMOVI NG PAVEMENT MARKI NGS L. F. 1063. 000 0.500 531. 50 0.500 531. 50 0.500 531. 50
64901 TEMPORARY PAVEMENT MARKING 4- L.F. 2760. 000 0. 400 1104. 00 0. 400 1104. 00 0. 400 1104. 00
64904 TEMP PVMI MRKG, 4-1NCH, REMOVA L. F. 2575. 000 0. 800 2060. 00 0. 800 2060. 00 0. 800 2060. 00
64921 TEMP PVMI MRKNG, RAI SED MARKER EACH 46. 000 2. 500 115.00 2.500 115.00 2.500 115.00
66501 SAW NG EXI STI NG PAVEMENT L. F. 48. 000 10. 000 480. 00 5. 000 240. 00 3. 000 144. 00



Date 01/15/03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS

TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20030114029

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI MATED UNI'T UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT
90501 QW READY M XED CONC MASONRY F C.Y. 209. 000 5. 000 1045. 00 1. 000 209. 00
90502 QWP, BRDG STRGTH | NCENTI VE CON DOL 2090. 000 1. 000 2090. 00 1. 000 2090. 00

PROPOSAL TOTAL....... 301079. 40 310370. 77

PAGE: 120

LETTI NG DATE: 01/ 14/03

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
15. 000 3135. 00
1. 000 2090. 00
312004. 93



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114030

STATE PROJECT(S): 1024-04-72

TYPE OF WORK:

BIDDER NO 1: ZENTH TECH., INC

BI DDER NO 2: LUNDA CONSTRUCTI ON COVPANY

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20371 REMOVI NG OLD STRUCTURE, STATIO LS

160+63. 50

20401 REMOVI NG PAVEMENT S.Y.
20402 REMOVI NG ASPHALTI C SURFACE S.Y
20411 REMOVI NG GUARDRAI L L. F.
20501 COVWON EXCAVATI ON CY
21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGCGREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40725 ASPHALTI C CONCRETE PAVEMENT, T TON
41670 CONTI NUCUS DI AMOND GRI NDI NG S.Y
50201 CONCRETE MASONRY, BRI DGES CY
50232 EXPANSI ON DEVI CE, STRUCTURE LS

B-17-32

50261 CONC MASONRY ANCHORS, TYPE S, EACH
50265 PROTECTI VE SURFACE TREATMENT S.Y
50511 COATED H GH STR BAR STL REINF, LB
50601 STRUCTURAL CARBON STEEL LB
50631 WELDED STUD SHEAR CONNECTORS, EACH
50915 CONCRETE SURFACE REPAI R S F.
50920 FULL DEPTH DECK REPAI R S.Y
51409 ADJUSTI NG FLOOR DRAI NS EACH
60305 TEMP PRECAST CONC BARR, CONTR L.F.
60308 TEMP PRECAST CONC BARR, CONTR L.F.
61407 STEEL THRI E BEAM STRUCTURE APP L. F.
61408 STEEL PLATE BEAM GUARD, CLASS L.F.
61430 TEMPORARY STEEL PLATE BEAM GUA L. F.
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH

STL PLT BM GRD, ENRGY ABSCRB T EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

ESTI MATED
QUANTI TY

110.
110.
500.
100.

120.
55.
260.
. 000
260.
750.
552.
. 000

288.
2144,
109160.
695.
5104.
155.

. 000
. 000
1800.
1800.
66.
350.
300.
. 000
. 000

000

000
000
000

000
000
000

000
000
000
000
000
000

000
000
000
000
000

Bl DDER NO 1

UNI'T

BI D PRI CE

65000

N
o W
O ©O© w

N
(éal
o

NOORFRN

N
01
WoooorND

000

. 480

000
000
500
000
850
280
500

. 000
. 410
. 250
. 000
9000

000

. 000
. 750
. 600
. 000
. 500
. 000
400.
800.

10
. 000
29
. 250
. 000

75
1725.

000
000
000

000

000
000

LOCATI ON 17/ DUNN
WB RED CEDAR RI VER BRI DGE, MENOVONI E -

COUNTY

I 94
DUNN COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BID PRICE AMOUNT
65000. 00 124500. 000 124500. 00
272.80 2. 480 272. 80
220.00 2.000 220. 00
500. 00 1. 000 500. 00
950. 00 9. 500 950. 00
450. 00 450. 000 450. 00
1182. 00 9. 850 1182. 00
510. 40 9. 280 510. 40
910. 00 3. 500 910. 00
3728. 00 233. 000 3728. 00
18046. 60 69. 410 18046. 60
6937. 50 9. 250 6937. 50
248400. 00 455. 000 251160. 00
9000. 00 6500. 000 6500. 00
2016. 00 18. 000 5184. 00
3752. 00 2.500 5360. 00
65496. 00 0. 600 65496. 00
13900. 00 17. 000 11815. 00
12760. 00 2. 250 11484. 00
10075. 00 75. 000 11625. 00
8000. 00 175. 000 3500. 00
4800. 00 1000. 000 6000. 00
18000. 00 6. 500 11700. 00
5400. 00 3. 500 6300. 00
1914. 00 29. 000 1914. 00
3237. 50 9. 250 3237.50
1800. 00 6. 000 1800. 00
300. 00 60. 000 240. 00
3450. 00 1725. 000 3450. 00

PAGE:
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LETTI NG DATE: 01/ 14/03

EAU CL

Bl DDER NO 3
UNI'T

Bl D PRI CE

COCOOO0OOO0O0O0000

COOOOO0O0O0O0OO0O0000

000

000
000
000
000
000
000
000
000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

COOOCOOOOO0000O0

COOOOCOOOOO0O00000



Date 01/15/03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 122
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 01/ 14/03
PROPOSAL: 20030114030
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI VATED UNI T UNIT UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
61801 MAI NTENANCE AND REPAIR OF HAUL LS 1. 000 100. 000 100. 00 1. 000 1.00 0. 000 0.00
61910 MOBI LI ZATI ON LS 1. 000 120000. 000 120000. 00 100000. 000 100000. 00 0. 000 0.00
62501 TOPSO L S.Y. 100. 000 2.100 210. 00 2.100 210. 00 0. 000 0.00
62702 MJILCHI NG S.Y. 100. 000 1. 000 100. 00 1. 000 100. 00 0. 000 0. 00
62815 SILT FENCE, DELIVERED L. F. 200. 000 1. 000 200. 00 1. 000 200. 00 0. 000 0.00
62816 SILT FENCE, |NSTALLED L. F. 200. 000 1. 000 200. 00 1. 000 200. 00 0. 000 0.00
62817 SILT FENCE MAI NTENANCE L. F. 100. 000 0. 010 1.00 0. 010 1.00 0. 000 0.00
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 2. 000 50. 000 100. 00 50. 000 100. 00 0. 000 0.00
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 2.000 50. 000 100. 00 50. 000 100. 00 0. 000 0.00
62824 EROSI ON MAT, DELIVERED, CLASS S.Y. 50. 000 1.500 75. 00 1.500 75. 00 0. 000 0. 00
62825 EROCSI ON MAT, | NSTALLED, CLASS S.Y. 50. 000 1. 500 75.00 1. 500 75.00 0. 000 0.00
62875 TEMPCORARY DI TCH CHECKS, DELIVE L.F. 25. 000 4. 000 100. 00 4. 000 100. 00 0. 000 0. 00
62876 TEMPORARY DI TCH CHECKS, |NSTAL L.F. 25. 000 4.000 100. 00 4.000 100. 00 0. 000 0.00
62905 FERTILIZER, TYPE B CWI. 1. 000 100. 000 100. 00 100. 000 100. 00 0. 000 0.00
63003 SEEDI NG TEMPORARY LB. 10. 000 5. 000 50. 00 5. 000 50. 00 0. 000 0.00
63010 SEEDI NG, M XTURE NO. 30 LB. 5. 000 10. 000 50. 00 10. 000 50. 00 0. 000 0.00
63311 TEMPORARY DELI NEATORS EACH 56. 000 10. 000 560. 00 10. 000 560. 00 0. 000 0.00
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 45. 000 180. 00 48. 000 192. 00 0. 000 0. 00
63702 SIGNS, TYPE |1, REFLECTIVE S. F. 12. 000 25. 000 300. 00 24. 000 288. 00 0. 000 0.00
63827 REMOING SI GNS, TYPE |1 EACH 4.000 10. 000 40. 00 30. 000 120. 00 0. 000 0. 00
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH 4.000 10. 000 40. 00 20. 000 80. 00 0. 000 0.00
64202 FIELD OFFICE, TYPE B LS 1. 000 6000. 000 6000. 00 1500. 000 1500. 00 0. 000 0.00
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS 208. 000 20. 000 4160. 00 20. 000 4160. 00 0. 000 0.00
64313 TRAFFI C CONTROL, DRUMS DAYS  10942. 000 0. 300 3282. 60 0. 300 3282. 60 0. 000 0. 00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 1060. 000 0. 600 636. 00 0. 600 636. 00 0. 000 0.00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 552. 000 0.500 276. 00 0.500 276. 00 0. 000 0. 00
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 2204. 000 0. 500 1102. 00 0. 500 1102. 00 0. 000 0.00
64326 TRAFFI C CONTROL, SI GNS DAYS 3052. 000 0.500 1526. 00 0.500 1526. 00 0. 000 0. 00
64327 TRAFFIC CONTROL, SIGNS, FIXED S. F. 565. 250 15. 000 8478. 75 15. 000 8478.75 0. 000 0. 00
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 96. 000 25. 000 2400. 00 25. 000 2400. 00 0. 000 0.00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 96. 000 5. 000 480. 00 5. 000 480. 00 0. 000 0.00
64343 TRAFFI C CONTROL, DETOUR, SIGNS DAYS 7268. 000 0. 350 2543. 80 0. 350 2543. 80 0. 000 0.00
64602 PAVEMENT MARKI NG, 4-1NCH EPOX L.F. 12300. 000 0. 340 4182. 00 0. 340 4182. 00 0. 000 0. 00
64642 REMOVI NG PAVEMENT MARKI NGS L. F. 23600. 000 0. 200 4720. 00 0. 200 4720. 00 0. 000 0.00
64901 TEMPCORARY PAVEMENT MARKI NG 4- L.F. 17000. 000 0. 250 4250. 00 0. 250 4250. 00 0. 000 0. 00
64904 TEMP PVMI MRKG 4-1NCH, REMOVA L.F. 6500. 000 0. 800 5200. 00 0. 800 5200. 00 0. 000 0.00
64908 TEMP PVMI MRKG CHAN 8-1 N REMOV L. F. 400. 000 2. 000 800. 00 2. 000 800. 00 0. 000 0.00
64921 TEMP PVMI MRKNG, RAI SED MARKER EACH 128. 000 2. 500 320. 00 2. 500 320. 00 0. 000 0.00
65099 CONSTRUCTI ON STAKING |INITIAL L.F. 80. 000 23. 100 1848. 00 23. 100 1848. 00 0. 000 0. 00



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114030

| TEM
NUMBER

90005

90005

90005

90008

90008

90030

90030

90329
90501
90502
90712
90900

| TEM DESCRI PTI ON UNI'T
SAW NG CONCRETE PAVEMENT, FULL L.F.
M SC LS
90004A, PREPARATI ON AND COATI N
FLANGES
M SC EACH

90005A, REMOVI NG AND REI NSTALL
FLEXI BLE TUBULAR MARKERS

M SC EACH
90005B, BEARI NG MAI NTENANCE, S
B-17-32

M SC EACH
90005C, TEMPORARY EMERGENCY PU

M SC EACH

90005D, TEMPORARY STEEL PLATE
ENERGY ABSORBI NG TERM NAL

M SC DAY
90008A, PORTABLE CHANGEABLE ME

M SC DAY
90008B, PORTABLE CHANGEABLE ME
SPECI AL

M SC L. F.

90030A, PAVEMENT MARKI NG HI GH
PERFORVANCE CONTRAST MARKI NG T

M SC L. F.
90030B, TEMPORARY STEEL THRI E
STRUCTURE APPROACH

GRADE, SHAPE & FI NI SH FOR BEAM EACH
QW READY M XED CONC MASONRY F C.Y.
QWP, BRDG STRGTH | NCENTI VE CON DCL
TRAFFI C CONTROL, COVERI NG SI GN EACH
| NCENT/ DI SI NCENT FOR | NTRI M CO DAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
80. 000 10. 000
1. 000 12000. 000
80. 000 5. 000
6. 000 2500. 000
1. 000 500. 000
2.000 750. 000
24. 000 100. 000
230. 000 50. 000
70. 000 11.500
66. 000 20. 000
2.000 200. 000
552. 000 11. 000
5520. 000 1. 000
7.000 50. 000
7.000 5000. 000

PROPOSAL TOTAL

DI VI SI ON OF HI GHWAYS

15000.

500.

1500.

2400.

11500.

805.

1320.

400.
6072.
5520.

350.

35000.

779460.

00

00

00

00

00

00

Bl DDER NO 2

UNI

T

BI D PRI CE

10.
12000.

1400.

500.

750.

100.

50.

11.

20.

200.

10.

50.
5000.

000

000

000

000

000

500

000

000
000

. 000

000
000

8400.

500.

1500.

2400.

11500.

805.

1320.

400.
5520.
5520.

350.

35000.

801794.

00

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

coooo

. 000

. 000

. 000

. 000

. 000

. 000

. 000

. 000

000
000
000

. 000

LETTI NG DATE: 01/ 14/03

©

cocooo

.00

.00

.00

.00

.00

.00



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030114031

20612

21001
21301
30404
41106
50201
50232

50233

50265
50309
50504
50511
50606
50626
50630
50640

50650

50651

50660

STATE PROJECT(S): 1052-05-78

TYPE OF WORK

ZENI TH TECH., | NC.

R NO 1:
R NO 2: LUNDA CONSTRUCTI ON COVPANY
R NO 3 EDWARD KRAEMER & SONS, | NC.

RELATI ONSHI P BAR CHART PROGRES LS
EXCAVATI ON FOR STRUCTURES, BRI LS
B-9- 217

EXCAVATI ON FOR STRUCTURES, BRI LS
B-9-218

EXCAVATI ON FOR STRUCTURES, BRI LS
B-9-219

STRUCTURE BACKFI LL VB
FI NI SHI NG ROADVWAY LS
CRUSHED AGGREGATE BASE COURSE MG
ASPHALTI C SURFACE, TEMPCRARY MG

CONCRETE MASONRY, BRI DGES VB
EXPANS|I ON DEVI CE, STRUCTURE LS
B-9- 217
EXPANS|I ON DEVI CE, STRUCTURE LS
B-9- 218

PROTECTI VE SURFACE TREATMENT M
PRESTRESSED G RDER, | TYPE, 17 M

HI GH STRENGTH BAR STEEL REI NF. KG
COATED HI GH STR BAR STL REINF, KG
HI GH STRENGTH STRUCTURAL STEEL KG
NON- LAM NATED ELASTOMERI C BEAR EACH
WELDED STUD SHEAR CONNECTORS, EACH
STEEL DI APHRAGVS, STRUCTURE EACH
B-9- 219

FI XED BEARI NG ASSEMBLI ES, STRU EACH
B-9- 217

FI XED BEARI NG ASSEMBLI ES, STRU EACH
B-9-218

EXPANS| ON BEARI NG ASSEMBLI ES, EACH
B-9- 217

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

ESTI MATED
QUANTI TY

2470.
1.
5228.
432.
2079.
1.

1.

5200.
392.
21135.
209670.
783700.
15.
6390.
16.

6

6

12.

. 000

000
000
000
000
000
000

000

000
000
000
000
000
000
000
000

000

000

000

LOCATI ON 09/ CHI PPEWA

I 94 - GREEN BAY, ELK MOUND -

STH 29

CH PPEWA COUNTY

COUNTY

Bl DDER NO 1 Bl DDER NO 2
UNI T UNIT

BI D PRI CE AMOUNT  BID PRI CE AMOUNT
1000. 000 1000. 00 100. 000 100. 00
1000. 000 1000. 00 1000. 000 1000. 00
1000. 000 1000. 00 1000. 000 1000. 00
1000. 000 1000. 00 1000. 000 1000. 00
5.920 14622. 40 5.920 14622. 40
1500. 000 1500. 00 1500. 000 1500. 00
7.500 39210. 00 7.500 39210. 00
94. 850 40975. 20 94. 850 40975. 20
335. 000 696465. 00 385. 000 800415. 00
12000. 000 12000. 00 12000. 000 12000. 00
12000. 000 12000. 00 12000. 000 12000. 00
1.750 9100. 00 2. 250 11700. 00
345. 000 135240. 00 375. 000 147000. 00
1. 000 21135. 00 0. 950 20078. 25
1.100 230637. 00 1. 050 220153. 50
1.490 1167713.00 1.710 1340127. 00
70. 000 1050. 00 55. 000 825. 00
2.100 13419. 00 2. 000 12780. 00
550. 000 8800. 00 550. 000 8800. 00
1150. 000 6900. 00 1150. 000 6900. 00
1150. 000 6900. 00 1150. 000 6900. 00
800. 000 9600. 00 1150. 000 13800. 00

PAGE:

124

LETTI NG DATE: 01/ 14/03

CH PP. FALLS, U

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
800. 000 800. 00
1000. 000 1000. 00
1000. 000 1000. 00
1000. 000 1000. 00
5. 920 14622. 40
1500. 000 1500. 00
5. 000 26140. 00
30. 000 12960. 00
444,000 923076. 00
14600. 000 14600. 00
14000. 000 14000. 00
3. 000 15600. 00
381. 000 149352. 00
1. 010 21346. 35
1.160 243217. 20
1. 750 1371475.00
107. 000 1605. 00
2. 250 14377.50
575. 000 9200. 00
1250. 000 7500. 00
1250. 000 7500. 00
990. 000 11880. 00



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114031

| TEM
NUMBER

65067

65219
65221
65226

| TEM DESCRI PTI ON UNI'T

EXPANSI ON BEARI NG ASSEMBLI ES, EACH
B-9-218

CONCRETE MASONRY, OVERLAY, DEC M3
PREBCRI NG, CAST | N PLACE CONCR M
CIP CONC PILING DELIV & DRIVE M
RUBBERI ZED MEMBRANE WATERPROOF M2
PAI NTI NG, EPOXY SYSTEM STRUCT LS
B-9- 217

PAI NTI NG, EPOXY SYSTEM STRUCT LS
B-9-218

SLOPE PAVI NG, CRUSHED AGCREGAT M2

Pl PE UNDERDRAIN, 150 MM M

Pl PE UNDERDRAI N, UNPERFORATED, M
ANCHOR ASSEMB FOR STEEL PLATE EACH
MAI NTENANCE AND REPAI R OF HAUL LS

MOBI LI ZATI ON LS
ASPHALTI C FLUMES M
FI ELD OFFI CE, TYPE C LS
TRAFFI C CONTROL LS
TRAFFI C CONTROL, DRUMS DAYS

TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
TRAFF CNTRL, FLEXBLE TUBULAR M EACH
TRAFF CNTRL, FLEXBLE TUBULAR M EACH

GEOTEXTI LE FABRI C, TYPE DF M
PAVEMENT MARKI NG, 100 WM EPOX M
REMOVI NG PAVEMENT MARKI NGS M

TEMP PVMI' MRKG, 100 MM REMOVA M
CONSTRUCTI ON STAKI NG, STRUCT L LS
B-9- 217

CONSTRUCTI ON STAKI NG, STRUCT L LS
B-9-218

CONSTRUCTI ON STAKI NG, STRUCT L LS
B-9- 219

NONMVETALLI C CONDUI T, SCHEDULE M
NONMVETALLI C CONDUI T, SCHEDULE M
NONMVETALLI C CONDUI T, SCHEDULE M

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
12. 000 800. 000
143. 000 400. 000
889. 000 20. 000
3475. 000 65. 000
85. 000 25. 000
1. 000 127000. 000
1. 000 120000. 000
1338. 000 15. 000
146. 000 16. 400
116. 000 26. 400
12. 000 70. 000
1. 000 100. 000
1. 000 170000. 000
46. 000 69. 360
1. 000 5000. 000
1. 000 3815. 000
8598. 000 0. 300
296. 000 1. 000
528. 000 1. 000
4492. 000 0. 300
484. 000 1. 000
112. 000 25. 000
112. 000 5. 000
353. 000 3. 500
690. 000 2. 400
690. 000 0. 600
7446. 000 2. 400
1. 000 1452. 000
1. 000 1452. 000
1. 000 1452. 000
134. 000 12. 500
134. 000 18. 250
44,000 16. 500

DI VI SI ON OF HI GHWAYS

57200.
17780.
225875.
2125.
127000.

120000.

20070.
2394.
3062.

840.
100.
170000.
3190.
5000.
3815.
2579.
296.
528.
1347.
484.
2800.
560.
1235.
1656.
414.

17870.
1452.

1452.
1452.
1675.

2445.
726.

Bl DDER NO 2

UNIT
BI D PRI CE

. 000

000
000
1000

. 000

. 000
. 400
. 400
. 000
. 000
239500
69.
1500.
3815
0.

000
360
000
000
300

1. 000

2

145

1452.
1451.
15.

19.
20.

1. 000
0. 300
1. 000
5. 000
5.
3
2
0
2
2

000

. 500
. 400
. 600
. 400
. 000

000
960
200

000
000

32175
29337.
159850.

2550

93000

73000

24084.
2394.
3062.

840.
10.
239500
3190
1500.
3815
2579
296.
528.
1347.
484.
2800
560.
1235.
1656
414.

17870

1452.

1452.
1451.
2036.

2546.
880.

PAGE:
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LETTI NG DATE: 01/ 14/03

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
990. 000 11880. 00
425. 000 60775. 00
27.000 24003. 00
68. 000 236300. 00
39. 000 3315. 00
154300. 000 154300. 00
143500. 000 143500. 00
17. 000 22746. 00
16. 400 2394. 40
26. 400 3062. 40
59. 000 708. 00
1. 000 1.00
212000. 000 212000. 00
69. 360 3190. 56
700. 000 700. 00
3815. 000 3815. 00
0. 300 2579. 40
1. 000 296. 00
1. 000 528. 00
0. 300 1347. 60
1. 000 484. 00
25. 000 2800. 00
5. 000 560. 00
3. 500 1235. 50
2. 400 1656. 00
0. 600 414. 00
1. 000 7446. 00
1452. 000 1452. 00
1452. 000 1452. 00
1452. 000 1452. 00
12. 500 1675. 00
18. 250 2445. 50
16. 500 726. 00



Date 01/15/03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20030114031

| TEM
NUMBER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

126

LETTI NG DATE: 01/ 14/03

90001

90002

90002

90002

90004

90004

90005
90008
90501

90502
90712

Bl DDER NO 1
ESTI VATED UNI T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT

M SC M 180. 000 90. 000 16200. 00
90001A VI NYL COATED CHAI N LI NK
1.8M
M SC M 840. 000 7.500 6300. 00
90002A PAI NTI NG CONCRETE, STRU
B-9- 217
M SC M 765. 000 7.500 5737. 50
90002B PAI NTI NG CONCRETE, STRU
B-9-218
M SC M 762. 000 7.500 5715. 00
90002C PAI NTI NG CONCRETE, STRU
B-9- 219
M SC LS 1. 000 15000. 000 15000. 00
90004A TEMPORARY ACCESS
M SC LS 1. 000 6000. 000 6000. 00
90004B CONSTRUCTI NG AND REMOVI
CROSSOVER
M SC EACH 3. 000 375. 000 1125. 00
90005A ANCHOR ASSEMBLY LI GHT P
M SC DAY 16. 000 150. 000 2400. 00
90008A PORTABLE CHANGEABLE MES
QW READY M XED CONC MASONRY F M3 2222.000 7.000 15554. 00
QW, BRDG STRGTH | NCENTI VE CON DOL 28886. 000 1. 000 28886. 00
TRAFFI C CONTROL, COVERI NG SI GN EACH 32. 000 20. 000 640. 00

PROPOSAL TOTAL....... 3341849. 86

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
84.500 15210. 00
10. 000 8400. 00
10. 000 7650. 00
10. 000 7620. 00
15000. 000 15000. 00
6000. 000 6000. 00
600. 000 1800. 00
150. 000 2400. 00
6. 000 13332. 00
1. 000 28886. 00
20. 000 640. 00
3541522. 37

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
84.500 15210. 00
8. 000 6720. 00
8. 000 6120. 00
8. 000 6096. 00
15000. 000 15000. 00
2000. 000 2000. 00
460. 000 1380. 00
150. 000 2400. 00
13. 700 30441. 40
1. 000 28886. 00
20. 000 640. 00
3889884. 21



Date 01/15/03
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114032

STATE PROJECT(S): 1190- 00- 74

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

LOCATI ON 18/ EAU CLAI RE

COUNTY

PAGE:

127

LETTI NG DATE: 01/ 14/03

RNO 1 HOFFMAN CONSTRUCTI ON COVPANY
R NO 2 LUNDA CONSTRUCTI ON COMPANY
R NO 3 ZENI TH TECH., | NC
Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
CLEARI NG STA. 145. 000 66. 000
GRUBBI NG STA 145. 000 986. 000
REMOVI NG SMALL PI PE CULVERTS  EACH 2. 000 300. 000
REMOVI NG CURB AND GUTTER L. F. 841. 000 3. 000
REMOVI NG MASONRY CY. 61. 000 30. 000
REMOVI NG SURFACE DRAI NS EACH 2. 000 200. 000
COMMON EXCAVATI ON CY 88560. 000 2.560
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 500. 000
B- 18- 159
STRUCTURE BACKFI LL CY. 590. 000 4. 560
FI NI SH NG ROADWAY LS 1.000 300. 000
CRUSHED AGGREGATE BASE COURSE TON 7265. 000 9. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 494, 000 3. 210
QWP, ASPHALTI C M XTURE TON 3282. 000 1. 350
ASPHALTI C MATERI AL FOR PLANT M TON 200. 000 210. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 68. 000 55. 160
ASPHALTI C CONCRETE PAVEMENT, T TON 3214. 000 38. 190
DENSI TY | NCENTI VE, ASPHALTIC C DCL 1390. 000 1. 000
ASPHALTI C SURF, DRI VEWAYS & FI TON 12. 000 97. 210
CONCRETE SURFACE DRAI NS CY. 10. 000 425. 000
CONCRETE PAVEMENT APPROACH SLA S.Y. 200. 000 103. 000
CONCRETE MASONRY, BRI DGES CY. 869. 000 325. 000
PROTECTI VE SURFACE TREATMENT  S. Y. 1855. 000 2. 000
PRESTRESSED G RDER, | TYPE, 54 L.F. 2112.570 109. 000
Hl GH STRENGTH BAR STEEL REINF. LB. 13830. 000 0. 450
COATED HI GH STR BAR STL REINF, LB. 162020. 000 0. 500
NON- LAM NATED ELASTOMERI C BEAR EACH 27. 000 60. 000
STEEL DI APHRAGVS, STRUCTURE EACH 32. 000 450. 000
B- 18- 159
CIP CONC PILING DELIV & DRIVE L. F. 990. 000 18. 000

EAU CLAI RE - CH PPEWA FALL
USH 53
EAU CLAI RE COUNTY
Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
9570. 00 66. 000 9570. 00
142970. 00 986. 000 142970. 00
600. 00 300. 000 600. 00
2523. 00 3. 000 2523. 00
1830. 00 30. 000 1830. 00
400. 00 300. 000 600. 00
226713. 60 2. 560 226713. 60
500. 00 9000. 000 9000. 00
2690. 40 4. 560 2690. 40
300. 00 300. 000 300. 00
65385. 00 10. 730 77953. 45
1585. 74 3. 210 1585. 74
4430. 70 1. 350 4430. 70
42000. 00 210. 000 42000. 00
3750. 88 55. 160 3750. 88
122742. 66 38. 190 122742. 66
1390. 00 1. 000 1390. 00
1166. 52 97. 210 1166. 52
4250. 00 275. 000 2750. 00
20600. 00 93. 500 18700. 00
282425. 00 325. 000 282425. 00
3710. 00 2. 000 3710. 00
230270. 13 109. 000 230270. 13
6223. 50 0. 450 6223. 50
81010. 00 0. 500 81010. 00
1620. 00 60. 000 1620. 00
14400. 00 450. 000 14400. 00
17820. 00 18. 000 17820. 00

S RD
Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
66. 000 9570. 00
986. 000 142970. 00
300. 000 600. 00
3. 000 2523. 00
30. 000 1830. 00
300. 000 600. 00
2. 560 226713. 60
2500. 000 2500. 00
4. 560 2690. 40
300. 000 300. 00
10. 730 77953. 45
3. 210 1585. 74
1. 350 4430. 70
210. 000 42000. 00
55. 160 3750. 88
38. 190 122742. 66
1. 000 1390. 00
97. 210 1166. 52
275. 000 2750. 00
93. 500 18700. 00
285. 000 247665. 00
1.750 3246. 25
105. 000 221819. 85
0.520 7191. 60
0. 580 93971. 60
75. 000 2025. 00
300. 000 9600. 00
24. 000 23760. 00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114032

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
RUBBERI ZED MEMBRANE WATERPROCF S. Y.
CULVERT PIPE, CLASS 111, 18-IN L.F.
CULVERT PIPE, CLASS 111, 30-INL.F.
APRON ENDWALLS FOR CULVERT PI P EACH
APRON ENDWALLS FOR CULVERT PI P EACH
TEMPORARY CULVERT PI PE, 18-1NC L. F.
RCCP, CL 1V, 30-1NCH L. F.
RCCP, APRON ENDWALLS, 12-1NCH EACH
RCCP, APRON ENDWALLS, 24-1NCH EACH
RCCP, APRON ENDWALLS, 30-1NCH EACH
CONCRETE CURB AND GUTTER, 30-1 L.F.
TEMP PRECAST CONC BARR, CONTR L.F.
TEMP PRECAST CONC BARR, CONTR L.F.
SLOPE PAVI NG, CONCRETE S.Y
HEAVY RI PRAP CY.
MEDI UM RANDOM RI PRAP CY
REI NF CONC PIPE, CLASS 1V, SS, L.F.
REI NF CONC PIPE, CLASS IV, SS, L.F.
I NLETS, TYPE 1 EACH
I NLETS, TYPE 3 EACH
I NLETS, TYPE 8 EACH
I NLET COVERS, TYPE H EACH
I NLET COVERS, TYPE M5 EACH
I NLET COVERS, TYPE V EACH
Pl PE UNDERDRAI N, 6-1 NCH L. F.
Pl PE UNDERDRAI N, UNPERFCRATED, L.F.
ANCHORAGES FOR STEEL PLATE BEA EACH
STEEL THRI E BEAM STRUCTURE APP L. F.
PORTABLE CRASH CUSHI ONS EACH
CARTRI DGES FOR PORTABLE CRASH EACH
STL PLT BM GRD, ENRGY ABSCRB T EACH
MOBI LI ZATI ON LS
WATER MGAL
TOPSO L S.Y
MULCHI NG S.Y.
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
22. 000 25. 000
30. 000 20. 000
10. 000 50. 000
6. 000 100. 000
1. 000 200. 000
348. 000 18. 000
408. 000 54. 000
4.000 250. 000
2.000 400. 000
2. 000 450. 000
2286. 000 7.240
50. 000 6. 500
50. 000 3. 500
616. 000 31.500
750. 000 32. 000
834. 000 35. 000
380. 000 22.000
239. 000 38. 000
4.000 700. 000
7.000 600. 000
2.000 1200. 000
7. 000 367. 000
2.000 262. 000
4.000 384. 000
168. 000 8. 000
30. 000 10. 000
4.000 200. 000
132. 000 29. 000
1. 000 3000. 000
3. 000 12. 000
4.000 1725. 000
1. 000 73000. 000
150. 000 10. 000
24500. 000 0. 800
27000. 000 0.090
1200. 000 3. 500
1200. 000 3. 500
3200. 000 0. 900
3200. 000 1. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

. 000
. 150
. 500
. 500
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 250
3000
. 000
475.
69600
15.
. 800

000

000
000
000

0. 100

corA

050
050
900
900
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LETTI NG DATE: 01/ 14/03

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
25. 000 550. 00
20. 000 600. 00
50. 000 500. 00
100. 000 600. 00
200. 000 200. 00
18. 000 6264. 00
54. 000 22032. 00
250. 000 1000. 00
400. 000 800. 00
450. 000 900. 00
6. 150 14058. 90
15. 000 750. 00
5. 000 250. 00
33. 000 20328. 00
34. 000 25500. 00
35. 000 29190. 00
22.000 8360. 00
38. 000 9082. 00
700. 000 2800. 00
600. 000 4200. 00
1200. 000 2400. 00
367. 000 2569. 00
262. 000 524.00
384. 000 1536. 00
8. 000 1344.00
10. 000 300. 00
475. 000 1900. 00
32. 250 4257. 00
3000. 000 3000. 00
1. 000 3.00
475. 000 1900. 00
112000. 000  112000. 00
15. 000 2250. 00
0. 800 19600. 00
0. 100 2700. 00
4. 050 4860. 00
4. 050 4860. 00
0. 900 2880. 00
1. 000 3200. 00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114032

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
EROSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
I NLET PROTECTI ON, TYPE A

I NLET PROTECTION, TYPE C
TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
CULVERT PI PE DI TCH CHECKS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 20
SEEDI NG, M XTURE NO. 40
SEEDI NG, M XTURE NO. 70
TEMPORARY DEL| NEATORS

MOVI NG SI GNS, TYPE |

MOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE C
TRAFFI C CONTROL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GAT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GECTEXTI LE FABRI C, TYPE DF
GECTEXTI LE FABRI C, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1 NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-IN
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 18-1NCH
PAVEMENT MARKI NG ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 24-1 NCH
PAVEMENT MARKI NG, CURB, EPOXY
TEMP PVMI' MRKG, 4-1 NCH, REFLEC
TEMP PVMI' MRKNG, RAI SED MARKER
NONMETALLI C CONDUI T, SCHEDULE

S.Y.
S.Y.
EACH
EACH
L. F.
L. F.
EACH

mammmaom TTmm<<<

rorrroao

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
6400. 000 0.010
3. 000 200. 000
3. 000 50. 000
1750. 000 0. 550
1750. 000 0. 550
1. 000 75. 000
7.000 25. 000
1000. 000 2. 250
1000. 000 2. 250
5. 000 35. 000
25. 000 26. 000
900. 000 2. 000
400. 000 4.100
150. 000 6. 250
110. 000 10. 500
66. 000 10. 000
14. 000 50. 000
14. 000 75. 000
1. 000 4000. 000
1. 000 4300. 000
3972. 000 0. 300
1164. 000 0. 600
1448. 000 0. 250
2020. 000 0. 300
1892. 000 0. 600
135. 000 3. 000
2434. 000 1.690
1125. 000 1. 810
5592. 000 0. 240
210. 000 0. 600
1485. 000 0. 500
21. 000 3. 000
2. 000 90. 000
2.000 95. 000
384. 000 2.500
669. 000 2.000
9016. 000 0. 200
44.000 4.000
560. 000 2.740

DI VI SI ON OF HI GHWAYS

1338.
1803.

176.
1534.

Bl DDER NO 2

UNIT
BI D PRI CE

o

. 000
. 500
. 850
. 900
. 800
. 000
. 000
. 000
1500.
4300

. 300

000
000

0. 600

© ©
NPONNIOWOOORRPWOOO

250
300
600
000
690
810
240
600
500
000
000
000
500
000
200
000
740

1338.
1803.

176.
1534.

PAGE

Bl DDER NO 3

UNI'T
Bl D PRI CE

o

. 000
. 000
6400.
4300

. 300

000
000

0. 600

© ©
NPONNIOWOOORRPWOOO

250
300
600
000
690
810
240
600
500
000
000
000
500
000
200
000
740

LETTI NG DATE: 01/ 14/03

1338.
1803.

176.
1534.



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20030114032

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:
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LETTI NG DATE: 01/ 14/03

Bl DDER NO 1
| TEM ESTI VATED UNI T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT
65221 NONMETALLI C CONDUI T, SCHEDULE L. F. 285. 000 5.490 1564. 65
65306 PULL BOXES, STEEL, 24X36-1NCH EACH 4. 000 450. 000 1800. 00
65320 JUNCTI ON BOXES, 8X8X8-1 NCH EACH 1. 000 260. 000 260. 00
66501 SAW NG EXI STI NG PAVEMENT L. F. 154. 000 3. 000 462. 00
90004 M SC LS 1. 000 75000. 000 75000. 00
90004A, TUBULAR RAI LI NG SPEC
STRUCTURE B- 18- 159
90004 M SC LS 1. 000 21000. 000 21000. 00
90004B, STEEL PI PE RAI LI NG
STRUCTURE B- 18-159
90005 M SC EACH 2.000 400. 000 800. 00
90005A ANCHOR ASSEMBLI ES, LIGH
90033 M SC S.Y. 600. 000 0. 350 210.00
90033A, SEEDI NG, SPECI AL SEEDI
90033 M SC S.Y. 885. 000 10. 000 8850. 00
90033B, PAI NTI NG CONCRETE
STRUCTURE B- 18- 159
90036 M SC LB. 5. 000 200. 000 1000. 00
90036A, SPECI AL SEED M X, NURS
90036 M SC LB. 3. 000 200. 000 600. 00
90036B, SPECI AL SEED M X, UPLA
M X
90501 QW READY M XED CONC MASONRY F C. Y. 869. 000 10. 000 8690. 00
90502 QWP, BRDG STRGTH I NCENTI VE CON DOL 8690. 000 1. 000 8690. 00
90590 PI PE GRATES EACH 3. 000 600. 000 1800. 00
PROPOSAL TOTAL....... 1748943. 01

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
5.490 1564. 65
450. 000 1800. 00
260. 000 260. 00
2. 000 308. 00
75000. 000 75000. 00
21000. 000 21000. 00
400. 000 800. 00
0. 300 180. 00
10. 000 8850. 00
5. 000 25.00
80. 000 240. 00
10. 000 8690. 00
1. 000 8690. 00
600. 000 1800. 00
1780456. 22

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
5.490 1564. 65
450. 000 1800. 00
260. 000 260. 00
2. 650 408. 10
96000. 000 96000. 00
24000. 000 24000. 00
375. 000 750. 00
0. 300 180. 00
7.500 6637. 50
5. 000 25. 00
80. 000 240. 00
15. 000 13035. 00
1. 000 8690. 00
600. 000 1800. 00
1796959. 49



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114033

BIDDER NO 1: AMERI CAN ASPHALT OF WSCONSIN, DIV. OF M
Bl DDER NO 1
| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNIT QUANTITY BID PRI CE

20402 REMOVI NG ASPHALTI C SURFACE S.Y. 295. 500 2. 850
20403 REMOVI NG CURB L. F. 160. 000 3. 000
20405 REMOVI NG CURB AND GUTTER L. F. 1085. 000 3. 000
20411 REMOVI NG GUARDRAI L L. F. 2425. 000 1. 000
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 1072. 000 5. 760
20421 REMOVI NG ASPHALTI C SURFACE, M TON 530. 000 10. 310
21301 FI NI SHI NG ROADWAY LS 1. 000 1000. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 3706. 000 7.500
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 16049. 000 0. 500
40301 QWP, ASPHALTI C M XTURE TON 17900. 000 0.500
40501 ASPHALTI C MATERI AL FOR PLANT M TON 1074. 000 100. 000
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 17900. 000 20. 110
40728 DENSITY | NCENTI VE, ASPHALTI C C DOL 11460. 000 1. 000
40729 PROFILE I NDEX | NCENTI VE, ASPH DOL 11190. 000 1. 000
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON 32. 000 49. 350
60104 CONCRETE CURB, TYPE J L. F. 160. 000 9.670
60170 CONCRETE CURB AND GUTTER, 36-1 L.F. 1085. 000 12. 310
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 265. 000 29. 000
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 2200. 000 9. 500
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 3. 000 525. 000
61435 STL PLT BM GRD, ENRGY ABSCRB T EACH 7.000 1750. 000
61801 MAI NTENANCE AND REPAIR OF HAUL LS 1. 000 100. 000
61910 MOBI LI ZATI ON LS 1. 000 10900. 000
62203 ASPHALTI C FLUMES S.Y. 16. 000 40. 000
62815 SILT FENCE, DELI VERED L. F. 100. 000 1. 000
62816 SILT FENCE, | NSTALLED L. F. 100. 000 1. 000
62817 SILT FENCE MAI NTENANCE L. F. 100. 000 0.010
63412 WOOD POSTS, 4X6-1NCH X 16-FT. EACH 4. 000 54. 000
63702 SIGNS, TYPE I, REFLECTIVE S. F. 499. 870 10. 210
63822 MOWING SIGNS, TYPE I EACH 3. 000 40. 000
63827 REMOING SI GNS, TYPE |1 EACH 94. 000 12. 500
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH 16. 000 25. 000

STATE PROJECT(S): 1610-05-72

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: ASPHALTI C SURFACI NG

LOCATI ON 60/ TAYLOR

MEDFORD -
STH 13

WESTBORO RD, STH 102 -

TAYLOR COUNTY

COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
842.18 0. 000 0.00
480. 00 0. 000 0.00
3255. 00 0. 000 0.00
2425. 00 0. 000 0.00
6174.72 0. 000 0.00
5464. 30 0. 000 0.00
1000. 00 0. 000 0.00
27795. 00 0. 000 0.00
8024. 50 0. 000 0.00
8950. 00 0. 000 0.00
107400. 00 0. 000 0.00
359969. 00 0. 000 0.00
11460. 00 0. 000 0.00
11190. 00 0. 000 0.00
1579. 20 0. 000 0.00
1547. 20 0. 000 0.00
13356. 35 0. 000 0.00
7685. 00 0. 000 0.00
20900. 00 0. 000 0.00
1575. 00 0. 000 0.00
12250. 00 0. 000 0.00
100. 00 0. 000 0.00
10900. 00 0. 000 0.00
640. 00 0. 000 0.00
100. 00 0. 000 0.00
100. 00 0. 000 0.00
1.00 0. 000 0.00
216.00 0. 000 0.00
5103. 67 0. 000 0.00
120. 00 0. 000 0.00
1175. 00 0. 000 0.00
400. 00 0. 000 0.00
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N CNTY LI NE

Bl DDER NO 3
UNI'T
Bl D PRI CE
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Date 01/15/03
CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114033

Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
64202 FIELD OFFICE, TYPE B LS 1. 000 3500. 000
64301 TRAFFI C CONTRCL LS 1. 000 2000. 000
64313 TRAFFI C CONTROL, DRUMS DAYS 1260. 000 0. 300
64317 TRAFFI C CONTROL, BARRI CADES, T DAYS 210. 000 0.500
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 980. 000 0. 150
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 210. 000 0. 250
64326 TRAFFI C CONTROL, SIGNS DAYS 1200. 000 0. 500
64602 PAVEMENT MARKI NG, 4-1NCH EPOX L.F. 60120. 000 0. 160
64618 PVMI MRKNG, CHANNELI ZI NG, 8-IN L. F. 435. 000 0. 600
64626 PVMI MRKNG, SAME DAY, 4-1NCH, L.F. 14795. 000 0. 480
64636 LOCATI NG NO- PASSI NG ZONES M. 5. 600 95. 000
64710 PVMI MRKNG, STOP LINE, 18-INCH L. F. 72. 000 5. 000
64750 PAVEMENT MARKI NG, SYMBOLS, EPO EACH 1.000 80. 000
64901 TEMPCORARY PAVEMENT MARKI NG 4- L.F. 14800. 000 0.120
66501 SAW NG EXI STI NG PAVEMENT L. F. 1155. 000 1. 250
90329 GRADE, SHAPE & FI NI SH FCR BEAM EACH 3. 000 350. 000
90338 GRADI NG, SHAPING & FINISHING LS 1.000 550. 000
GUNNAR AVE, LT
90339 GRADING, SHAPING & FINISHING LS 1.000 550. 000
FI SCHER CREEK ROAD, LT & RT
90340 GRADING, SHAPING & FINISHING LS 1. 000 1200. 000
CTH D, LT & RT
90341 GRADING SHAPING & FINISHING LS 1.000 550. 000
BUSI NESS 13, RT
90342 GRADING, SHAPING & FINISHING LS 1.000 550. 000

JOHNSON AVE, LT

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL TOTAL

DI VI SI ON OF HI GHWAYS

550.

664584.

.00

.00

00

17

©

COOOOO0OOLOLO0O0000000

Bl DDER NO 2
UNIT
BI D PRI CE

000
000
000
000
000
000
000

000

. 000

. 000

. 000

©

COOOOO0OOLOOO0000000

. 00

. 00

. 00

.00
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Bl DDER NO 3
UNI'T
Bl D PRI CE

©
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000
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000
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000
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000

. 000

. 000

. 000

LETTI NG DATE: 01/ 14/03
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Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030114034

STATE PRQJECT(S): 7080-08- 72

TYPE OF WORK: BRI DGE PAI NTI NG

C & L CONTRACTI NG | NC.

R NO 1:
R NO 2: UNITED PAINTING | NC
R NO 3

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

D. A DROST CONSTRUCTION CO., INC

LOCATI ON 18/ EAU CLAIRE  COUNTY
AUGUSTA - FAIRCHI LD RD, RR BRI DGE

USH 12
EAU CLAI RE COUNTY

PAGE:
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LETTI NG DATE: 01/ 14/03

90520

90555

90560

90565

TEMP PRECAST CONC BARR, CONTR L.F.
TEMP PRECAST CONC BARR, CONTR L.F.

MOBI LI ZATI ON LS
FI ELD OFFI CE, TYPE A LS
TRAFFI C CONTROL, SURVEI LLANCE DAYS

TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
TEMP PVMI' MRKG, 4-1NCH, REMOVA L. F.
TEMP PVMI' MRKG STOP LNE 24IN R L. F.
M SC LS
90004A STRUCTURE OVERCOATI NG,

AND PRI M NG, STRUCTURE B-18-00

M SC LS
90004B STRUCTURE PAI NTI NG, WAR
M SC LS

90004C BRI DGE TEMPORARY TRAFFI

B- 18- 0061

CONTAIN & COLLECT WASTE MATERI LS
B- 18- 0061

STRUCT REPAI NT, RECYCLED ABRAS LS
B- 18- 0061

NEG PRES CONTAIN & COLL WASTE LS
B- 18- 0061

PORTABLE DECONTAM NATI ON FACIL LS
B- 18- 0061

Bl DDER NO 1
ESTI MVATED UNI T
QUANTI TY BID PRI CE

450. 000 1. 500
450. 000 1.500
1. 000 18000. 000

1. 000 2000. 000
64. 000 20. 000
640. 000 0. 150
64. 000 1. 000
512. 000 0. 250
640. 000 0. 250
1408. 000 0. 500
700. 000 0. 500
24. 000 3. 000
1. 000 20250. 000

1. 000 2600. 000

1. 000 2500. 000

1. 000 2500. 000

1. 000 52500. 000

1. 000 35000. 000

1. 000 1500. 000

PROPCSAL TOTAL. ......

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT

675. 00 5. 000 2250. 00
675. 00 4. 000 1800. 00
18000. 00 6500. 000 6500. 00
2000. 00 1500. 000 1500. 00
1280. 00 2.000 128. 00
96. 00 0. 350 224.00
64. 00 3. 000 192. 00
128. 00 0. 100 51. 20
160. 00 0. 100 64. 00
704. 00 1. 000 1408. 00
350. 00 1. 200 840. 00
72.00 10. 000 240. 00
20250. 00 23791. 000 23791. 00
2600. 00 3000. 000 3000. 00
2500. 00 7414. 000 7414. 00
2500. 00 10196. 000 10196. 00
52500. 00 88494. 000 88494. 00
35000. 00 37926. 000 37926. 00
1500. 00 1500. 000 1500. 00
141054. 00 187518. 20

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
10. 000 4500. 00
2. 000 900. 00
40000. 000 40000. 00
1500. 000 1500. 00
50. 000 3200. 00
1. 000 640. 00
1. 000 64. 00
1. 000 512. 00
1. 000 640. 00
0. 500 704. 00
1. 000 700. 00
6. 000 144.00
45000. 000 45000. 00
4000. 000 4000. 00
11000. 000 11000. 00
20000. 000 20000. 00
70000. 000 70000. 00
28173. 000 28173. 00
1000. 000 1000. 00
232677.00



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ES

PROPCSAL: 20030114035

TI MVATE ENA NEER

STATE PROJECT(S): 7090- 08- 75

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

LOCATI ON 18/ EAU CLAI RE
EAU CLAI RE, W CLAI REMONT AVE, STEIN BLVD | NTE

USH 12

EAU CLAI RE COUNTY

COUNTY

PAGE:
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LETTI NG DATE: 01/ 14/03

R NO 1: TRI ERWEI LER CONSTRUCTI ON & SUPPLY COVPAN
R NO 2 PEMBER EXCAVATI NG, | NC.
R NO 3 HAAS SONS, | NC
Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE

REMOVI NG PAVEMENT S.Y. 945. 000 4. 000
REMOVI NG CURB AND GUTTER L. F. 369. 000 4. 000
REMOVI NG CONCRETE S| DEWALK S.Y. 232. 000 4. 000
REMOVI NG | NLETS EACH 1. 000 200. 000
REMOVI NG CONCRETE BASES EACH 3. 000 175. 000
FI NI SH NG ROADWAY LS 1. 000 1500. 000
CRUSHED AGGREGATE BASE COURSE TON 561. 000 10. 910
H E. S. CONCRETE PAVEMENT, 9-IN S.Y. 1355. 000 42. 150
PAVEMENT TI ES EACH 313. 000 10. 000
DOVEL BARS EACH 65. 000 10. 000
CONCRETE CURB, TYPE A L. F. 515. 000 12. 180
CONCRETE CURB AND GUTTER, 30-1 L.F. 380. 000 13. 620
CONCRETE SI DEVALK, 4-1 NCH S. F. 3712. 000 2. 800
CONCRETE LOADI NG ZONE S. F. 731. 000 5.920
REI NF CONC PIPE, CLASS 1V, SS, L.F. 8. 000 28. 000
I NLETS, TYPE 3 EACH 1. 000 800. 000
ADJUSTI NG MANHOLE COVERS EACH 1.000 200. 000
ADJUSTI NG | NLET COVERS EACH 1. 000 200. 000
SALVAGED | NLET COVERS EACH 1. 000 150. 000
MOBI LI ZATI ON LS 1.000 10000. 000
CONCRETE MEDI AN SLOPED NCSE S. F. 6. 500 4.920
I NLET PROTECTION, TYPE C EACH 1.000 30. 000
SIGNS, TYPE |1, REFLECTIVE S. F. 28. 000 17. 180
OVERHEAD SI GN SUPPCORT, STRUCTU LS 1.000 7758. 830
FI ELD OFFI CE, TYPE B LS 1. 000 5000. 000
TRAFFI C CONTROL LS 1.000 3000. 000
TRAFFI C CONTROL, ARROW BOARDS DAYS 70. 000 20. 000
TRAFFI C CONTROL, DRUMS DAYS 4725. 000 0. 280
TRAFFI C CONTROL, BARRI CADES, T DAYS 315. 000 0. 750
TRAFFI C CONTROL, WARNI NG LI GHT DAYS 630. 000 0. 180

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE
3780. 00 8. 000
1476. 00 3. 000
928. 00 4.500
200. 00 125. 000
525.00 175. 000
1500. 00 2000. 000
6120. 51 11.870
57113. 25 37.500
3130. 00 8. 000
650. 00 8. 500
6272.70 21. 000
5175. 60 18. 000
10393. 60 2. 850
4327.52 6. 000
224.00 35. 000
800. 00 1400. 000
200. 00 140. 000
200. 00 200. 000
150. 00 125. 000
10000. 00 10000. 000
31.98 8. 000
30. 00 125. 000
481. 04 17. 180
7758. 83 7758. 830
5000. 00 2629. 970
3000. 00 3000. 000
1400. 00 20. 000
1323. 00 0. 280
236. 25 0. 750
113.40 0.180

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
12. 000 11340. 00
10. 000 3690. 00
10. 000 2320. 00
400. 000 400. 00
300. 000 900. 00
1000. 000 1000. 00
18. 000 10098. 00
36. 500 49457. 50
6. 000 1878. 00
10. 000 650. 00
16. 500 8497. 50
15. 000 5700. 00
2. 250 8352. 00
6. 000 4386. 00
40. 000 320. 00
1000. 000 1000. 00
300. 000 300. 00
100. 000 100. 00
100. 000 100. 00
6500. 000 6500. 00
5. 000 32.50
100. 000 100. 00
30. 000 840. 00
15750. 000 15750. 00
3000. 000 3000. 00
4000. 000 4000. 00
20. 000 1400. 00
0. 300 1417.50
1. 000 315. 00
1. 000 630. 00



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114035

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:
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LETTI NG DATE: 01/ 14/03

64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SIGNS DAYS
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F
64618 PVMI MRKNG, CHANNELI ZI NG, 8-IN
64642 REMOVI NG PAVEMENT MARKI NGS
64710 PVMI MRKNG, STOP LI NE, 18-1NCH
64718 PVMI MRKNG, CROSSWALK, 6-1 NCH
64734 PAVEMENT MARKI NG, ARROWS, TYPE
64758 PAVEMENT MARKI NG, WORDS, EPOXY
64778 PAVEMENT MARKI NG, CURB, EPOXY
64790 PAVEMENT MARKI NG, | SLAND NOSE
64793 REMOVI NG PAVEMENT MARKI NGS, AR
64902 TEMP PVMI MRKG, 4-1NCH, REFLEC
64904 TEMP PVMI MRKG, 4-1NCH, REMOVA
64907 TEMP PVMI MRKNG, CHANNELI ZI NG
64917 TEMPORARY PAVEMENT MARKI NG, AR
65070 CONSTRUCTI ON STAKI NG CONCRETE
65250 LOOP DETECTOR CONDUI T
65405 CONCRETE BASES, TYPE 8
65585 LOOP DETECTOR W RE
66502 SAW NG CONCRETE PAVEMENT, FULL
90005 M SC

LI GATING UNI T, SALVAGED
90545 CONCRETE CCOLLAR EACH

EnmEnnEnnnEanEEnnnn

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE

1365. 000 0. 200
1050. 000 0. 700
1028. 000 0. 700
978. 000 1. 400
2829. 000 0. 500
35. 000 3. 000
87.000 3. 000
4.000 100. 000
4.000 110. 000
30. 000 5. 000
4.000 50. 000

3. 000 50. 000
1844. 000 0. 340
1450. 000 1. 000
644. 000 0. 650
3. 000 60. 000
883. 000 2.480
199. 000 4.430
2.000 822. 000
650. 000 0. 350
722.000 2.750
2. 000 1375. 000

1. 000 200. 000

PROPOSAL TOTAL

180.
2189.
881.
1644.
227.
1985.
2750.

200.

151311.

100.
110.

Wworooo

. 000
. 000
. 340
. 000
. 650
. 000
. 150
. 430
. 000
. 350
. 750
. 000

. 000

180.
1898.

881.
1644.

227.
1985.
2750

175.

153228.

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
0. 500 682. 50
0. 600 630. 00
0. 900 925. 20
1. 000 978. 00
0. 600 1697. 40
11. 000 385. 00
9. 000 783. 00
110. 000 440. 00
110. 000 440. 00
3. 500 105. 00
31. 000 124.00
30. 000 90. 00
0. 600 1106. 40
0. 800 1160. 00
1. 200 772.80
45. 000 135. 00
2.730 2410. 59
4.870 969. 13
904. 000 1808. 00
0. 400 260. 00
8. 000 5776. 00
1500. 000 3000. 00
300. 000 300. 00
169452. 02



Date 01/15/03
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114036

STATE PROJECT(S): 7833-01-72

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

LOCATI ON 10/ CLARK
TOM WORDEN, TIEMAN AVE, STERLING CR BRI DGE &

COUNTY

PAGE:
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LETTI NG DATE: 01/ 14/03

Bl DDER NO 3
UNI'T

Bl D PRI CE

15.
550.

14.
345.
. 500
. 720
. 700
33.

6000.

35.
. 000
18000.
. 500
. 000

erpPpOoaREN

000
000
500
000

410
000
000
000
000
000

100
100

. 010
450.
150.
. 000

000
000

2700.
550.
986.

34155.
262.

1915.

7192.

7350.

6000.

490.
5330.
18000.
265.
40.
240.
240.
198.
198.

450.
150.
106.

TOM RD
CLARK COUNTY
TYPE OF VWORK:

R NO 1: RUZIC CONSTRUCTION CO., INC

R NO 2: LARSON CONSTRUCTION CO., INC

R NO 3 EDWARD KRAEMER & SONS, | NC.

Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNI'T UNI' T
| TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT

REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 6000. 000 6000. 00 4000. 000 4000. 00
10+00
COVMON  EXCAVATI ON CY. 50. 000 4.180 209. 00 9. 000 450. 00
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 4200. 000 4200. 00 4000. 000 4000. 00
B-10-172
STRUCTURE BACKFI LL CY. 180. 000 13. 500 2430. 00 15. 000 2700. 00
FI NI SHI NG ROADWAY LS 1. 000 500. 000 500. 00 550. 000 550. 00
CRUSHED AGGREGATE BASE COURSE C.Y. 68. 000 25. 150 1710. 20 14. 500 986. 00
CONCRETE NMASONRY, BRI DGES CY. 99. 000 329. 800 32650. 20 350. 000 34650. 00
PROTECTI VE SURFACE TREATMENT  S. Y. 105. 000 2. 200 231.00 3. 000 315. 00
HI GH STRENGTH BAR STEEL REINF. LB. 2660. 000 0. 660 1755. 60 0. 860 2287. 60
COATED HI GH STR BAR STL REINF, LB. 10275. 000 0.710 7295. 25 0. 860 8836. 50
STL PILING DELIV & DRIVEN, HP L.F. 220. 000 14. 000 3080. 00 22.000 4840. 00
& DRI VEN, 10-3/4 | NCH
TUBULAR RAILING TYPE F, STRUC LS 1. 000 6000. 000 6000. 00 7000. 000 7000. 00
B-10-172
RUBBERI ZED MEMBRANE WATERPROOF S. Y. 14. 000 32. 450 454. 30 35. 000 490. 00
HEAVY Rl PRAP CY. 130. 000 47.000 6110. 00 43. 000 5590. 00
MOBI LI ZATI ON LS 1. 000 4500. 000 4500. 00 4000. 000 4000. 00
SALVAGED TOPSO L S.Y. 106. 000 3. 000 318. 00 2.500 265. 00
MULCHI NG S.Y. 40. 000 1. 050 42.00 1. 000 40. 00
ERCSI ON BALES, DELI VERED EACH 48. 000 6.120 293.76 5. 000 240. 00
EROCSI ON BALES, | NSTALLED EACH 48. 000 6.120 293.76 5. 000 240. 00
SI LT FENCE, DELI VERED L. F. 180. 000 1.530 275.40 1.100 198. 00
SI LT FENCE, | NSTALLED L. F. 180. 000 1.530 275. 40 1.100 198. 00
SI LT FENCE MAI NTENANCE L. F. 360. 000 0.130 46. 80 0. 010 3.60
MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 551. 580 551. 58 450. 000 450. 00
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 122. 570 122. 57 150. 000 150. 00
EROSI ON MAT, DELI VERED, CLASS S.Y. 106. 000 1. 220 129. 32 1. 000 106. 00
ERCSI ON MAT, | NSTALLED, CLASS S.Y. 106. 000 1.220 129. 32 1. 000 106. 00

. 000

106.



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114036

| TEM
NUMBER

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
TURBI DI TY BARRI ERS S Y. 104. 000 28.190
TEMPORARY DI TCH CHECKS, DELIVE L.F. 10. 000 5. 820
TEMPORARY DI TCH CHECKS, | NSTAL L.F. 10. 000 5. 820
FERTI LI ZER, TYPE A CWI. 0. 500 91. 930
SEEDI NG, TEMPORARY LB. 3. 000 7.040
SEEDI NG, M XTURE NO. 10 LB. 2. 000 8. 280
WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4. 000 35. 000
SIGNS, TYPE |1, REFLECTIVE S. F. 12. 000 18. 000
FI ELD OFFI CE, TYPE A LS 1.000 500. 000
TRAFFI C CONTROL LS 1. 000 1500. 000
GEOTEXTI LE FABRI C, TYPE HR S.Y. 200. 000 3. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL TOTAL

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

1500.
000

000

PAGE:

137

LETTI NG DATE: 01/ 14/03

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
24.000 2496. 00
5. 000 50. 00
5. 000 50. 00
80. 000 40. 00
6. 000 18. 00
7. 250 14. 50
45. 000 180. 00
25. 000 300. 00
250. 000 250. 00
1500. 000 1500. 00
2.500 500. 00
106687. 16



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPCSAL: 20030114037

STATE PRQJECT(S): 8600-02- 71

TYPE OF WORK: GENERAL CONSTRUCTI ON

BIDDER NO 1: S & N, INC. AND SUBSI DI ARl ES

Bl DDER NO 2: MCCABE CONSTRUCTI ON, | NC

BI DDER NO 3 HOFFMAN CONSTRUCTI ON COVPANY

| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
20101 CLEARI NG STA. 160. 000
20104 GRUBBI NG STA 160. 000
20335 REMOVI NG SMALL PI PE CULVERTS  EACH 21. 000
20402 REMOVI NG ASPHALTI C SURFACE S.Y. 63. 000
20408 REMOVI NG MASONRY CY 5. 000
20411 REMOVI NG GUARDRAI L L. F. 3750. 000
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y. 1096. 000
20421 REMOVI NG ASPHALTI C SURFACE, M TON 5532. 000
20501 COVWON EXCAVATI ON C. Y. 136597.000
20505 MARSH EXCAVATI ON CY. 8491. 000
20811 SELECTED BORROW EXCAVATI ON CY. 27218. 000
21301 FI NI SHI NG ROADWAY LS 1. 000
21401 OBLI TERATI NG OLD RCAD STA. 12. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 71828. 000
30409 SHAPI NG SHOULDERS STA. 163. 000
30425 BREAKER RUN STONE CY. 750. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 6422. 000
40301 QWP, ASPHALTI C M XTURE TON 30861. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 1853. 000
40722 ASPHALTI C CONCRETE PAVEMENT, T TON 18281. 000
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 12580. 000
40728 DENSITY | NCENTI VE, ASPHALTI C C DOL 19760. 000
40729 PROFILE I NDEX | NCENTI VE, ASPH DOL 13980. 000
41103 ASPHALTI C SURFACE, DETOURS TON 2000. 000
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON 278. 000
52098 CLEANI NG CULVERT PI PES EACH 16. 000
52104 CORRUGATED STEEL CULVERT PIPE, L.F. 4.000
52105 CORRUGATED STEEL CULVERT PIPE, L.F. 306. 000
52107 CORRUGATED STEEL CULVERT PIPE, L.F. 92. 000
52109 CORRUGATED STEEL CULVERT PIPE, L.F. 6. 000

Bl DDER NO 1

UNI'T

Bl D PRI CE

. 000
. 700
. 000
. 500
. 100
. 400
100.
22
20.
. 000
. 000
35.
. 000
200.
31
21
. 000
41

000
050
650

400
000
000
250

000

LOCATI ON 09/ CHI PPEWA

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE
32000. 00 150. 000
32000. 00 150. 000
4200. 00 250. 000
189. 00 6. 000
250. 00 50. 000
3412. 50 0. 900
5589. 60 5. 100
36511. 20 6. 600
341492. 50 2.980
21227.50 3. 660
96623. 90 5. 020
5000. 00 2000. 000
1200. 00 205. 000
337591. 60 4. 650
6520. 00 27.000
5625. 00 14. 200
7064. 20 1.100
12344. 40 0. 400
185300. 00 100. 000
403096. 05 22.030
259777. 00 20. 640
19760. 00 1. 000
13980. 00 1. 000
70800. 00 35. 400
16680. 00 53. 800
3200. 00 240. 000
124.00 90. 000
6502. 50 17.000
2760. 00 28. 000
246. 00 43. 000

CH PPEWA FALLS -

STH 178

CH PPEWA COUNTY

COUNTY
CORNELL RD, CTH Y -

334000
4401.
10650
7064.
12344.
185300.
402730
259651.
19760
13980
70800
14956.
3840
360.
5202.
2576.
258.

PAGE:
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LETTI NG DATE: 01/ 14/03

CTH R
Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
151. 000 24160. 00
151. 000 24160. 00
151. 000 3171. 00
3. 000 189. 00
80. 000 400. 00
0. 900 3375. 00
5. 100 5589. 60
6. 600 36511. 20
3.930 536826.21
3.930 33369. 63
3.930 106966. 74
400. 000 400. 00
200. 000 2400. 00
4.650  334000. 20
20. 000 3260. 00
17.590 13192. 50
1.100 7064. 20
0. 400 12344. 40
100. 000  185300. 00
22.030 402730. 43
20.640  259651. 20
1. 000 19760. 00
1. 000 13980. 00
35. 400 70800. 00
53. 800 14956. 40
200. 000 3200. 00
37.000 148. 00
20. 000 6120. 00
26. 000 2392. 00
56. 000 336. 00



Date 01/15/03
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114037

| TEM
NUMBER | TEM DESCRI PTI ON
52113 CORRUGATED STEEL CULVERT PI PE
52148 STL APRON ENDW. FCR CLVRT PI PE
52149 STL APRON ENDW. FCR CLVRT PI PE
52151 STL APRON ENDW. FCR CLVRT PI PE
52152 STL APRON ENDW. FCR CLVRT PI PE
52153 STL APRON ENDW. FCR CLVRT PI PE
52155 STL APRON ENDW. FCR CLVRT PI PE
52203 RCCP, CL IIIl, 18-1NCH
52205 RCCP, CL IIl, 24-1NCH
52207 RCCP, CL IIl, 30-1NCH
52262 RCCP, APRON ENDWALLS, 18-1NCH
52264 RCCP, APRON ENDWALLS, 24-1NCH
52266 RCCP, APRON ENDWALLS, 30-I1NCH
52267 RCCP, APRON ENDWALLS, 36-1NCH
52344 RCCP HORZ ELLIP, CL HE-III, 43
52407 SALVAGED CULVERT PI PE, 24-1NCH
52505 CORRUGATED ALUM NUM CLVRT PI PE
52552 METAL ENDWALLS, ALUM CLVT PI PE
53003 CORR POLYETHYLENE CULVERT Pl PE
60170 CONCRETE CURB AND GUTTER, 36-
60602 HEAVY RI PRAP
60827 REINF CONC PIPE, CLASS 111, SS
60829 REINF CONC PIPE, CLASS 111, SS
61122 | NLETS, TYPE 3
61124 | NLETS, TYPE 9
61170 | NLET COVERS, TYPE MS
61180 | NLET COVERS, TYPE HM
61408 STEEL PLATE BEAM GUARD, CLASS
61435 STL PLT BM GRD, ENRGY ABSCRB T
61801 MAI NTENANCE AND REPAI R OF HAUL
61910 MOBI LI ZATI ON
62203 ASPHALTI C FLUMES
62401 WATER
62501 TOPSA L
62505 SALVAGED TOPSO L
62702 MJILCHI NG
62815 SILT FENCE, DELI VERED
62816 SILT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

UNI'T

L. F.
EACH
EACH
EACH
EACH

L. F.

r‘r‘f)r‘r‘g rr
gm n=< mmamm

z

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
38. 000 58. 000
2.000 85. 000
21. 000 100. 000
14. 000 130. 000
1. 000 240. 000
2. 000 400. 000
2.000 705. 000
46. 000 43. 000
970. 000 55. 050
532. 000 67. 000
5. 000 535. 000
35. 000 560. 000
14. 000 595. 000
1. 000 1050. 000
92. 000 184. 000
300. 000 22.000
32. 000 35. 800
2. 000 140. 000
10. 000 32. 500
5250. 000 11. 200
3996. 000 32. 000
112. 000 32. 000
60. 000 36. 250
4.000 750. 000
1. 000 2515. 000
2. 000 220. 000
4.000 300. 000
11037. 500 9. 100
32. 000 1575. 000
1. 000 100. 000
1. 000 45000. 000
85. 000 30. 000
100. 000 22.000
66475. 000 0. 700
132951. 000 0. 480
199426. 000 0. 080
15400. 000 0.700
15400. 000 0. 700
15400. 000 0. 100

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

. 800
. 100
. 820
. 300
. 650
. 300
. 000
. 100
. 000
. 000
. 000
. 000
. 100
. 000
. 000
. 000
. 000
. 000
. 040

0.740

ISESESEs

090
750
750
010

PAGE
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LETTI NG DATE: 01/ 14/03

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
73. 000 2774.00
98. 000 196. 00
99. 000 2079. 00
139. 000 1946. 00
207. 000 207.00
293. 000 586. 00
598. 000 1196. 00
35. 000 1610. 00
42.000 40740. 00
52. 000 27664. 00
298. 000 1490. 00
369. 000 12915. 00
409. 000 5726. 00
657. 000 657. 00
138. 000 12696. 00
12. 000 3600. 00
26. 000 832.00
99. 000 198. 00
42.000 420. 00
9. 600 50400. 00
28.000 111888.00
35. 000 3920. 00
42.000 2520. 00
600. 000 2400. 00
1200. 000 1200. 00
300. 000 600. 00
402. 000 1608. 00
9.100 100441. 25
1575. 000 50400. 00
100. 000 100. 00
20000. 000 20000. 00
30. 000 2550. 00
12. 000 1200. 00
0.630 41879. 25
0.630 83759. 13
0. 080 15954. 08
0.700 10780. 00
0. 800 12320. 00
0.010 154. 00



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114037

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERCGENCY EROCSI EACH

62824 EROSI ON MAT, DELIVERED, CLASS S.Y
62825 EROSI ON MAT, |INSTALLED, CLASS S.Y.
62832 EROSI ON MAT, DELIVERED, CLASS S.Y
62833 EROSI ON MAT, |NSTALLED, CLASS S.Y.
62842 EROSI ON MAT, DELIV, CLASS IIl, S'Y
62843 EROSI ON MAT, INSTLD, CLASS Il S.Y
62860 TURBI DI TY BARRI ERS S.Y
62870 | NLET PROTECTI ON, TYPE A EACH
62872 | NLET PROTECTION, TYPE C EACH
62875 TEMPCORARY DI TCH CHECKS, DELIVE L.F.
62876 TEMPORARY DI TCH CHECKS, | NSTAL L.F.
62905 FERTILIZER, TYPE B owr
63003 SEEDI NG TEMPORARY LB
63008 SEEDING, M XTURE NO. 10 LB
63009 SEEDING, M XTURE NO. 20 LB
63412 WOOD POSTS, 4X6-1NCH X 16-FT. EACH
63702 SIGNS, TYPE |1, REFLECTIVE S. F.
63827 REMOING SI GNS, TYPE |1 EACH
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH
64202 FIELD OFFICE, TYPE B LS
64301 TRAFFI C CONTRCL LS

64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS

64326 TRAFFI C CONTROL, SI GNS DAYS
64334 TRAFFI C CONTROL, DETOUR LS
64343 TRAFFI C CONTROL, DETOUR, SIGNS DAYS
64506 GEOTEXTILE FABRIC, TYPE HR S.Y
64508 GEOTEXTI LE FABRIC, TYPE ES S.Y
64601 PAVEMENT MARKI NG, 4-INCH PAIN L.F.
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F
64618 PVMI MRKNG, CHANNELI ZING, 8-IN L. F.
65045 CONSTRUCTI ON STAKI NG SUBGRADE L. F.
65050 CONSTRUCTI ON STAKI NG CABC L. F.
65055 CONSTRUCTI ON STAKING CURB, GU L.F.
65060 CONSTRUCTI ON STAKI NG PI PE CUL EACH
66501 SAW NG EXI STI NG PAVEMENT L.F
90004 M SC LS

90004A REMOVI NG STEEL RAI LI NG

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
3. 000 100. 000
4. 000 125. 000
21805. 000 0. 450
21805. 000 0. 450
9519. 000 0. 800
9519. 000 0.520
3956. 000 6. 000
3956. 000 2. 000
300. 000 17. 250
1. 000 100. 000
4.000 35. 000
1660. 000 3. 250
1660. 000 3. 250
134. 000 23. 000
1837. 000 1. 500
3669. 000 3. 250
147. 000 3. 300
20. 000 50. 000
722.630 16. 250
145. 000 15. 000
46. 000 15. 000
1. 000 5000. 000
1. 000 1000. 000
3528. 000 0. 500
7308. 000 0. 200
3948. 000 0. 550
1. 000 2000. 000
22806. 000 0.170
5954. 000 1.500
467. 000 5. 300
38610. 000 0. 060
131212. 500 0. 140
100. 000 0. 600
15910. 000 0. 600
15910. 000 0. 550
5250. 000 1. 000
25. 000 95. 000
832. 000 2.750
1. 000 1500. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

[ =
o »n
o

NOCOOOOOORRO

BI D PRI CE

. 000
. 600
. 250
. 600
. 000
. 100
. 500

150
060
140
600
540
540
950
000
000

. 000

PAGE
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Bl DDER NO 3
UNI'T
Bl D PRI CE

100.

H
D
NOoooOoOO®EO

1500.

. 250
. 300
. 000
. 500
. 000
. 000
. 000
. 000
. 600
. 250
. 600
. 000
. 100
. 500

000
060
138
600
550
550
850
000
000
000

LETTI NG DATE: 01/ 14/03



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114037

90005

90030

90031

90033

90036

90358
90365
90616
90637
90997
90998
90999

CONTRACT AND ESTI MATE ENG NEER

STA 941420 TO STA 943+70, RIGH

M SC

EACH

90005A PLANTI NG TREE SEEDLI NGS

VARI QUS SPECI ES

M SC

90030A SPLIT RAIL FENCE
M SC

L. F.

S. F.

90031A MECHANI CALLY STABI LI ZED

MODULAR BLOCK WALL

M SC

90033A GEOGRI D REI NFORCEMENT
M SC

S Y.

LB.

90036A WETLAND RESTORATI ON SEE
M LL AND RELAY ASPHALTI C PAVEM S. Y.

QWP, BASE COURSES

TON

MARKER POSTS, FLEXI BLE, FOR CU EACH

SAFETY FENCE

L. F.

ON- THE-JOB TRAI NI NG, ASP-1T GR HRS
ON- THE- JOB TRAI NI NG, ASP-1T AP HRS.

ON- THE- JOB TRAI NI NG ASP-1

HRS.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

630.

260.

1640.

19613.

7.

10471.
71828.
88.
635.
100.
100.
1400.

PROPOSAL TOTAL

DI VI SI ON OF HI GHWAYS

000

000

000

000

000

000
000
000
000
000
000
000

15.

21.

150.

NARNNMNOR

. 000

000

500

. 300

000

. 750

200
000
000
000
000
000

3150.

3900.

35260.

451009.

1050.

18324.
14365.
2816.
1270.
200.
400.
2800.

2959924.

00

00

00

90

4.800 3024.
12. 500 3250.
19. 500 31980.

1.970 38637.

119. 000 833.

2. 960 30994.

0. 140 10055.
25. 900 2279.

1. 500 952.

2. 000 200.

4.000 400.

2. 000 2800.

3058908.

00

00

00

61

PAGE: 141

LETTI NG DATE: 01/ 14/03

5. 000 3150.
15. 000 3900.
21. 500 35260.

1.920 37656.

150. 000 1050.

2. 960 30994.

0. 140 10055.
32. 000 2816.

2.000 1270.

2. 000 200.

4.000 400.

2. 000 2800.

3076983.

00

00

00

96



Date 01/15/03
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114038

STATE PRQJECT(S): 8883-01-70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

LOCATI ON 10/ CLARK
TWN W THEE, BRUCE MOUND AVE, GOGGLE EYE CREEK

COUNTY

PAGE:
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LETTI NG DATE: 01/ 14/03

Bl DDER NO 3
UNI'T
Bl D PRI CE

. 000
. 000
. 000
. 500
. 000
. 000
. 800
. 800
. 500
. 000
6000.

000

. 000
. 000
. 000
. 250
. 160
. 000
. 000
. 010
. 000
. 000

1896.
5060.
500.
2400.
48650.
282.
5024.
5912.
2250.
8400.
6000.

630.
7095.
4000.
1012.

137.

650.

650.

13.

300.

150.

TOM RD
CLARK COUNTY
TYPE OF VWORK:

R NO 1: RUZIC CONSTRUCTION CO., INC

R NO 2: LUNDA CONSTRUCTI ON COVPANY

R NO 3 LARSON CONSTRUCTI ON CO., | NC.

Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNI'T UNI' T
| TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT

CLEARI NG STA. 1. 000 150. 000 150. 00 200. 000 200. 00
GRUBBI NG STA 1. 000 150. 000 150. 00 200. 000 200. 00
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 5700. 000 5700. 00 3000. 000 3000. 00
10+17
COVMON EXCAVATI ON CY 82. 000 7.000 574.00 8. 000 656. 00
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 3350. 000 3350. 00 3500. 000 3500. 00
B- 10- 210
BORROW EXCAVATI ON CY. 237.000 7. 950 1884. 15 8. 000 1896. 00
STRUCTURE BACKFI LL CY. 460. 000 11. 000 5060. 00 11. 000 5060. 00
FI NI SH NG ROADWAY LS 1. 000 500. 000 500. 00 500. 000 500. 00
CRUSHED AGGREGATE BASE COURSE C.Y. 192. 000 12. 400 2380. 80 12. 500 2400. 00
CONCRETE MASONRY, BRI DGES CY. 139. 000 324. 000 45036. 00 320. 000 44480. 00
PROTECTI VE SURFACE TREATMENT  S.Y. 94. 000 1.980 186. 12 2.000 188. 00
Hl GH STRENGTH BAR STEEL REINF. LB. 6280. 000 0. 600 3768. 00 0. 550 3454. 00
COATED HI GH STR BAR STL REINF, LB. 7390. 000 0.790 5838. 10 0. 640 4729. 60
STRUCTURAL CARBON STEEL LB. 500. 000 1.720 860. 00 1.750 875. 00
STL PILING DELIV & DRIVEN, HP L.F. 400. 000 14.530 5812. 00 15. 000 6000. 00
TUBULAR RAILING TYPE F, STRUC LS 1. 000 4500. 000 4500. 00 4100. 000 4100. 00
B-10- 210
RUBBERI ZED MEMBRANE WATERPROOF S. Y. 18. 000 28. 590 514.62 25. 000 450. 00
HEAVY Rl PRAP CY. 165. 000 41. 000 6765. 00 42. 000 6930. 00
MOBI LI ZATI ON LS 1. 000 5500. 000 5500. 00 18000. 000 18000. 00
TOPSO L S.Y. 450. 000 2.500 1125. 00 2. 250 1012. 50
MULCHI NG S.Y. 860. 000 0.190 163. 40 0. 160 137.60
SI LT FENCE, DELI VERED L. F. 650. 000 1. 240 806. 00 1. 000 650. 00
SI LT FENCE, | NSTALLED L. F. 650. 000 1. 240 806. 00 1. 000 650. 00
SI LT FENCE MAI NTENANCE L. F. 1300. 000 0.120 156. 00 0.010 13. 00
MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 403. 200 403. 20 300. 000 300. 00
MOBI LI ZATI ONS, EMERGENCY EROSI EACH 1. 000 155. 080 155. 08 150. 000 150. 00
ERCSI ON VAT, DELI VERED, CLASS S.Y. 350. 000 0.990 346. 50 0. 900 315. 00

. 900

315.



Date 01/15/03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20030114038

DI VI SI ON OF HI GHWAYS

PAGE: 143

LETTI NG DATE: 01/ 14/03

Bl DDER NO 1
| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT
62833 EROSI ON MAT, |INSTALLED, CLASS S.Y. 350. 000 0.990 346. 50
62875 TEMPCORARY DI TCH CHECKS, DELIVE L.F. 60. 000 5. 580 334. 80
62876 TEMPCORARY DI TCH CHECKS, | NSTAL L.F. 60. 000 5. 890 353. 40
62905 FERTILIZER, TYPE B CWI. 0. 600 93. 050 55. 83
63003 SEEDI NG, TEMPORARY LB. 12. 000 7. 440 89. 28
63009 SEEDING, M XTURE NO. 20 LB. 22. 000 8. 680 190. 96
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4. 000 35. 000 140. 00
63702 SIGNS, TYPE I, REFLECTIVE S. F. 12. 000 18. 000 216. 00
64202 FIELD OFFICE, TYPE B LS 1.000 600. 000 600. 00
64301 TRAFFI C CONTRCL LS 1. 000 1400. 000 1400. 00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 325. 000 2.390 776.75

PROPCSAL TOTAL. ...... 106993. 49

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
0. 900 315. 00
4.000 240. 00
4.000 240. 00
100. 000 60. 00
6. 500 78. 00
7.000 154. 00
45. 000 180. 00
24.000 288. 00
500. 000 500. 00
1400. 000 1400. 00
2.500 812. 50
114114. 20

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
0. 900 315. 00
4.000 240.00
4.000 240.00
100. 000 60. 00
6. 500 78.00
7.000 154. 00
40. 000 160. 00
25. 000 300. 00
500. 000 500. 00
1400. 000 1400. 00
3. 000 975. 00
114805. 10



Date 01/15/03
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114039

STATE PRQJECT(S): 8898-01- 70

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

LOCATI ON 60/ TAYLOR

COUNTY

PAGE:

144

LETTI NG DATE: 01/ 14/03

TOMW CHELSEA, TROUT AVE BRI DGE B-60- 84
LOCAL RD
TAYLOR COUNTY

R NO 1: RUZIC CONSTRUCTION CO., | NC
R NO 2: LARSON CONSTRUCTION CO., |INC
R NO 3 EDWARD KRAEMER & SONS, | NC.
Bl DDER NO 1
ESTI MATED UNI T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT
CLEARI NG STA. 2.000 100. 000 200. 00
GRUBBI NG STA. 2. 000 100. 000 200. 00
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 6600. 000 6600. 00
10+00
COMMON EXCAVATI ON CY 130. 000 7.000 910. 00
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 1600. 000 1600. 00
B- 60- 84
STRUCTURE BACKFI LL CY 140. 000 13. 600 1904. 00
FI NI SH NG ROADWAY LS 1. 000 500. 000 500. 00
CRUSHED AGGREGATE BASE COURSE C. Y 70. 000 22.500 1575. 00
BREAKER RUN STONE CY 80. 000 22.500 1800. 00
CONCRETE MASONRY, BRI DGES cCY 124. 000 334. 500 41478. 00
PROTECTI VE SURFACE TREATMENT S.Y 120. 000 2.160 259. 20
H GH STRENGTH BAR STEEL REI NF. LB. 3970. 000 0. 610 2421.70
Bri dges
COATED HI GH STR BAR STL REI NF, LB. 12920. 000 0. 650 8398. 00
BRI DGES
CIP CONC PILING DELIV & DRIVE L. F. 500. 000 16. 390 8195. 00
TUBULAR RAI LING TYPE F, STRUC LS 1. 000 7500. 000 7500. 00
B- 60- 84
RUBBERI ZED MEMBRANE WATERPROOF S.Y. 17. 000 35. 850 609. 45
HEAVY Rl PRAP CY. 100. 000 37.000 3700. 00
Pl PE UNDERDRAI N, 6-1 NCH L. F. 80. 000 8. 130 650. 40
Pl PE UNDERDRAI N, UNPERFORATED, L. F. 40. 000 11. 850 474. 00
MOBI LI ZATI ON LS 1. 000 5000. 000 5000. 00
SALVAGED TOPSO L S.Y. 265. 000 2. 000 530. 00
MULCHI NG S.Y. 335. 000 0. 200 67.00
ERCSI ON BALES, DELI VERED EACH 20. 000 6.770 135. 40
ERCSI ON BALES, | NSTALLED EACH 20. 000 6.770 135. 40
SILT FENCE, DELI VERED L. F. 350. 000 1. 350 472.50

Bl DDER NO 2
UNIT
BI D PRI CE AMOUNT
500. 000 1000. 00
500. 000 1000. 00
3000. 000 3000. 00
12. 000 1560. 00
4000. 000 4000. 00
16. 000 2240. 00
750. 000 750. 00
18. 000 1260. 00
32. 000 2560. 00
350. 000 43400. 00
3. 000 360. 00
0. 750 2977.50
0. 850 10982. 00
22.000 11000. 00
8500. 000 8500. 00
35. 000 595. 00
43. 000 4300. 00
6. 500 520. 00
10. 000 400. 00
3000. 000 3000. 00
3. 500 927. 50
0. 250 83.75
6. 000 120. 00
6. 000 120. 00
1. 250 437.50

Bl DDER NO 3
UNI'T
Bl D PRI CE

. 000
. 000
. 000
. 000
. 000
. 430
. 650

. 660

. 100
6000

000

. 000
. 000
. 500
. 000
. 000
. 500
. 000

000

. 000
. 250

8527.

12550.
6000.

595.
3200.
680.
160.
15000.
662.
335.
120.
100.
437.



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114039

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:

145

LETTI NG DATE: 01/ 14/03

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
62816 SILT FENCE, |NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.

62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH

62860 TURBI DI TY BARRI ERS S.Y
62905 FERTILIZER, TYPE B owr
63003 SEEDI NG TEMPORARY LB
63009 SEEDING, M XTURE NO. 20 LB
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH
63702 SIGNS, TYPE I, REFLECTIVE S.F
63827 REMOVI NG SIGNS, TYPE |1 EACH
64301 TRAFFI C CONTRCL LS
64503 GEOTEXTI LE FABRIC, TYPE DF S.Y
64506 GEOTEXTILE FABRIC, TYPE HR S.'Y

PROPOSAL

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
350. 000 1. 350
700. 000 0. 140
2.000 541. 680
2. 000 338. 550
80. 000 31. 150
1. 000 101. 570
8. 000 8.130
15. 000 9. 480
4.000 35. 000
12. 000 18. 000
4.000 25. 000
1. 000 1400. 000
70. 000 1.680
220. 000 2.760
TOTAL. . .....

216.
100.
1400.
117.
607.

103027.

. 000
1400.
. 000
. 000

000

240.
100.
1400.
140.
660.

111816.

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
1. 250 437. 50
0. 010 7.00
300. 000 600. 00
1. 000 2.00
24. 000 1920. 00
70. 000 70. 00
6. 000 48. 00
8. 500 127.50
50. 000 200. 00
25. 000 300. 00
25. 000 100. 00
1400. 000 1400. 00
2.500 175.00
2. 000 440. 00
120131. 30



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030114040

STATE PROJECT(S): 8918-04-72
8918- 07- 70

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

ESTI MATED

BI DDER NO 1: LARSON CONSTRUCTI ON CO., | NC
BI DDER NO 2: EDWARD KRAEMER & SONS, | NC,
BI DDER NO 3 LUNDA CONSTRUCTI ON COVPANY

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

20371 REMOVI NG OLD STRUCTURE, STATIO LS
10+00, PRQIECT | D 8918-04-72

20372 REMOVI NG OLD STRUCTURE, STATIO LS
10+00, PRQIECT | D 8918-07-70

20402 REMOVI NG ASPHALTI C SURFACE S.Y

20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B-9-978

20611 EXCAVATI ON FOR STRUCTURES, BRI LS
P-9-44

21001 STRUCTURE BACKFI LL CYy

21302 FI NI SHI NG ROADVWAY, PROQJECT LS
8918-04-72

21303 FI NI SHI NG ROADVWAY, PROQJECT LS
8918-07-70

30403 CRUSHED AGCREGATE BASE COURSE C.Y

30409 SHAPI NG SHOULDERS STA

40204 ASPHALTI C MATERI AL FOR TACK CO GAL.

40301 QWP, ASPHALTI C M XTURE TON

40501 ASPHALTI C MATERI AL FOR PLANT M TON
40721 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSITY | NCENTI VE, ASPHALTI C C DOL
50201 CONCRETE MASONRY, BRI DGES CY
50251 CONC MASONRY ANCHORS, TYPE L, EACH
50261 CONC MASONRY ANCHORS, TYPE S, EACH
50265 PROTECTI VE SURFACE TREATMENT S.Y
50504 HI CGH STRENGTH BAR STEEL REINF. LB
50511 COATED H GH STR BAR STL REINF, LB
50606 H GH STRENGTH STRUCTURAL STEEL LB
50626 NON- LAM NATED ELASTOVERI C BEAR EACH
50630 WELDED STUD SHEAR CONNECTORS, EACH

QUANTI TY

115.
. 000
30.
240.
. 000
240.
160.
137.
. 000

124.

405.
5590.
17710.
17900.
. 000
222.

. 000

. 000
. 000

. 000

. 000
. 000

. 000

000

000
000

000
000
000

000
000
000
000
000

000

Bl DDER NO 1

UNI'T

Bl D PRI CE

5600

4400.

2
2500

2500

13.
475.

475.

12
. 000
. 000
. 000
. 000
. 220
. 000
. 000
. 000
. 000
. 000
. 800
. 800
. 500
. 000
. 500

000

000

000
000

000

000
000

000

500

LOCATI ON 09/ CHI PPEWA

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE
5600. 00 10000. 000
4400. 00 6500. 000
1340. 00 2.000
2500. 00 3000. 000
2500. 00 2000. 000
3536. 00 9. 000
475. 00 475. 000
475. 00 475. 000
1437. 50 12. 500
1000. 00 200. 000
360. 00 12. 000
480. 00 2. 000
3000. 00 200. 000
16852. 80 70. 220
160. 00 1. 000
67130. 00 490. 000
846. 00 17. 610
1860. 00 15. 000
1215. 00 2.500
4472. 00 0. 600
14168. 00 0. 660
26850. 00 1.900
490. 00 80. 000
555. 00 2. 350

CH PPEWA FALLS -

CTHQ C

CH PPEWA COUNTY

COUNTY
BLOOVER RD, STH 40 -

6500

1340.
3000

2000

2448
475.

475.

1437.
1000.
360.
480.
3000
16852.
160.
67130
827.
1860.
1012
3354.
11688
34010
1120.
521.

00
00

00

00
00

00

PAGE:
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LETTI NG DATE: 01/ 14/03

USH 53
Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
14000. 000 14000. 00
9000. 000 9000. 00
2.000 1340. 00
4000. 000 4000. 00
3200. 000 3200. 00
13. 000 3536. 00
475. 000 475. 00
475. 000 475. 00
12. 500 1437. 50
200. 000 1000. 00
12. 000 360. 00
2. 000 480. 00
200. 000 3000. 00
70. 220 16852. 80
1. 000 160. 00
390. 000 53430. 00
15. 000 705. 00
15. 000 1860. 00
2. 000 810. 00
0. 510 2850. 90
0.530 9386. 30
1. 250 22375.00
60. 000 840. 00
2. 200 488. 40



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114040

| TEM
NUMBER

51341

51605
60602
61407
61435
61910
62811
62812
62815
62816
62817
62819
62821
62824
62825
63009
63401
63702
64201
64302

64303
64506
64602
65065
65066

66501
90004

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

WELDED STUD SHEAR CONNECTORS
VELDED STUD SHEAR CONNECTORS
VELDED STUD SHEAR CONNECTORS
STEEL DI APHRAGVS, STRUCTURE
B-9-978

TUBULAR RAILING TYPE F, STRUC
B-9-978

TUBULAR RAILING TYPE F, STRUC
P-9-44

RUBBERI ZED MEMBRANE WATERPROOF
HEAVY RI PRAP

STEEL THRI E BEAM STRUCTURE APP
STL PLT BM GRD, ENRGY ABSCRB T
MOBI LI ZATI ON

ERCSI ON BALES, DELI VERED

ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
EROSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
SEEDI NG, M XTURE NO. 20

WOOD POSTS, 4X4-1NCH X 10-FT.
SIGNS, TYPE |1, REFLECTIVE

FI ELD OFFI CE, TYPE A

TRAFFI C CONTROL, PRQIECT
8918-04-72

TRAFFI C CONTROL, PRQIECT
8918-07-70

GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1 NCH, EPOX
CONSTRUCTI ON STAKI NG, STRUCT L
B-9-978

CONSTRUCTI ON STAKI NG, STRUCT L
P-9-44

SAW NG EXI STI NG PAVEMENT

M SC

90004A PREPARATI ON AND COATI NG

S. Y.
S.Y.

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE

144. 000 2.750
144.000 3. 000
216. 000 3. 250
6. 000 400. 000
1. 000 8600. 000
1. 000 7400. 000
11. 000 35. 000
130. 000 43. 000
132. 000 30. 000
4.000 1750. 000
1. 000 9200. 000
96. 000 3. 000
96. 000 3. 000
720. 000 1. 000
720. 000 1. 000
360. 000 0. 010
2. 000 300. 000
2.000 15. 000
100. 000 1. 250
100. 000 1. 250
10. 000 10. 000
8. 000 52. 000
24. 000 21. 000
1. 000 500. 000
1. 000 1800. 000
1. 000 1800. 000
160. 000 3. 000
1480. 000 1. 480
1. 000 1100. 000
1. 000 1100. 000
88. 000 4.000
1. 000 4500. 000

DI VI SI ON OF HI GHWAYS

8600.
7400.

385.
5590.
3960.
7000.
9200.

288.

288.

720.

720.

600.

125.
125.
100.
416.
504.
500.
1800.

1800.

480.
2190.
1100.
1100.

352.
4500.

00

00
00

Bl DDER NO 2

UNIT
BI D PRI CE

5600

5100

32
50.
30.
1750.
28762.
. 000
. 000
. 000
. 000
. 010
300.
15.
. 250
. 250
10.
52
. 000
250.
1800.

OrR PP W

1800.

1193.

000

000

000
000
000
000
680

000
000

000

000

000
000

000

. 470
. 520
1193.

000

000

. 000
3100

000

5600
5100

352.
6500
3960
7000

28762.

288.

720.
720.

600.

125.
125.
100.
416
504.
250.
1800.

1800.
395.
2249
1193.
1193.

264.
3100

00

00
00

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

6600

5200

25.
40.
30.
1750.
18200
. 000
. 000
. 000
. 000
. 010
300.
15.
. 250
. 250
10.
52
. 000
500.
1800.

OFRPFPWW

1800.

=N

000

000

000
000
000
000
000

000
000

000

000

000
000

000

. 500
. 480
. 000

. 000

. 000
3100

000

LETTI NG DATE: 01/ 14/03

6600.
5200.

275.
5200.
3960.
7000.

18200.

288.

288.

720.

720.

600.

125.
125.
100.
416.
504.
500.
1800.

1800.

400.
2190.

352.
3100.

.00

00
00



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114040

90004

90329
90456
90457

FLANGES, PRQJECT 8918-04-72

M SC LS
90004B PREPARATI ON AND COATI NG
FLANGES, PRQJECT 8918-07-70

GRADE, SHAPE & FI NI SH FOR BEAM EACH

REMOVI NG BEARI NGS EACH
BRI DGE JACKI NG, STRUCTURE LS
B- 09- 0978

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

1. 000

4.000
10. 000
1. 000

PROPOSAL TOTAL.......

4500. 000

300. 000
50. 000
800. 000

4500. 00

1200. 00
500. 00
800. 00

232509. 30

2400. 000

300. 000
50. 000
1. 000

2400. 00

1200. 00
500. 00
1.00

252135. 25

PAGE:

2400. 000

300. 000
4000. 000
3500. 000

148

LETTI NG DATE: 01/ 14/03

2400.

1200.
40000.
3500.

264607.

00

00

00

30



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030114041

STATE PRQJECT(S): 9227-00- 48

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

CENTURY FENCE CO

R NO 1:
R NO 2: SWANSTON EQUI PMENT COVPANY
R NO 3

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

GUI DE LI NES PAVEMENT MARKI NG, LLC

LOCATI ON DI STRI CT/ STATEW COUNTY

D6, PAVEMENT MARKING DI STRICT W DE

PAGE:

149

LETTI NG DATE: 01/ 14/03

| TEM DESCRI PTI ON UNI'T
MOBI LI ZATI ON LS
TRAFFI C CONTROL LS
PAVEMENT MARKI NG, 4-INCH, PAIN L.F

PAVEMENT MARKI NG, 4-INCH, EPOX L.F
PVMI' MRKNG, CHANNELI ZI NG, 8-IN L. F.
PVMI' MRKNG, CHANNELI ZI NG 8-I1N L. F.
REMOVI NG PAVEMENT MARKI NGS L.F
PVMI' MRKNG, RAI LROAD CROSSI NGS EACH
PVMI' MRKNG, STOP LI NE, 18-1NCH L. F.
PVMI' MRKNG, CROSSWALK, 6-1NCH, L.F.
PAVEMENT MARKI NG, ARROWS, TYPE EACH
PAVEMENT MARKI NG, ARROWS, TYPE EACH
PAVEMENT MARKI NG, ARROWS, TYPE EACH
PAVEMENT MARKI NG, SYMBOLS, EPO EACH
PAVEMENT MARKI NG, WORDS, EPOXY EACH
PVMI' MRKNG, DI AGONAL, 8-1NCH, L
PVMI' MRKNG, DI AGONAL, 12-1NCH, L
PVMI MRKNG, DI AGONAL, 24-1NCH, L
PAVEMENT MARKI NG CURB, EPOXY L.
PAVEMENT MARKI NG, PARKI NG STAL L
PAVEMENT MARKI NG | SLAND NCSE, EA
M SC EACH
90005MF PAV' T MARKI NG, 12-1 NCH

LI NE, WH TE EPOXY

M SC L. F.
90030ME PAV' T MARKI NG, AERI AL
ENFORCEMENT BARS, 24-1NCH, WH

Bl DDER NO 1
ESTI MVATED UNI T

QUANTI TY BID PRI CE
1. 000 4000. 000
1. 000 3500. 000
7946037. 000 0.034
1389196. 000 0. 115
67216. 000 0. 230
56026. 000 0. 480
70182. 000 0.135
1. 000 480. 000
2433. 000 4.200
624. 000 3. 000
7.000 80. 000
41. 000 80. 000
7.000 125. 000
6. 000 75. 000
39. 000 80. 000
1167. 000 1. 200
1422. 000 2. 200
485. 000 3. 000
2283. 000 1. 600
6507. 000 1. 650
20. 000 20. 000
14. 000 4.000
48. 000 25. 000

PROPOSAL TOTAL

VAR HWY
D6 W DE
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE
4000. 00 9797. 000
3500. 00 9629. 000
270165. 26 0.034
159757. 54 0.132
15459. 68 0. 100
26892. 48 0. 300
9474. 57 0. 345
480. 00 1000. 000
10218. 60 4.500
1872. 00 4. 500
560. 00 55. 000
3280. 00 59. 000
875.00 98. 000
450. 00 45. 000
3120. 00 86. 000
1400. 40 3. 000
3128. 40 3. 000
1455. 00 5. 000
3652. 80 3. 500
10736. 55 0. 750
400. 00 60. 000
56. 00 25. 000
1200. 00 18. 000
532134. 28

568054.

57

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
16741. 000 16741. 00
10500. 000 10500. 00
0.040 317841. 48
0. 130 180595. 48
0. 200 13443. 20
0. 450 25211.70
0. 400 28072. 80
900. 000 900. 00
3. 000 7299. 00
3. 050 1903. 20
85. 000 595. 00
90. 000 3690. 00
120. 000 840. 00
50. 000 300. 00
105. 000 4095. 00
3. 100 3617.70
3. 500 4977. 00
4. 300 2085. 50
2.500 5707. 50
3. 100 20171.70
50. 000 1000. 00
50. 000 700. 00
25. 000 1200. 00
651487. 26



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030114042

STATE PRQJECT(S): 1602- 08- 60

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

LOCATI ON 34/ LANGLADE COUNTY

STH 47 - CTH Y
USH 45
LANGLADE COUNTY

PAGE:

150

LETTI NG DATE: 01/ 14/03

BI DDER NO 1: NORTHEAST ASPHALT, | NC
BI DDER NO 2: AMERI CAN ASPHALT OF WSCONSIN, DIV. OF M
Bl DDER NO 1

| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20405 REMOVI NG CURB AND GUTTER L. F. 1205. 000 2. 960
20411 REMOVI NG GUARDRAI L L. F. 884. 000 1. 200
20419 REMOVI NG ASPHALTI C SURFACE, BU S.. 2390. 000 5. 050
21101 PREP OF FOUNDATI ON FOR ASPHALT LS 1.000 400. 000
21301 FI NI SHI NG ROADWAY LS 1. 000 1500. 000
30404 CRUSHED AGCREGATE BASE COURSE TON 2995. 000 10. 370
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 6990. 000 0. 950
40301 QWP, ASPHALTI C M XTURE TON 16539. 000 0. 470
40501 ASPHALTI C MATERI AL FOR PLANT M TON 992. 000 95. 000
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 16539. 000 18. 220
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL 6830. 000 1. 000
60170 CONCRETE CURB AND GUTTER, 36-1 L.F. 1727. 000 7.950
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 472.000 10. 250
61435 STL PLT BM GRD, ENRGY ABSCRB T EACH 12. 000 1795. 000
61801 MAI NTENANCE AND REPAIR OF HAUL LS 1. 000 100. 000
61910 MOBI LI ZATI ON LS 1.000 8200. 000
62203 ASPHALTI C FLUMES S.Y. 100. 000 24. 850
62501 TOPSA L S.Y. 600. 000 4. 300
62702 MJILCHI NG S.Y. 600. 000 0. 600
62815 SILT FENCE, DELI VERED L. F. 200. 000 1.500
62816 SILT FENCE, | NSTALLED L. F. 200. 000 1. 500
62817 SILT FENCE MAI NTENANCE L. F. 200. 000 0. 300
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 2. 000 75. 000
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 2. 000 75. 000
62822 EROCSI ON MAT, DELIVERED, CLASS S.Y. 550. 000 0. 800
62823 EROSI ON MAT, |INSTALLED, CLASS S.Y. 550. 000 0. 800
62905 FERTILIZER, TYPE B CWI. 6. 400 60. 150
63003 SEEDI NG, TEMPORARY LB. 170. 000 3. 000
63010 SEEDI NG, M XTURE NO. 30 LB. 121. 000 6. 000
64220 FIELD OFFICE, TYPE C LS 1. 000 1700. 000
64301 TRAFFI C CONTRCL LS 1.000 1500. 000

Bl DDER NO 2
UNIT

AMOUNT  BID PRICE AMOUNT
3566. 80 2.960 3566. 80
1060. 80 1. 200 1060. 80
12069. 50 9. 880 23613. 20
400. 00 1000. 000 1000. 00
1500. 00 1500. 000 1500. 00
31058. 15 10. 370 31058. 15
6640. 50 1. 840 12861. 60
7773. 33 0. 600 9923. 40
94240. 00 200. 000 198400. 00
301340. 58 19. 800 327472. 20
6830. 00 1. 000 6830. 00
13729. 65 12.180 21034. 86
4838. 00 11. 400 5380. 80
21540. 00 1720. 000 20640. 00
100. 00 1000. 000 1000. 00
8200. 00 14200. 000 14200. 00
2485. 00 30. 000 3000. 00
2580. 00 4.300 2580. 00
360. 00 0. 600 360. 00
300. 00 1. 500 300. 00
300. 00 1. 500 300. 00
60. 00 0. 300 60. 00
150. 00 75. 000 150. 00
150. 00 75. 000 150. 00
440. 00 0. 800 440. 00
440. 00 0. 800 440. 00
384. 96 60. 150 384. 96
510. 00 3. 000 510. 00
726.00 6. 000 726.00
1700. 00 3500. 000 3500. 00
1500. 00 1500. 000 1500. 00

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114042

| TEM
NUMBER

90329
90365
90375

| TEM DESCRI PTI ON UNI'T
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, SI GNS DAYS
PAVEMENT MARKI NG, 4-1NCH, EPOX L.F.

L
PVMI' MRKNG, CHANNELI ZI NG 8-IN L. F
PVMI' MRKNG, SAME DAY, 4-1NCH, L.F.
TEMPORARY PAVEMENT MARKI NG 4- L. F.
CONSTRUCTI ON STAKI NG, RESURFAC L. F
M SC S.Y
90033A PROTECTI VE POLYMER COAT
SNOWWOBI LE TRAI L CROSSI NGS

M SC TON
90035B DI SI NTEGRATED RED GRANI
COURSE

GRADE, SHAPE & FI NI SH FOR BEAM EACH
QWP, BASE COURSES TON
QWP, NUCLEAR DENSI TY FOR ASPHA TON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
300. 000 0. 500
665. 000 0. 700
44410. 000 0.180
900. 000 0. 600
44486. 000 0. 240
39658. 000 0. 100
22205. 000 0. 060
84. 000 72.000
528. 000 9. 680
12. 000 545. 000
2995. 000 0. 500
10666. 000 0. 250

PROPOSAL TOTAL

DI VI SI ON OF HI GHWAYS

5111.

6540.
1497.
2666.

573960.

00

50

35

Bl DDER NO 2

UNIT
BI D PRI CE

~

545.
. 500
. 450

NOOoOOoOOoOoOoO

. 680

000

5111.

6540.
1497.
4799.

743063.

00

70

05

PAGE:

151

LETTI NG DATE: 01/ 14/03

Bl DDER NO 3
UNI'T
Bl D PRI CE

[oNeNe]

Ceoo0o0000o

. 000

. 000
. 000
. 000

S R S

coo

.00

.00

.00



Date 01/15/03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 152
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 01/ 14/03
PROPOSAL: 20030114043
STATE PROJECT(S): 9040-05-70 LOCATI ON 43/ ONEI DA COUNTY
USH 8 - BI RCHWOOD DR, HWY RELOCATI ON
STH 17
ONEI DA COUNTY
TYPE OF VWORK:
BIDDER NO 1 HOFFMAN CONSTRUCTI ON COVPANY
BI DDER NO 2 MASHUDA CONTRACTCRS, | NC.
BI DDER NO 3 MJUSSON BRCS., | NC
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MVATED UNI'T UNI' T UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
10844 CRITI CAL PATH METHOD PROGRESS LS 1. 000 5000. 000 5000. 00 3000. 000 3000. 00 5000. 000 5000. 00
20101 CLEARI NG STA 268. 000 20. 000 5360. 00 300. 000 80400. 00 200. 000 53600. 00
20104 GRUBBI NG STA. 268. 000 20. 000 5360. 00 300. 000 80400. 00 200. 000 53600. 00
20335 REMOVI NG SMALL PI PE CULVERTS  EACH 23. 000 200. 000 4600. 00 230. 000 5290. 00 50. 000 1150. 00
20401 REMOVI NG PAVEMENT S.Y. 6017. 000 2. 200 13237. 40 2.000 12034. 00 2.000 12034. 00
20402 REMOVI NG ASPHALTI C SURFACE S.Y. 372. 000 2. 200 818. 40 2. 000 744. 00 2.500 930. 00
20405 REMOVI NG CURB AND GUTTER L. F. 3840. 000 2. 200 8448. 00 2.000 7680. 00 2.500 9600. 00
20408 REMOVI NG MASONRY CY. 5. 800 111. 000 643. 80 25. 000 145. 00 100. 000 580. 00
20412 REMOVI NG FENCE L. F. 6005. 000 0. 350 2101. 75 0. 500 3002. 50 0. 400 2402. 00
20470 REMOVI NG BUI LDI NGS, PARCEL LS 1. 000 1000. 000 1000. 00 500. 000 500. 00 5000. 000 5000. 00
NUMBER 44
20483 ABANDONI NG VELLS EACH 1. 000 1600. 000 1600. 00 1200. 000 1200. 00 500. 000 500. 00
20484 SI TE CLEARANCE, PARCEL LS 1. 000 1000. 000 1000. 00 500. 000 500. 00 975. 000 975. 00
NUMBER 44
20501 COVMON EXCAVATI ON C. Y. 433881.000 1.720 746275. 32 2.020 876439. 62 2.630 1141107.03
20502 ROCK EXCAVATI ON CY. 12700. 000 0. 090 1143. 00 0.010 127.00 3. 020 38354. 00
20505 MARSH EXCAVATI ON CY. 69673. 000 3. 020 210412. 46 2. 400 167215. 20 2.070 144223.11
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 10000. 000 10000. 00 10000. 000 10000. 00 10000. 000 10000. 00
B-43-47
20631 EXCAVATI ON FOR STRUCT., RETAIN LS 1. 000 500. 000 500. 00 2000. 000 2000. 00 2055. 000 2055. 00
R-43-5
20650 COFFERDAMS LS 1. 000 20000. 000 20000. 00 20000. 000 20000. 00 20000. 000 20000. 00
20801 BORROW EXCAVATI ON C. Y. 217600.000 2.540 552704.00 2.020 439552. 00 2. 960 644096. 00
20811 SELECTED BORROW EXCAVATI ON CY 86582. 000 3. 020 261477. 64 2.020 174895. 64 2. 960 256282. 72
21001 STRUCTURE BACKFI LL CY 1700. 000 4. 800 8160. 00 3. 000 5100. 00 10. 000 17000. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 200. 000 200. 00 620. 000 620. 00 8000. 000 8000. 00
21401 OBLI TERATI NG OLD RCAD STA 46. 000 20. 000 920. 00 300. 000 13800. 00 123. 000 5658. 00
30404 CRUSHED AGGREGATE BASE COURSE TON  106500. 000 5.080 541020.00 5.080 541020. 00 4.960  528240. 00
30426 BREAKER RUN STONE TON 1700. 000 5. 080 8636. 00 4.930 8381. 00 5. 600 9520. 00
41106 ASPHALTI C SURFACE, TEMPCRARY  TON 2200. 000 35. 350 77770.00 34. 300 75460. 00 34. 300 75460. 00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114043

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
CONCRETE DRI VEWAY, 6-1 NCH S.Y
CONCRETE SURFACE DRAI NS CY
CONCRETE PAVEMENT APPROACH SLA S. Y
PAVEMENT TI ES EACH
CONCRETE MASONRY, BRI DGES CY
PROTECTI VE SURFACE TREATMENT  S.Y
PRESTRESSED Gl RDER, | TYPE, 54 L.F
CONCRETE MASONRY, RETAINING WA C. Y
R-43-5
CONCRETE MASONRY, ENDWALLS CY
Hl GH STRENGTH BAR STEEL REINF. LB
H GH STRGTH BAR STEEL REINF, R LB
R-43-5
COATED HI GH STR BAR STL REINF, LB.
NON- LAM NATED ELASTOMERI C BEAR EACH
STEEL DI APHRAGVS, STRUCTURE EACH
B-43-47
STL PILING DELIV & DRIVEN, HP L.F.
PI LE PO NTS EACH
Pl PE RAI LI NG STRUCTURE LS
R-43-5
RUBBERI ZED MEMBRANE WATERPROCF S. Y.
CULVERT PIPE, CLASS 111, 12-IN L.F.
CULVERT PIPE, CLASS 111, 18-IN L.F.
CULVERT PIPE, CLASS 111, 24-1IN L.F.
CULVERT PIPE, CLASS 111, 30-IN L.F.
APRON ENDWALLS FOR CULVERT PI P EACH
APRON ENDWALLS FOR CULVERT PI P EACH
APRON ENDWALLS FOR CULVERT PI P EACH
APRON ENDWALLS FOR CULVERT PI P EACH
CORRUGATED STEEL PIPE ARCH, 21 L.F.
CORRUGATED STEEL PI PE ARCH, 42 L.F.
STL APRON ENDW. FCOR CLVRT PI PE EACH
STL APRON ENDW. FOR PI PE ARCH, EACH
STL APRN ENDW. Pl PE ARCH, SLOP EACH
RCCP, CL I, 24-1NCH L. F.
RCCP, CL Ill, 36-1NCH L. F.
RCCP, CL 1V, 30-1NCH L. F.
RCCP, CL 1V, 36-1NCH L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
162. 500 27.000
25. 000 400. 000
100. 000 94. 000
68. 000 4. 800
539. 000 330. 000
1035. 000 3. 500
874. 000 112. 000
448. 000 295. 000
4.000 600. 000
20170. 000 0. 650
36790. 000 0. 650
69970. 000 0. 750
15. 000 50. 000
16. 000 325. 000
1070. 000 16. 000
20. 000 75. 000
1. 000 20000. 000
47.000 25. 000
137. 000 17. 000
492. 000 19. 000
208. 000 25. 000
76. 000 32. 000
6. 000 70. 000
20. 000 90. 000
6. 000 130. 000
4.000 210. 000
60. 000 21. 000
50. 000 36. 000
1. 000 80. 000
2.000 260. 000
2. 000 104. 000
156. 000 35. 000
262. 000 57. 000
188. 000 49. 000
500. 000 63. 000

DI VI SI ON OF HI GHWAYS

326.
177870.
3622.
97888.
132160.

2400.
13110.
23913.

52477.
750.
5200.

17120.
1500.
20000.

1175.
2329.
9348.
5200.
2432.
420.
1800.
780.
840.
1260.
1800.
80.
520.
208.
5460.
14934.
9212.
31500.

Bl DDER NO 2

UNIT
BI D PRI CE

16
75.
20000

. 000
. 650
. 650

. 750
. 000
325.

000

000
000
000

. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 350
. 000
. 000
. 000
. 080
. 000
. 940
. 690

408.
177870.
3622.
97888
132160.

2400.
13110
23913

52477.
750.
5200

17120
1500.
20000

1175.
2397.
10332.
4992,
2280
450.
2000
750.
800.
1290.
1717
75.
580.
740.
4692.
13362.
8260
28345

PAGE:
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LETTI NG DATE: 01/ 14/03

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
33. 750 5484. 38
275. 000 6875. 00
83. 300 8330. 00
6. 000 408. 00
330.000 177870. 00
3. 500 3622. 50
112. 000 97888. 00
295.000 132160. 00
600. 000 2400. 00
0. 650 13110. 50
0. 650 23913. 50
0. 750 52477. 50
50. 000 750. 00
325. 000 5200. 00
16. 000 17120. 00
75. 000 1500. 00
20000. 000 20000. 00
25. 000 1175. 00
17.500 2397. 50
19. 000 9348. 00
22.850 4752. 80
33. 150 2519. 40
110. 000 660. 00
110. 000 2200. 00
145. 000 870. 00
200. 000 800. 00
28.500 1710. 00
37.000 1850. 00
125. 000 125. 00
260. 000 520. 00
280. 000 560. 00
28. 500 4446. 00
45. 000 11790. 00
40. 000 7520. 00
50. 800 25400. 00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114043

| TEM
NUMBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:
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LETTI NG DATE: 01/ 14/03

61162
61163
61167
61176
61180

RCCP, CL 1V, 42-1NCH

CONCRETE CURB AND GUTTER
CONCRETE CURB AND GUTTER
CONCRETE CURB AND GUTTER
CONCRETE CURB AND GUTTER

CONCRETE SI DEVALK, 4-1NCH
CONCRETE SI DEVWALK, 6-1 NCH

, APRON ENDWALLS, 12-1NCH
, APRON ENDWALLS, 15-1NCH
, APRON ENDWALLS, 21-1NCH
RCCP, APRON ENDWALLS, 24-1 NCH
, APRON ENDWALLS, 30-I1NCH
, APRON ENDWALLS, 36-1NCH
, APRON ENDWALLS, 42-1NCH

18-1
30- 1
30-1
36- |

TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR

Rl PRAP

HEAVY Rl PRAP

MEDI UM RANDOM RI PRAP
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
REI NF CONC PI PE, CLASS
MANHCLES, TYPE 1
MANHCLES, TYPE 3

I NLETS, TYPE 1

I NLETS, TYPE 3

I NLETS, TYPE 8

MANHCLE COVERS, TYPE J
MANHCLE COVERS, TYPE L
I NLET COVERS, TYPE Ms-A
I NLET COVERS, TYPE B

I NLET COVERS, TYPE C

I NLET COVERS, TYPE H

I NLET COVERS, TYPE V

I NLET COVERS, TYPE HM

gL
2

rCrrrrrroo0O0rronrCer

gmmonmnmm X<<Tmmmmmmm no

gL
2

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
610. 000 78. 000
33. 000 240. 000
8. 000 300. 000
2. 000 360. 000
6. 000 400. 000
3. 000 440. 000
10. 000 680. 000
4.000 800. 000
25689. 000 5.620
28824. 000 6. 950
5012. 000 6. 950
821. 000 8. 900
64377. 000 2. 260
805. 000 2.740
550. 000 9. 500
550. 000 5. 000
550. 000 22.000
995. 000 22.000
9337. 000 22.000
4671. 000 18. 000
658. 000 22.000
417. 000 25. 000
173. 000 30. 000
2188. 000 32. 000
1187. 000 37.000
125. 000 46. 000
10. 000 900. 000
14. 000 1500. 000
3. 000 500. 000
163. 000 500. 000
1. 000 850. 000
20. 000 340. 000
2. 000 360. 000
1. 000 300. 000
1. 000 360. 000
3. 000 360. 000
163. 000 325. 000
1. 000 400. 000
7. 000 360. 000

. 000
. 000
. 000
. 760
. 400
. 680
. 370
. 520
. 990
. 750
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
328.
275.
350.
353.
370.

000
000
000
000
000

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
59. 600 36356. 00
550. 000 18150. 00
585. 000 4680. 00
650. 000 1300. 00
720. 000 4320. 00
780. 000 2340. 00
1040. 000 10400. 00
1175. 000 4700. 00
5.500 141289.50
6.250 180150. 00
7.000 35084. 00
13. 000 10673. 00
1.850  119097.45
3. 750 3018. 75
8. 000 4400. 00
5. 000 2750. 00
28. 500 15675. 00
34. 000 33830. 00
22.500 210082.50
19. 950 93186. 45
20. 900 13752. 20
21.700 9048. 90
25. 650 4437. 45
24. 200 52949. 60
26. 500 31455. 50
41. 850 5231. 25
880. 000 8800. 00
1850. 000 25900. 00
900. 000 2700. 00
550. 000 89650. 00
1350. 000 1350. 00
275. 000 5500. 00
180. 000 360. 00
300. 000 300. 00
350. 000 350. 00
300. 000 900. 00
350. 000 57050. 00
400. 000 400. 00
380. 000 2660. 00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114043

| TEM
NUMBER

| TEM DESCRI PTI ON

ADJUSTI NG MANHCLE COVERS

Pl PE UNDERDRAI N, 6-1 NCH

Pl PE UNDERDRAI N, UNPERFORATED,
Pl PE UNDERDRAI N, UNPERFORATED,
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
STEEL PLATE BEAM GUARD, CLASS
ANCHOR ASSEMB FOR STEEL PLATE
STL PLT BM GRD, ENRGY ABSCRB T
CHAI'N LI NK FENCE, 5 FT.

MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

CONCRETE CORRUGATED MEDI AN
CONCRETE MEDI AN SLOPED NCSE
LANDVARK REFERENCE MONUVENTS
ASPHALTI C FLUMES

DUST CONTROL SURFACE TREATMENT
WATER

TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
EROSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
POLYETHYLENE SHEETI NG
TURBI DI TY BARRI ERS

SO L STABI LI ZER, TYPE A

SO L STABI LI ZER, TYPE B

I NLET PROTECTI ON, TYPE A

I NLET PROTECTI ON, TYPE B

I NLET PROTECTION, TYPE C
TEMPORARY DI TCH CHECKS, DELI VE

CONTRACT AND ESTI MATE ENG NEER

UNI'T

EACH

rrr rrrrrrr
00 EEmmnmnn

é?ﬁg)gﬁﬁﬁﬁ
<xQmm
£

o rCoo

XXX %igggiﬂ mm<<

WO nnnmno

L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
16. 000 200. 000
578. 000 6. 000
170. 000 6. 000
50. 000 18. 000
166. 000 28. 500
1524. 000 9. 200
165. 000 8. 000
4.000 60. 000
5. 000 1650. 000
670. 000 8. 000
1. 000 1. 000
1. 000 123000. 000
2150. 000 4.100
1358. 000 4.900
4.000 90. 000
275. 000 41. 250
21500. 000 0. 100
1065. 000 12. 000
343000. 000 0. 440
343000. 000 0. 080
19990. 000 0.720
19990. 000 0.920
9995. 000 0. 010
8. 000 125. 000
6. 000 150. 000
55450. 000 0. 420
55450. 000 0. 420
21000. 000 0. 600
21000. 000 0. 600
5700. 000 0. 850
5700. 000 0.570
1000. 000 2.000
507. 000 17. 000
3. 000 1200. 000
2. 000 450. 000
1. 000 100. 000
1. 000 45. 000
174. 000 31. 500
2600. 000 2.500

DI VI SI ON OF HI GHWAYS

123000.
8815.
6654.

360.
11343.
2150.
12780.
150920.
27440.
14392.
18390.
99.
1000.
900.
23289.
23289.
12600.
12600.
4845.
3249.
2000.
8619.
3600.
900.
100.
45.
5481.
6500.

Bl DDER NO 2

UNIT
BI D PRI CE

60.
1750.
7
1000.
318575
4.
3.
100.
29.
0.
12.

o

coooo

. 100
150.
150.
. 450

000
000

0. 450

P OOOOoO

. 800
. 800
. 800
. 800
. 000
28.
2500
600.
100.
50.
. 000
. 000

000
000
000
000
000

318575
9675
4074.

400.
8222.
2150

12780
171500.
30870
15992.
15992.

999.
1200.

900.

24952.
24952.
16800
16800
4560
4560
1000.
14196.
7500
1200.
100.
50.
7134.
5200

PAGE

155

LETTI NG DATE: 01/ 14/03

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
150. 000 2400. 00
8. 000 4624. 00
8. 000 1360. 00
14. 000 700. 00
28. 500 4731. 00
9. 200 14020. 80
8. 000 1320. 00
60. 000 240. 00
1650. 000 8250. 00
7. 200 4824. 00
1. 000 1.00
146600. 000 146600. 00
4.500 9675. 00
3. 000 4074. 00
90. 000 360. 00
29. 900 8222. 50
0. 100 2150. 00
12. 000 12780. 00
0.670 229810. 00
0. 080 27440. 00
0. 750 14992. 50
0. 750 14992. 50
0. 100 999. 50
125. 000 1000. 00
150. 000 900. 00
0. 420 23289. 00
0. 420 23289. 00
0. 600 12600. 00
0. 600 12600. 00
0. 850 4845. 00
0.570 3249. 00
1. 500 1500. 00
17. 000 8619. 00
1200. 000 3600. 00
450. 000 900. 00
100. 000 100. 00
45. 000 45. 00
31. 500 5481. 00
2.500 6500. 00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114043

| TEM
NUMBER

64184

64185

64220
64301
64313
64318
64321
64323
64326
64329
64333

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

TEMPORARY DI TCH CHECKS, | NSTAL
CULVERT PI PE DI TCH CHECKS
FERTI LI ZER, TYPE B

L. F.
EACH
QWr

AGRI CULTURAL LI MESTONE TREATME TO\I.

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 20

SEEDI NG, M XTURE NO. 30

SEEDI NG, M XTURE NO. 40

SEEDI NG, BORROW PI T M XTURE
WATERI NG SODDED AREAS

LAVWN SOD

EROSI ON CONTRCOL SOD, SANDY SO
DELI NEATOR PCSTS

DELI NEATORS

WOOD POSTS, 4X4-1NCH X 10-FT.
WOOD PGOSTS, 4X6-1NCH X 12- FT.
WOOD POSTS, 4X6-1NCH X 14-FT.
WOOD PGOSTS, 4X6-1 NCH X 16- FT.

SIGNS, TYPE |1, REFLECTIVE
MOVI NG SI GNS, TYPE ||

OVERHEAD SI GN SUPPCORT, STRUCTU
S-43-25

OVERHEAD SI GN SUPPCRT, STRUCTU
S-43-26

OVERHEAD SI GN SUPPCORT, STRUCTU
S-43-17

OVERHEAD SI GN SUPPCRT, STRUCTU
S-43-18

OVERHEAD SI GN SUPPORT, STRUCTU
S-43-27

FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL

TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GAT
TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M

LB.
LB.
LB.
LB.
LB.
MGAL
S.Y.

LS
LS
LS

LS

LS

DAYS
DAYS
DAYS
DAYS
DAYS
EACH
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
2600. 000 2. 300
29. 000 50. 000
222.000 23. 250
16. 000 80. 000
4754. 000 1. 200
3911. 000 3. 600
2962. 000 3. 600
400. 000 4. 000
2187. 000 2.000
254. 000 17. 250
22500. 000 2. 350
898. 000 3. 000
71.000 12. 500
71. 000 2.500
22.000 46. 000
34. 000 50. 000
75. 000 52. 000
62. 000 54. 000
2639. 000 15. 850
17. 000 45. 000
1. 000 8600. 000
1. 000 10500. 000
1. 000 8100. 000
1. 000 8000. 000
1. 000 11100. 000
1. 000 6000. 000
1. 000 3500. 000
68450. 000 0. 150
39775. 000 0. 450
46345. 000 0. 100
68450. 000 0.120
21640. 000 0. 450
400. 000 20. 000
400. 000 5. 000

DI VI SI ON OF HI GHWAYS

8100.

8000.

11100.

6000.
3500.
10267.
17898.
4634.
8214.
9738.
8000.
2000.

Bl DDER NO 2

UNIT
BI D PRI CE

11500.
8700.
8700.

11800.
7000.

56182.
. 100

o

300

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 850
. 000
. 000

000

000

000

000

000
000

0. 200

woooo

100
100
200
000

. 000

11500.

8700.

8700.

11800.

7000.
56182.
6845.
7955.
4634.
6845.
4328.
4000.
2000.

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

A

RN I N
CURNOOWRWNNNAW®WR

10500.
8100.
8000.

11100.

10000.

3500.
. 150

o

350

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 850
. 000
8600.

000

000

000

000

000

000
000

0. 450

woooo

. 100

120
450
000

. 000

LETTI NG DATE: 01/ 14/03

8100.

8000.

11100.

10000.
3500.
10267.
17898.
4634.
8214.
9738.
8000.
2000.



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114043

| TEM
NUMBER

65085

65099
65219
65221
65250
65301
65306
65401
65402
65403
65418
65425
65430

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

GECTEXTI LE FABRI C, TYPE DF
GECTEXTI LE FABRI C, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-IN
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 18-1NCH
PVMI' MRKNG, CROSSWALK, 6-1 NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI MRKNG, DI AGONAL, 12-1NCH
PAVEMENT MARKI NG, CURB RAMP, E
PAVEMENT MARKI NG, | SLAND NCSE,
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &J
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, STRUCT L
B-43-47

CONSTRUCTI ON STAKI NG, STRUCT L
R-43-5

CONSTRUCTI ON STAKI NG, ELECTRIC
9040- 05- 70

CONSTRUCTI ON STAKI NG, | NI TI AL
NONMVETALLI C CONDUI T, SCHEDULE
NONMVETALLI C CONDUI T, SCHEDULE
LOOP DETECTOR CONDUI T

PULL BOXES, STEEL, 12X24-1 NCH
PULL BOXES, STEEL, 24X36-1NCH
CONCRETE BASES, TYPE 1
CONCRETE BASES, TYPE 2
CONCRETE BASES, TYPE 5
CONCRETE CONTROL CABI NET BASES
PEDESTAL BASES

TRNSFRVR BASE STD, 11 1/2-IN B

rrrrrono

SmmmEmnENnEBE MMM N<<<

gr-oo-r e oo

'_
(7))

'_
(7))

LS

L
L
L
L

mmmm

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
3010. 000 1. 440
12750. 000 1. 040
1750. 000 2. 040
55455. 000 0. 250
9600. 000 0. 800
21800. 000 0.570
908. 000 4.700
410. 000 2.500
59. 000 90. 000
6. 000 140. 000
46. 000 90. 000
162. 000 2. 000
165. 000 3. 000
34. 000 40. 000
21800. 000 0. 300
29200. 000 0.890
236. 000 65. 000
29670. 000 0. 440
29670. 000 0. 440
61400. 000 0. 300
20. 000 125. 000
1. 000 1500. 000
1. 000 800. 000
1. 000 2500. 000
29670. 000 0. 600
10431. 000 3. 200
4980. 000 4.400
5767. 000 2.500
57. 000 275. 000
54. 000 375. 000
33. 000 375. 000
22. 000 510. 000
13. 000 420. 000
5. 000 1090. 000
32. 000 164. 000
35. 000 217.000

DI VI SI ON OF HI GHWAYS

2500.

17802.
33379.
21912.
14417.
15675.
20250.
12375.
11220.
5460.
5450.
5248.
7595.

Bl DDER NO 2

UNIT

=
[6)]
o

120.

900.

3000

N A WO

o
gwwooobro

BI D PRI CE

. 000
. 340
. 390
. 490
110.
900.

000
000

000

000

. 550
. 200
. 400
. 500
275.
375.
375.
510.
420.
1090.
164.
217.

000
000
000
000
000
000
000
000

900.

3000

16318
33379
21912.
14417.
15675
20250
12375
11220
5460
5450
5248
7595

PAGE:
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Bl DDER NO 3
UNI'T
Bl D PRI CE

H
©
wWhoo

~ ~ N
OO0OO0OO0O0OO

1000.

900.

N A WO

©
envpooOPRER

300

. 000
. 320
. 300
. 500
. 000
1000.

000

000

000

. 490
. 200
. 400
. 500
275.
375.
375.
510.
420.
1090.
164.
217.

000
000
000
000
000
000
000
000

LETTI NG DATE: 01/ 14/03

900.

14538.
33379.
21912.
14417.
15675.
20250.
12375.
11220.
5460.
5450.
5248.
7595.



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114043

| TEM
NUMBER

65618

65619

65703
65704
65705
65732
65733
65802
65803
65849
65850

65851
65852
65853
65854
65903

65936
66501

TRAFF SI GNAL CABLE, 5 CONDUCTO
TRAFF SI GNAL CABLE, 7 CONDUCTO
TRAFF SI GNAL CABLE, 12 CONDUCT
TYP UF CABLE 2 CNDUCTR, NO. 12
ELECTRI CAL W RE, TRAFFI C SI GNA
ELECTRI CAL WRE, LIGHTING NGO
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

ELEC SERVI CE, METER BREAKER PE
STA 231+75, 75" LT

ELEC SERVI CE, METER BREAKER PE
STA 79+25, 72' LT

ELEC SERVI CE, METER BREAKER PE
STA 48NS+72, 57.5'LT

ELEC SERVI CE, METER BREAKER PE
STA 121458, 71' RT

ELEC SERVI CE, METER BREAKER PE
STA 165+24, 70" LT

POLES, TYPE 3

POLES, TYPE 4

POLES, TYPE 5

TRAFF SI GNAL STANDARDS, ALUM N
TRAFF SI GNAL STANDARDS, ALUM N
TROVBONE ARMS, 15- FOOT
TROVBONE ARMS, 20- FOOT
PEDESTRI AN PUSH BUTTONS
TRAFFI C SI GNAL MOUNTI NG HARDWA
STH 17 - USH 8

TRAFFI C SI GNAL MOUNTI NG HARDWA
STH 17 - CTH C

TRAFFI C SI GNAL MOUNTI NG HARDWA
STH 17 - CTH CC

TRAFFI C SI GNAL MOUNTI NG HARDWA
STH 17 - NORTH SHORE

TRAFFI C SI GNAL MOUNTI NG HARDWA
STH 17 - STEVENS STREET

LUM NAI RES, UTILITY, 150 WATTS
LUWMNR ARMS TRUSS TYP 4 1/2-1IN
SAW NG EXI STI NG PAVEMENT

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
L. F. 1230. 000 1. 050
L. F. 6380. 000 1. 500
L. F. 4300. 000 1. 800
L. F. 3195. 000 0. 800
L. F. 7890. 000 0. 440
L. F. 2975. 000 0.370
L. F. 23723. 000 0. 600
L. F. 17372. 000 0. 500
LS 1. 000 680. 000
LS 1. 000 680. 000
LS 1. 000 680. 000
LS 1. 000 680. 000
LS 1. 000 680. 000
EACH 19. 000 988. 000
EACH 3. 000 568. 000
EACH 13. 000 557. 000
EACH 14. 000 217.000
EACH 18. 000 229. 000
EACH 12. 000 515. 000
EACH 7.000 614. 000
EACH 6. 000 80. 000
LS 1. 000 500. 000
LS 1. 000 600. 000
LS 1. 000 800. 000
LS 1. 000 700. 000
LS 1. 000 600. 000
EACH 35. 000 228. 000
EACH 35. 000 217.000
L. F. 8343. 000 0. 900

DI VI SI ON OF HI GHWAYS

680.

680.

18772.
1704.
7241.
3038.
4122.
6180.
4298.

480.
500.

600.
800.
700.
600.
7980.

7595.
7508.

00

00

00

00

70

Bl DDER NO 2

UNIT
BI D PRI CE

[e)]
(o]

680.

680.

680.

988.
568.
557.
217.
229.
515.
614.
. 000
500.

600.
800.
700.
600.
228.

217.
. 800

Coococoorkk

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

000
000

680.

680.

18772.
1704.
7241.
3038
4122.
6180
4298

480.
500.

600.
800.
700.
600.
7980

7595
6674.

00

00

00

00

40

PAGE

158

Bl DDER NO 3
UNI'T
Bl D PRI CE

[e)]
(o]

680.

680.

680.

988.
568.
557.
217.
229.
515.
614.
. 000
500.

600.
800.
700.
600.
228.

217.
. 900

Coococoorkk

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

000
000

LETTI NG DATE: 01/ 14/03

680.

680.

18772.
1704.
7241.
3038.
4122.
6180.
4298.

480.
500.

600.
800.
700.
600.
7980.

7595.
7508.

00

00

00

00

70



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114043

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

PAGE:

159

Bl DDER NO 3

UNI'T
Bl D PRI CE

LETTI NG DATE: 01/ 14/03

66502 SAW NG CONCRETE PAVEMENT, FULL L.F.

90004 M SC LS
90004B REMOVE, SALVAGE AND RES
SI GNAL

90004 M SC LS
90004C OVERHEAD SI GN SUPPORT,
S-43-28

90004 M SC LS
90004D OVERHEAD SI GN SUPPORT,
S-43-19

90004 M SC LS
90004E OVERHEAD S| GN SUPPORT,
S-43-20

90004 M SC LS
90004F OVERHEAD SI GN SUPPORT,
S-43-21

90004 M SC LS
90004G OVERHEAD SI GN SUPPORT,
S-43-22

90004 M SC LS
90004H OVERHEAD SI GN SUPPORT,
S-43-29

90004 M SC LS
900041 OVERHEAD SI GN SUPPORT,
S-43-30

90004 M SC LS
90004J OVERHEAD SI GN SUPPORT,
S-43-23

90004 M SC LS
90004K OVERHEAD SI GN SUPPORT,
S-43-24

90005 M SC EACH
90005A TEMPORARY WATER PASSAGE

90005 M SC EACH
90005B ERCSI ON CONTROL FI LTER
DELI VERED

90005 M SC EACH
90005C EROCsI ON CONTROL FI LTER
| NSTALLED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
1865. 000 3. 000
1. 000 343. 000
1. 000 8100. 000
1. 000 9900. 000
1. 000 9900. 000
1. 000 10300. 000
1. 000 10300. 000
1. 000 8200. 000
1. 000 8200. 000
1. 000 8000. 000
1. 000 8000. 000
174. 000 33. 000
1500. 000 2.500
1500. 000 2.500

9900.

9900.

10300.

10300.

8200.

8200.

8000.

8000.

5742.

3750.

3750.

00

00

00

00

00

00

00

00

00

00

00

10600. 000

10600. 000

10600. 000

11700. 000

9000. 000

8800. 000

9000. 000

9000. 000

125. 000

2. 800

2. 800

10600.

10600.

10600.

11700.

9000.

8800.

9000.

9000.

21750.

4200.

4200.

00

00

00

00

00

00

00

00

00

00

00

9900. 000

9900. 000

10300. 000

10300. 000

8200. 000

8200. 000

8000. 000

8000. 000

35. 000

2.500

2.500

3636.
343.

8100.

9900.

9900.

10300.

10300.

8200.

8200.

8000.

8000.

6090.

3750.

3750.

75
00

00

00

00

00

00

00

00

00

00

00

00

00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114043

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

PAGE:

160

LETTI NG DATE: 01/ 14/03

Bl DDER NO 3
UNI'T

Bl D PRI CE

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90030

90030

90030

90031

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005D ERCSI ON CONTROL FI LTER
MAI NTENANCE
M SC EACH
90005E TRAFFI C SI GNAL FACES, 3
VERTI CAL, WTH LED MODULES
M SC EACH
90005F TRAFFI C SI GNAL FACES, 3
HORI ZONTAL, W TH LED MODULES
M SC EACH
90005G TRAFFI C SI GNAL FACES, 5
VERTI CAL, WTH LED MODULES
M SC EACH
90005H TRAFFI C SI GNAL FACES, 4
VERTI CAL, W TH LED MODULES
M SC EACH
900051 PEDESTRI AN SI GNAL FACES
W TH LED MODULES
M SC EACH
90005J REMOVI NG RETAI NI NG WALL
M SC EACH
90005K PI PE GRATES 15-1 NCH
M SC EACH
90005L PI PE GRATES 21-1 NCH
M SC EACH
90005M PI PE GRATES 24-1 NCH
M SC EACH
90005N PI PE GRATES 30- 1 NCH
M SC L. F.
90030A CONCRETE CURB AND GUTTE
TYPE J
M SC L. F.
90030B CONCRETE CURB AND GUTTE
, TYPE D, MOUNTABLE
M SC L. F.
90030C PREBCRI NG STEEL PI LI NG
M SC S. F

90031A PAVEMENT MARKI NG CONCR
CORRUGATED MEDI AN, EPOXY

Bl DDER NO 1 Bl DDER NO 2

ESTI VATED UNI T UNIT
QUANTI TY BID PRI CE AMOUNT  BID PRICE
1500. 000 0.500 750. 00 1. 000
77.000 219. 000 16863. 00 219. 000
6. 000 219. 000 1314.00 219. 000
30. 000 317. 000 9510. 00 317. 000
4.000 300. 000 1200. 00 300. 000
6. 000 120. 000 720. 00 120. 000
1. 000 200. 000 200. 00 500. 000
8. 000 360. 000 2880. 00 250. 000
2.000 600. 000 1200. 00 300. 000
3. 000 660. 000 1980. 00 300. 000
1. 000 1100. 000 1100. 00 300. 000
140. 000 6. 950 973. 00 18. 000
1590. 000 6. 250 9937. 50 5. 500
170. 000 150. 000 25500. 00 150. 000
757. 000 3. 300 2498. 10 2. 300

1500.

16863.

1314.

9510.

1200.

720.

500.

2000.

600.

900.

300.

2520.

8745.

25500.

1741.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

10

219.

317.

300.

120.

850.

450.

500.

550.

700.

18.

150.

000

000

000

000

000

000

000

000

000

000

. 500

000

. 300

16863.

1314.

9510.

1200.

720.

850.

3600.

1000.

1650.

700.

2520.

8745.

25500.

2498.

00

00

00

00

00

00

00

00

00

00

00

00

00

10



Date 01/15/03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20030114043

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

PAGE:

161

LETTI NG DATE: 01/ 14/03

90370
90371
90501
90502
90590

90884
90035

Bl DDER NO 1
ESTI VATED UNI T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT

M SC S. F. 3090. 000 5. 000 15450. 00
90031B TEMPORARY SHORI NG
M SC S.Y. 480. 000 70. 000 33600. 00
90033A PROTECTI VE POLYMER FOR
CRCSSI NG
M SC S Y. 405. 000 8. 550 3462. 75
90033B PAI NTI NG CONCRETE STRUC
R-43-5
M SC TON  106500. 000 0. 280 29820. 00
90035A QWP, CRUSHED AGGREGATE
COURSE W TH DENSI TY
WARRANTED MAI NLI NE ASPHALTI C P TON 51683. 000 27.100 1400609. 30
WARRANTED ANCI LLARY ASPHALTIC TON 9271. 000 33.090 306777.39
QW READY M XED CONC MASONRY F C.Y. 539. 000 15. 000 8085. 00
QW, BRDG STRGTH | NCENTI VE CON DOL 5390. 000 1. 000 5390. 00
Pl PE GRATES EACH 34. 000 300. 000 10200. 00
12-1NCH
ASPHALTI C RUMBLE STRIPS, AT IN S.Y. 144. 000 14. 000 2016. 00
M SC TON 333. 000 22.000 7326. 00
90035B REMOVAL, EXCAVATI ON AND
OF DEMOLI TION SI TE

PROPOSAL TOTAL....... 7692202. 91

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
9. 000 27810. 00
60. 000 28800. 00
8. 550 3462. 75
0. 280 29820. 00
24. 800 1281738. 40
33. 900 314286. 90
15. 000 8085. 00
1. 000 5390. 00
443. 000 15062. 00
14. 000 2016. 00
100. 000 33300. 00
7884337.91

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
9. 000 27810. 00
70. 000 33600. 00
8. 550 3462. 75
0. 280 29820. 00
24.800 1281738. 40
33.900 314286.90
15. 000 8085. 00
1. 000 5390. 00
440. 000 14960. 00
14. 000 2016. 00
35. 000 11655. 00
8228325. 29



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030114044

STATE PROJECT(S): 9405- 03- 70

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

R NO 1: EDWARD KRAEMER & SONS, | NC.
R NO 2: RUZIC CONSTRUCTI ON CO., | NC
R NO 3 LUNDA CONSTRUCTI ON COVPANY
ESTI MATED

| TEM DESCRI PTI ON UNI'T QUANTI TY
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000
10+00
REMOVI NG GUARDRAI L L. F. 234. 000
COMMON EXCAVATI ON CY. 308. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
B- 35- 140
STRUCTURE BACKFI LL CY. 240. 000
FI NI SH NG ROADWAY LS 1. 000
CRUSHED AGGREGATE BASE COURSE TON 590. 000
ASPHALTI C MATERI AL FOR TACK CO GAL. 30. 000
QWP, ASPHALTI C M XTURE TON 210. 000
ASPHALTI C MATERI AL FOR PLANT M TON 12. 600
ASPHALTI C CONCRETE PAVEMENT, T TON 210. 000
DENSI TY | NCENTI VE, ASPHALTIC C DCL 135. 000
CONCRETE MASONRY, BRI DGES CY 187. 000
PROTECTI VE SURFACE TREATMENT  S. Y. 170. 000
Hl GH STRENGTH BAR STEEL REINF. LB. 6930. 000
COATED HI GH STR BAR STL REINF, LB. 20010. 000
CIP CONC PILING DELIV & DRIVE L. F. 940. 000
RUBBERI ZED MEMBRANE WATERPROOF S. Y. 16. 000
HEAVY Rl PRAP CY. 157. 000
STEEL THRI E BEAM STRUCTURE APP L. F. 132. 600
STEEL PLATE BEAM GUARD, CLASS L.F. 50. 000
ANCHOR ASSEMB FCOR STEEL PLATE EACH 4. 000
STL PLT BM GRD, ENRGY ABSCRB T EACH 4.000
MOBI LI ZATI ON LS 1.000
ASPHALTI C FLUMES S.Y. 27. 000
WATER MGAL 6. 000
TOPSO L S.Y. 860. 000
MULCHI NG S.Y. 1075. 000

Bl DDER NO 1

UNI'T

Bl D PRI CE

. 250
000

. 000
. 000
. 900
. 130
. 250
. 000
. 170
. 000
. 000
. 290
. 690
. 690
. 000
. 000
. 000
. 000
. 000
. 110
. 000
. 000
. 000
. 000
. 000
. 300

LOCATI ON 35/ LI NCOLN COUNTY

NO SY CREEK BRI DGE & APPS
CTH A
LI NCOLN COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
4500. 00 11000. 000 11000. 00
292.50 2.500 585. 00
2156. 00 5.710 1758. 68
8700. 00 8675. 000 8675. 00
2640. 00 11.880 2851. 20
400. 00 1525. 000 1525. 00
5841. 00 9. 870 5823. 30
243.90 8. 130 243. 90
262.50 1. 250 262. 50
2520. 00 200. 000 2520. 00
9275. 70 44.170 9275.70
135. 00 1. 000 135. 00
63580. 00 410. 000 76670. 00
389. 30 2.110 358.70
4781.70 0.610 4227. 30
13806. 90 0.670 13406. 70
34780. 00 21.790 20482. 60
544. 00 35. 150 562. 40
6280. 00 65. 750 10322. 75
4375. 80 39. 850 5284.11
550. 00 16. 900 845. 00
244,44 125. 000 500. 00
7800. 00 2288. 110 9152. 44
23500. 00 18000. 000 18000. 00
1350. 00 50. 000 1350. 00
180. 00 20. 000 120. 00
2580. 00 1. 200 1032. 00
322.50 0. 310 333. 25

PAGE: 162

LETTI NG DATE: 01/ 14/03

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT

2.500 585. 00
5.710 1758. 68
5000. 000 5000. 00
10. 000 2400. 00
1525. 000 1525. 00
9. 870 5823. 30

8. 130 243.90

1. 250 262.50
200. 000 2520. 00
44.170 9275. 70
1. 000 135. 00
370. 000 69190. 00
3. 500 595. 00

0. 650 4504. 50

0. 750 15007. 50
24.000 22560. 00

25. 000 400. 00
55. 000 8635. 00
39. 850 5284.11
16. 900 845. 00
50. 000 200. 00
2288. 110 9152. 44
24850. 000 24850. 00
50. 000 1350. 00
20. 000 120. 00
1. 200 1032. 00

0. 310 333. 25



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114044

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:

163

LETTI NG DATE: 01/ 14/03

SI LT FENCE
SI LT FENCE

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
EROSI ON MAT, DELI VERED, CLASS
I NSTALLED, CLASS

ERCSI ON MAT,

DELI VERED
| NSTALLED

TURBI DI TY BARRI ERS
FERTI LI ZER, TYPE B
SEEDI NG, TEMPORARY
SEEDI NG, M XTURE NO. 20

WOOD POSTS, 4X4-1NCH X 10-FT

SI GNS, TYPE

FI ELD OFFI CE, TYPE A
TRAFFI C CONTROL
GECTEXTI LE FABRI C, TYPE HR

PAVEMENT MARKI NG, 4-1NCH, EPOX

REFLECTI VE

CONSTRUCTI ON STAKI NG, CABC

S
L
CONSTRUCTI ON STAKI NG, SUBGRADE L
L
L

CONSTRUCTI ON STAKI NG, STRUCT L

B- 35- 140

CONSTRUCTI ON STAKI NG,
SAW NG EXI STI NG PAVEMENT

M SC

I NI TI' AL

nwonn rrr
K:<r<§§§f“713

-
SR>

90005A 3 FOOT DI AMETER BOULDER

M SC

S. F.

90031A ARCHI TECTURAL SURFACE T

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE

930. 000 0. 900
930. 000 1. 000
465. 000 0. 010
3. 000 250. 000
2.000 1. 000
335. 000 0. 900
335. 000 0. 900
140. 000 30. 000
1. 000 80. 000
10. 000 5. 000
40. 000 6. 000
4.000 50. 000
12. 000 25. 000
1. 000 350. 000

1. 000 1275. 000
285. 000 2. 000
1200. 000 0.970
400. 000 0.940
260. 000 0.920
1. 000 1603. 990
260. 000 7.240
44.000 3. 000
10. 000 120. 000
1285. 000 7.500

PROPOSAL TOTAL

350.
1275.
570.
1164.
376.
239.
1603.

1882.
132.
1200.

9637.

228657.

. 000
. 750
. 990
. 750
. 000
. 160
. 500
. 140
. 940
. 960
. 990

. 240
. 000
. 000

. 500

2814.
50.
130.
230.
199.
237.
2600
1392
712.
1368.
376.
249,
1603.

1882
220.
1250.

7067.

233731.

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
0. 750 697. 50
1. 000 930. 00
0. 080 37. 20
275. 000 825. 00
350. 000 700. 00
1. 000 335. 00
1. 000 335.00
20. 100 2814. 00
50. 000 50. 00
13. 000 130. 00
5. 750 230. 00
35. 000 140. 00
18. 000 216.00
750. 000 750. 00
1275. 000 1275.00
2.500 712.50
0.970 1164. 00
0.940 376. 00
0.970 252. 20
1605. 000 1605. 00
7.240 1882. 40
2.000 88. 00
100. 000 1000. 00
12. 000 15420. 00
235552. 68



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030114045

STATE PROJECT(S): 9845-03- 70
9845- 04- 70

TYPE OF WORK

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
, INC

R NO 1:
R NO 2: RUZI C CONSTRUCTI ON CO
R NO 3 LUNDA CONSTRUCTI ON COVPANY

LOCATI ON 34/ LANGLADE COUNTY

SPRI NG BROCK BRI DGE & APPS
TOMW RD
LANGLADE COUNTY

PAGE: 164

LETTI NG DATE: 01/ 14/03

20372

20402
20412
20501
20610

20611

20801
21001
21302

21303

30404
40501
40721
50201
50265
50504
50511
51030
51340

51341

51605

| TEM DESCRI PTI ON UNI'T
REMOVI NG OLD STRUCTURE, STATIO LS
20+00
REMOVI NG OLD STRUCTURE, STATIO LS
10+00
REMOVI NG ASPHALTI C SURFACE S.Y
REMOVI NG FENCE L. F.
COMMON EXCAVATI ON CY.
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 34- 38
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 34- 40
BORROW EXCAVATI ON CY
STRUCTURE BACKFI LL CY
FI NI SHI NG ROADWAY, PRQJIECT LS
9845-03-70
FI NI SHI NG ROADWAY, PRQJECT LS
9845-04-70
CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
CONCRETE MASONRY, BRI DGES CY
PROTECTI VE SURFACE TREATMENT S.Y
HI GH STRENGTH BAR STEEL REINF. LB
COATED HI GH STR BAR STL REINF, LB
CIP CONC PILING DELIV & DRIVE L. F.
TUBULAR RAILING TYPE F, STRUC LS
B- 34- 38
TUBULAR RAILING TYPE F, STRUC LS
B- 34- 40
RUBBERI ZED MEMBRANE WATERPROOF S. Y.

Bl DDER NO 1
ESTI MVATED UNI T

QUANTI TY BID PRI CE
1. 000 6000. 000
1. 000 5000. 000
36. 000 4.000
165. 000 1.500
1640. 000 5. 270
1. 000 3000. 000
1. 000 6000. 000
1805. 000 5.670
400. 000 7.950
1. 000 500. 000
1. 000 800. 000
1600. 000 6.100
11. 300 195. 000
200. 000 53. 450
292. 000 310. 000
279. 000 2.000
9100. 000 0.620
27450. 000 0. 560
875. 000 15. 000
1. 000 6300. 000
1. 000 6000. 000
34. 000 37.000

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
6000. 00 6722.610 6722.61
5000. 00 4393. 450 4393. 45
144.00 4.000 144.00
247.50 0. 750 123.75
8642. 80 5. 270 8642. 80
3000. 00 2329. 160 2329. 16
6000. 00 2329. 160 2329. 16
10234. 35 5.670 10234. 35
3180. 00 7.950 3180. 00
500. 00 500. 000 500. 00
800. 00 800. 000 800. 00
9760. 00 6.100 9760. 00
2203. 50 195. 000 2203. 50
10690. 00 53. 450 10690. 00
90520. 00 357. 690 104445. 48
558. 00 2.220 619. 38
5642. 00 0. 550 5005. 00
15372. 00 0.610 16744.50
13125. 00 19. 550 17106. 25
6300. 00 6592. 190 6592. 19
6000. 00 5743. 730 5743. 73
1258. 00 36. 860 1253. 24

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
10000. 000 10000. 00
10000. 000 10000. 00
5. 000 180. 00
0. 750 123.75
5. 270 8642. 80
5000. 000 5000. 00
7500. 000 7500. 00
5.670 10234. 35
7.950 3180. 00
500. 000 500. 00
800. 000 800. 00
6.100 9760. 00
195. 000 2203. 50
53. 450 10690. 00
333. 000 97236. 00
3. 000 837.00
0. 650 5915. 00
0. 750 20587. 50
20. 000 17500. 00
5000. 000 5000. 00
4750. 000 4750. 00
30. 000 1020. 00



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114045

| TEM
NUMBER

64303

64504
64506
64602
65045
65050
65065

65066
65099

66501
90004

| TEM DESCRI PTI ON UNI'T
CULVERT PIPE, CLASS 111, 18-IN L.F.
APRON ENDWALLS FOR CULVERT PI P EACH

TEMPORARY STRUCTURE, STATION LS

21+50

HEAVY RI PRAP CY.
MOBI LI ZATI ON LS
WATER MGAL
TOPSA L S.Y
MULCHI NG S.Y.
SI LT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.
MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY EROSI EACH
ERCSI ON MAT, DELI VERED, CLASS S.Y
EROSI ON MAT, | NSTALLED, CLASS S.Y
TURBI DI TY BARRI ERS S.Y
FERTI LI ZER, TYPE B QWr
SEEDI NG, TEMPORARY LB.
SEEDI NG M XTURE NO. 10 LB.
WOOD POSTS, 4X4-1NCH X 10-FT. EACH
SIGNS, TYPE |1, REFLECTIVE S. F.
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL, PRQIECT LS
9845-03-70

TRAFFI C CONTROL, PRQIECT LS
9845-04-70

GECOTEXTI LE FABRI C, TYPE SR S.Y
GEOTEXTI LE FABRI C, TYPE HR S.Y
PAVEMENT MARKI NG, 4-1NCH, EPOX L.F
CONSTRUCTI ON STAKI NG, SUBGRADE L. F
CONSTRUCTI ON STAKI NG, CABC L.F
CONSTRUCTI ON STAKING, STRUCT L L

B- 34- 38

CONSTRUCTI ON STAKI NG, STRUCT L LS
B- 34- 40

CONSTRUCTI ON STAKING, INITIAL L.F.
SAW NG EXI STI NG PAVEMENT L.F
M SC LS

90004A FURNI SHI NG AND PLACI NG

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1 Bl DDER NO 2
ESTI VATED UNI T UNIT

QUANTI TY BID PRI CE AMOUNT  BID PRICE
30. 000 18. 000 540. 00 18. 000
2.000 105. 000 210.00 105. 000
1. 000 15000. 000 15000. 00 16497. 740
220. 000 47.000 10340. 00 37.880
1. 000 18329. 850 18329. 85 10953. 750
16. 000 20. 000 320. 00 20. 000
1958. 000 1. 850 3622. 30 1. 850
2588. 000 0. 150 388. 20 0. 420
1570. 000 0.500 785. 00 0. 750
1570. 000 1. 500 2355. 00 0. 950
785. 000 0.500 392.50 0. 250
4.000 222.220 888. 88 75. 000
6. 000 222.220 1333. 32 75. 000
850. 000 0. 540 459. 00 0. 600
850. 000 0. 540 459. 00 0. 750
300. 000 19. 140 5742. 00 23. 000
2.100 30. 000 63. 00 35. 000
84. 000 2.410 202. 44 3. 750
34. 000 6.170 209.78 8. 000
8. 000 35. 000 280. 00 35. 000
24. 000 18. 000 432. 00 18. 000
1. 000 4000. 000 4000. 00 3242. 830
1. 000 1400. 000 1400. 00 1400. 000
1. 000 1400. 000 1400. 00 1400. 000
1000. 000 1.750 1750. 00 1.750
465. 000 2. 000 930. 00 2. 000
1600. 000 0.710 1136. 00 0. 800
712. 000 1. 950 1388. 40 0.720
712. 000 1.950 1388. 40 0.710
1. 000 1100. 000 1100. 00 1734. 700
1. 000 900. 000 900. 00 1734. 700
1146. 000 2. 450 2807.70 3. 280
129. 000 3. 000 387.00 3. 000
1. 000 2000. 000 2000. 00 520. 000

6900.

315.
272.
280.
432
3242.
1400.

1400.

1750.
930.
1280.
512.
505.
1734.

1734.
3758

387.
520.

00
00
64
52
70
70
88

00

PAGE:

165

LETTI NG DATE: 01/ 14/03

Bl DDER NO 3
UNI'T
Bl D PRI CE

. 750
. 140
. 000
. 750
. 000
. 210
. 100
. 000
. 000

. 000

. 750

000
710
880
880

. 000
. 000
. 720

. 000
. 000

637.
5742.
73.
315.
272.
409.
434.
1000.
1700.

1700.

1750.

930.
1136.
1338.
1338.
1500.

1500.
1971.

387.
520.

00

12
00
00



Date 01/15/03 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 166
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 01/ 14/03

PROPOSAL: 20030114045
BOULDERS, PRQJECT 9845-03-70

90004 M SC LS 1. 000 3000. 000 3000. 00 1040. 000 1040. 00 1040. 000 1040. 00
90004B FURNI SHI NG AND PLACI NG
BOULDERS, PRQJECT 9845-04-70

PROPOCSAL TOTAL....... 291116. 92 294358. 42 308520. 73



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030114046

STATE PROJECT(S): 9871-02-70
9871- 03- 70

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

R NO 1:
R NO 2: LUNDA CONSTRUCTI ON COVPANY
R NO 3 EDWARD KRAEMER & SONS, | NC.

| TEM DESCRI PTI ON UNI'T

LOCATI ON 43/ ONEI DA

COUNTY

PAGE:

167

LETTI NG DATE: 01/ 14/03

LITTLE RICE DAM RD, COLD 8 RD, LITTLE RICE RV

TOMW RD

ONEI DA COUNTY

20651

20652

20801
21001
21302

21303

30404
40204
40301
40501
40721
40728
50201
50265
50504
50511
51121

REMOVI NG OLD STRUCTURE, STATIO LS
10+00

REMOVI NG OLD STRUCTURE, STATIO LS
10+00

COMMON EXCAVATI ON CY.
EXCAVATI ON FOR STRUCTURES, BRI LS
B-43-51

EXCAVATI ON FOR STRUCTURES, BRI LS
B-43-50

COFFERDAMS, STRUCTURE LS
B-43-50

COFFERDAMS, STRUCTURE LS
B-43-51

BORROW EXCAVATI ON CY.
STRUCTURE BACKFI LL CY
FI NI SHI NG ROADWAY, PRQJECT LS
9871-02-70

FI NI SHI NG ROADWAY, PRQJECT LS
9871-03-70

CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC C DCL
CONCRETE MASONRY, BRI DGES CY
PROTECTI VE SURFACE TREATMENT  S.Y
HI GH STRENGTH BAR STEEL REINF. LB

COATED HI GH STR BAR STL REINF, LB.

STL PILING DELIV & DRIVEN, HP L.F.

Bl DDER NO 1
ESTI MVATED UNI T

QUANTI TY BID PRI CE
1. 000 7000. 000
1. 000 4500. 000
423. 000 8. 750
1. 000 4000. 000
1. 000 5500. 000
1. 000 5000. 000
1. 000 7000. 000
713. 000 7. 250
530. 000 13. 000
1. 000 500. 000
1. 000 500. 000
1204. 000 8. 750
43. 000 2.500
440. 000 2.000
27. 200 210. 000
440. 000 40. 000
250. 000 1. 000
320. 000 312. 000
300. 000 2. 000
7040. 000 0.620
32565. 000 0.540
986. 000 14. 000

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
7000. 00 10000. 000 10000. 00
4500. 00 10000. 000 10000. 00
3701. 25 7.000 2961. 00
4000. 00 5000. 000 5000. 00
5500. 00 5000. 000 5000. 00
5000. 00 53000. 000 53000. 00
7000. 00 14000. 000 14000. 00
5169. 25 8.500 6060. 50
6890. 00 12. 000 6360. 00
500. 00 400. 000 400. 00
500. 00 400. 000 400. 00
10535. 00 9. 800 11799. 20
107. 50 2.500 107. 50
880. 00 2.000 880. 00
5712. 00 210. 000 5712. 00
17600. 00 40. 000 17600. 00
250. 00 1. 000 250. 00
99840. 00 395. 000 126400. 00
600. 00 3. 500 1050. 00
4364. 80 0. 750 5280. 00
17585. 10 0. 950 30936. 75
13804. 00 16. 000 15776. 00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
8700. 000 8700. 00
15000. 000 15000. 00
8. 750 3701. 25
8200. 000 8200. 00
8200. 000 8200. 00
57000. 000 57000. 00
20000. 000 20000. 00
7. 250 5169. 25
13. 000 6890. 00
500. 000 500. 00
500. 000 500. 00
8. 750 10535. 00
2.500 107. 50
2.000 880. 00
210. 000 5712. 00
40. 000 17600. 00
1. 000 250. 00
325.000 104000. 00
2.390 717.00
0.620 4364. 80
0.620 20190. 30
22.500 22185. 00



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114046

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T

51340 TUBULAR RAILING TYPE F, STRUC LS
B-43-50

51341 TUBULAR RAILING TYPE F, STRUC LS
B-43-51

51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y.

60602 HEAVY RI PRAP cY.

61407 STEEL THRI E BEAM STRUCTURE APP L. F.

61435 STL PLT BM GRD, ENRGY ABSCRB T EACH

61910 MOBI LI ZATI ON LS

62203 ASPHALTI C FLUMES S.Y.

62401 WATER MGAL

62501 TOPSA L S.Y.

62702 MJILCHI NG S.Y
62811 EROSI ON BALES, DELI VERED EACH
62812 EROSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L.F
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH
62822 EROCSI ON MAT, DELI VERED, CLASS S.Y.
62823 EROSI ON MAT, |INSTALLED, CLASS S.Y.

62860 TURBI DI TY BARRI ERS S.Y.
62902 FERTILIZER, TYPE A CWr.
63003 SEEDI NG, TEMPORARY LB.
63009 SEEDING, M XTURE NO. 20 LB.
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH
63702 SIGNS, TYPE I, REFLECTIVE S. F.
64201 FIELD OFFICE, TYPE A LS
64302 TRAFFI C CONTROL, PRQIECT LS
9871-02-70
64303 TRAFFI C CONTROL, PRQIECT LS
9871-03-70
64506 GEOTEXTI LE FABRIC, TYPE HR S.Y.
65045 CONSTRUCTI ON STAKI NG SUBGRADE L. F.
65050 CONSTRUCTI ON STAKI NG, CABC L. F.
65065 CONSTRUCTI ON STAKI NG STRUCT L LS

B-43-50
65068 CONSTRUCTI ON STAKI NG STRUCT L LS
B-43-51

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE

1. 000 9000. 000

1. 000 10000. 000
34. 000 36. 000
445, 000 38. 000
132. 600 29.750
4.000 1791. 000

1. 000 22941. 090
10. 000 20. 000
12. 200 20. 000
1405. 000 2. 000
200. 000 1. 000
40. 000 6. 000
40. 000 7.000
470. 000 1.500
470. 000 1. 500
285. 000 1. 000
4.000 250. 000
4.000 250. 000
1260. 000 0. 600
1260. 000 0. 600
935. 000 17. 420
3. 000 26. 450
45. 000 3.990
55. 000 5. 750
8. 000 35. 000
24. 000 18. 000
1. 000 3000. 000

1. 000 1400. 000

1. 000 1400. 000
795. 000 2.000
647. 000 0.770
647. 000 0.730
1. 000 1734. 700

1. 000 1734. 700

DI VI SI ON OF HI GHWAYS

179.

3000.
1400.

1400.
1590.
498.
472.
1734.

1734.

00

00
19
31
70

70

Bl DDER NO 2

UNIT
BI D PRI CE

1400.

. 000

. 000
. 500
. 000
. 000
. 000
. 000
. 000
. 250
. 500
. 000
. 000
. 250
. 250
. 500
. 000
. 000
. 850
. 850
. 500
. 000
. 000
. 500
. 000
. 000
. 000
1400.

000

000

. 500
. 770
. 730
. 700

. 700

1400.
1400.
1987
498,
472
1734,

1734.

00

50
19
31
70

70
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Bl DDER NO 3
UNI'T

Bl D PRI CE

1400.

. 000

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 000
. 000
. 250
. 250
. 500
. 000
. 000
. 850
. 850
. 500
. 000
. 000
. 500
. 000
. 500
. 000
1400.

000

000

. 000
. 770
. 730
. 700

. 700

10000.

10000.

1190.
16910.
4243.
7140.
82000.
500.
244,
2810.
100.
320.
400.
587.
587.
142.
400.
600.
1071.
1071.
17297.
96.
135.
247.
416.
516.
350.
1400.

1400.
2385.
498.
472.
1734.

1734.

00

00

00

00
19
31
70

70



Date 01/15/03
CERTI FI ED BY-
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UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

PAGE: 169
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| TEM
NUMBER | TEM DESCRI PTI ON
65099 CONSTRUCTI ON STAKING | NITIAL L.
66501 SAW NG EXI STI NG PAVEMENT L.
90005 M SC

90005A PORTAGE PLATFORM

PROPOSAL TOTAL.......

EACH

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE AMOUNT
735. 000 2. 380 1749. 30
80. 000 3. 000 240.00
2.000 1300. 000 2600. 00
335397. 89

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT
BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
2. 380 1749. 30 2. 380 1749. 30
4.000 320. 00 4.000 320. 00
1750. 000 3500. 00 5000. 000 10000. 00
457690. 10 501471. 00



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPCSAL: 20030114047

STATE PROJECT(S): 1560-17-71

TYPE OF WORK

PAGE:
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LETTI NG DATE: 01/ 14/03

BIDDER NO 1 S & N, INC. AND SUBSI DI ARl ES

BIDDER NO 2: A-1 EXCAVATING |INC

BIDDER NO 3: JAMES CAPE & SONS CO

Bl DDER NO 1

| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
20102 CLEARI NG I.D. 60. 000 12. 000
20105 GRUBBI NG I.D 60. 000 12. 000
20335 REMOVI NG SMALL PI PE CULVERTS  EACH 3. 000 100. 000
20401 REMOVI NG PAVEMENT S.Y. 35779. 000 3. 000
20402 REMOVI NG ASPHALTI C SURFACE S.Y. 733. 000 2. 000
20406 REMOVI NG CONCRETE SI DEWALK S.Y. 816. 000 3.500
20414 REMOVI NG MANHOLES EACH 2. 000 200. 000
20415 REMOVI NG CATCH BASI NS EACH 15. 000 125. 000
20416 REMOVI NG | NLETS EACH 15. 000 125. 000
20480 ABANDONI NG MANHOLES EACH 4.000 200. 000
20494 ABANDONI NG CULVERT PI PES EACH 7.000 200. 000
20501 COWWON EXCAVATI ON CY. 23805. 000 4. 050
21301 FI NI SHI NG ROADWAY LS 1. 000 2500. 000
30404 CRUSHED AGGREGATE BASE COURSE TON 24903. 000 4. 600
30419 CABC, OPEN GRADED NUMBER 2 CY. 298. 000 14. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 904. 000 3. 850
40301 QWP, ASPHALTI C M XTURE TON 6153. 000 1.100
40501 ASPHALTI C MATERI AL FOR PLANT M TON 375. 600 200. 000
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 6260. 000 44. 040
40728 DENSITY | NCENTI VE, ASPHALTI C C DOL 3940. 000 1. 000
41509 CONCRETE PAVEMENT, 9-1NCH S.Y. 37970. 000 18. 000
41519 H. E. S. CONCRETE PAVEMENT, 9-IN S.Y. 410. 000 32.500
41605 CONCRETE DRI VEWAY, 6-1 NCH S.Y. 975. 000 26. 000
41653 PAVEMENT TI ES EACH 8. 000 5. 000
41665 CONCRETE PAVEMENT GAPS EACH 4.000 250. 000
52001 CULVERT PIPE, CLASS 111, 12-IN L.F. 57. 000 21. 000
52003 CULVERT PIPE, CLASS Ill, 18-IN L.F. 76. 000 24.000
52059 APRON ENDWALLS FOR CULVERT PI P EACH 2. 000 100. 000
52061 APRON ENDWALLS FOR CULVERT PI P EACH 2. 000 120. 000
52082 TEMPORARY CULVERT PIPE, 18-1NC L.F. 42.000 24.000

LOCATI ON 57/ SAWER COUNTY
CI TY OF HAYWARD
USH 63
SAWYER COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE AMOUNT
720. 00 20. 000 1200. 00
720. 00 20. 000 1200. 00
300. 00 325. 000 975. 00
107337. 00 2.750 98392. 25
1466. 00 10. 000 7330. 00
2856. 00 4. 000 3264. 00
400. 00 450. 000 900. 00
1875. 00 250. 000 3750. 00
1875. 00 200. 000 3000. 00
800. 00 400. 000 1600. 00
1400. 00 250. 000 1750. 00
96410. 25 5. 250 124976. 25
2500. 00 1500. 000 1500. 00
114553. 80 7.000 174321. 00
4172. 00 18. 000 5364. 00
3480. 40 3. 850 3480. 40
6768. 30 1.100 6768. 30
75120. 00 200. 000 75120. 00
275690. 40 43. 080 269680. 80
3940. 00 1. 000 3940. 00
683460. 00 18. 000 683460. 00
13325. 00 32. 500 13325. 00
25350. 00 26. 000 25350. 00
40. 00 5. 000 40. 00
1000. 00 250. 000 1000. 00
1197.00 19. 500 1111.50
1824. 00 24. 250 1843. 00
200. 00 138. 500 277.00
240. 00 163. 000 326. 00
1008. 00 27. 250 1144.50

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
100. 000 6000. 00
100. 000 6000. 00
100. 000 300. 00
2.520 90163. 08
2.500 1832. 50
2.500 2040. 00
500. 000 1000. 00
300. 000 4500. 00
300. 000 4500. 00
500. 000 2000. 00
350. 000 2450. 00
5.000 119025. 00
2000. 000 2000. 00
7.500 186772.50
12. 000 3576. 00
3. 850 3480. 40
1.100 6768. 30
200. 000 75120. 00
43.060  269555. 60
1. 000 3940. 00
21.080 800407. 60
27.330 11205. 30
20. 920 20397. 00
12. 000 96. 00
750. 000 3000. 00
22.000 1254. 00
26. 000 1976. 00
110. 000 220.00
150. 000 300. 00
39. 500 1659. 00



Date 01/15/03
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PROPOSAL: 20030114047
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NUMBER

| TEM DESCRI PTI ON
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UNI'T
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RCCP, APRON ENDWALLS, 18-1NCH EACH
RCCP HORZ ELLIP, CL HE-111, 19
RCCP HORZ ELLI P, ENDWALLS, 19X EACH
CONCRETE CURB, TYPE A
CONCRETE CURB, TYPE G
CONCRETE CURB, TYPE J
CONCRETE CURB AND GUTTER, 18-1
CONCRETE CURB AND GUTTER, 30-1
CONCRETE CURB AND GUTTER, 30-1
CONCRETE S| DEVWALK, 4-1 NCH

CONCRETE SI DEVALK, 6-1 NCH

TEMP PRECAST CONC BARR
TEMP PRECAST CONC BARR

Rl PRAP

REI NF CONC PI PE
REI NF CONC PI PE
REI NF CONC PI PE
REI NF CONC PI PE
REI NF CONC PI PE
REI NF CONC PI PE
REI NF CONC PI PE

CLASS
CLASS
CLASS
CLASS
CLASS
CLASS
CLASS

CATCH BASINS, TYPE 1
CATCH BASI NS, TYPE 2
CATCH BASI NS, TYPE 5

MANHCLES, TYPE 1

RECONSTRUCTI NG MANHCLES

MANHCLE COVERS, TYPE J
MANHCLE COVERS, TYPE K
MANHCLE COVERS, TYPE L
I NLET COVERS, TYPE B
I NLET COVERS, TYPE C
I NLET COVERS, TYPE H
ADJUSTI NG MANHCOLE COVERS
ADJUSTI NG | NLET COVERS

Pl PE UNDERDRAI N, 6-1 NCH

CONTR
CONTR

Pl PE UNDERDRAI N, UNPERFORATED,
MAI NTENANCE AND REPAI R OF HAUL

MOBI LI ZATI ON

CONCRETE CORRUGATED MEDI AN

L. F.

rrerPPCOrrOrrCere e e

gmnmnmnmomnmnm <mmmmmmmmmm

QF
2

EACH

Bl DDER NO 1 Bl DDER NO 2

ESTI VATED UNI T UNIT
QUANTI TY BID PRI CE AMOUNT  BID PRICE
1. 000 685. 000 685. 00 475. 000
94. 000 60. 000 5640. 00 47.000
2.000 580. 000 1160. 00 720. 000
1465. 000 20. 000 29300. 00 20. 000
1907. 000 9. 500 18116. 50 9. 500
1634. 000 9. 500 15523. 00 9. 500
970. 000 9. 500 9215. 00 9. 500
9313. 000 9. 000 83817. 00 9. 000
338. 000 8. 000 2704. 00 8. 000
40864. 000 2. 350 96030. 40 2. 350
4268. 000 2.900 12377. 20 2.890
192. 000 15. 000 2880. 00 10. 000
192. 000 15. 000 2880. 00 8. 000
2. 000 100. 000 200. 00 105. 000
22.000 28.900 635. 80 43. 250
16. 000 31. 100 497. 60 45. 500
222.000 31. 250 6937. 50 40. 000
878. 000 36. 100 31695. 80 36. 000
48. 000 31.100 1492. 80 45. 500
354. 000 30. 100 10655. 40 40. 250
926. 000 39. 000 36114. 00 36. 500
25. 000 1450. 000 36250. 00 2140. 000
1. 000 1350. 000 1350. 00 1420. 000
7. 000 3250. 000 22750. 00 3775. 000
1. 000 1350. 000 1350. 00 1575. 000
5. 000 750. 000 3750. 00 725. 000
4.000 275. 000 1100. 00 275. 000
1. 000 480. 000 480. 00 480. 000
1. 000 735. 000 735. 00 205. 000
2.000 342. 000 684. 00 340. 000
1. 000 280. 000 280. 00 275. 000
30. 000 350. 000 10500. 00 355. 000
15. 000 200. 000 3000. 00 150. 000
2.000 200. 000 400. 00 150. 000
2706. 000 6. 000 16236. 00 5. 250
364. 000 7.000 2548. 00 12. 000
1. 000 100. 000 100. 00 500. 000
1. 000 93500. 000 93500. 00 174420. 000
1761. 000 4. 500 7924. 50 4. 500

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
700. 000 700. 00
57. 000 5358. 00
900. 000 1800. 00
12. 520 18341. 80
12.520 23875. 64
12. 520 20457. 68
10. 810 10485. 70
8. 980 83630. 74
14. 000 4732. 00
2. 850 116462. 40
3. 340 14255. 12
8. 500 1632. 00
8. 500 1632. 00
125. 000 250. 00
50. 000 1100. 00
67. 000 1072. 00
45. 000 9990. 00
39. 200 34417. 60
70. 000 3360. 00
35. 000 12390. 00
45. 250 41901. 50
850. 000 21250. 00
850. 000 850. 00
2400. 000 16800. 00
1900. 000 1900. 00
700. 000 3500. 00
275. 000 1100. 00
500. 000 500. 00
150. 000 150. 00
350. 000 700. 00
300. 000 300. 00
350. 000 10500. 00
250. 000 3750. 00
200. 000 400. 00
4.500 12177.00
10. 000 3640. 00
1000. 000 1000. 00
64220. 000 64220. 00
5. 150 9069. 15
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| TEM
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Bl DDER NO 2

UNIT

BI D PRI CE
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Bl DDER NO 3

UNI'T
Bl D PRI CE

LETTI NG DATE: 01/ 14/03

CONCRETE MEDI AN BLUNT NOSE
CONCRETE MEDI AN SLOPED NOSE
ASPHALTI C SHOULDER RUMBLE STRI

TOPSO L
MULCHI NG

ERCSI ON BALES, DELI VERED

ERGCSI ON BALES,

I NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE

| NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
FERTI LI ZER, TYPE B

SEEDI NG, M XTURE NO. 20
WATERI NG SODDED AREAS

LAVWN SOD

WOOD POSTS, 4X4-1NCH X 16-FT.

SIGNS, TYPE I,

REFLECTI VE

MOVI NG SI GNS, TYPE |
FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL
TRAFFI C CONTROL

SURVEI LLANCE
DRUMS

BARRI CADES, T
BARRI CADES, T
WARNI NG LI GHT
WARNI NG LI GHT
SI GN\S

GECTEXTI LE FABRI C, TYPE SAS
GECTEXTI LE FABRI C, TYPE DF
PAVEMENT MARKI NG, 4-1NCH, EPOX

PVMIT MRKNG, CHANNELI ZI NG 8-IN

REMOVI NG PAVEMENT MARKI NGS

PVMI' MRKNG, STOP LI NE, 18-1NCH

PVMI' MRKNG, CROSSWALK, 6-1 NCH
PAVEMENT MARKI NG ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 8-1NCH

PVMI' MRKNG, DI AGONAL

12-1 NCH,

PAVEMENT MARKI NG CURB RAWP, E

rrroo wnrnoon
gemm T‘S?Q:< <mmm

gL

O 9 000 2] (%] —
*EEEEEE0E 2 0P
nuunununununmnmom ~

rr_r_%%giﬂ mTmmm<<

mmm

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
240. 000 5. 000
160. 000 5. 100
926. 000 3. 950
22954. 000 1. 800
12897. 000 0.120
24. 000 5. 000
24. 000 5. 000
1420. 000 0. 500
1420. 000 1. 200
1420. 000 0. 310
3. 000 200. 000
3. 000 200. 000
12. 400 24. 250
533. 000 3.410
108. 000 19. 200
7724.000 2. 400
92. 000 43. 250
1364. 000 17. 050
3. 000 100. 000
1. 000 6000. 000
60. 000 45. 000
11005. 000 0. 300
1200. 000 0. 300
10108. 000 0. 650
17306. 000 0. 250
4446. 000 0. 350
24423. 000 0. 600
6942. 000 1. 900
1789. 000 2.500
17520. 000 0. 450
1739. 000 1. 000
1292. 000 0. 750
667. 000 5. 000
1453. 000 3. 500
25. 000 125. 000
25. 000 150. 000
63. 000 3. 900
134. 000 5.700
656. 000 3. 500

[¢)]
[@N&)]

. 000
. 250
100.
2500
. 000
. 290

000
000

0. 450

© ©
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. 850

230
300
600
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000
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500

. 000

30. 000

45. 000
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5000. 000
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0. 450
. 850
230
300
600
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000
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000
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. 000
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Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114047

| TEM
NUMBER

65852

66501
66502
90004

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE

PAVEMENT MARKI NG, | SLAND NOSE, EACH 10. 000 125. 000
TEMPORARY PAVEMENT MARKI NG, 4- L.F. 12241. 000 0. 650
CONSTRUCTI ON STAKI NG, SUBGRADE L. F. 9279. 000 0.710
CONSTRUCTI ON STAKI NG, CABC L. F. 1698. 000 0. 760
CONSTRUCTI ON STAKI NG, CURB, &U L.F. 3801. 000 1.010
CONSTRUCTI ON STAKI NG, CONCRETE L. F. 7581. 000 1.510
NONMETALLI C CONDUI T, SCHEDULE L. F. 1255. 000 2. 200
NONMETALLI C CONDUI T, SCHEDULE L. F. 472.000 3. 100
NONMETALLI C CONDUI T, SCHEDULE L. F. 1237. 000 5. 050
LOOP DETECTOR CONDUI T L. F. 2295. 000 1. 800
PULL BOXES, STEEL, 24X36-1NCH EACH 6. 000 362. 000
CONCRETE BASES, TYPE 1 EACH 12. 000 248. 000
CONCRETE BASES, TYPE 2 EACH 14. 000 475. 000
CONCRETE CONTROL CABI NET BASES EACH 3. 000 572. 000
PEDESTAL BASES EACH 4. 000 145. 000
TRAFF SI GNAL CABLE, 3 CONDUCTO L. F. 734. 000 0.610
TRAFF SI GNAL CABLE, 4 CONDUCTO L. F. 81. 000 0. 660
TRAFF SI GNAL CABLE, 5 CONDUCTO L. F. 520. 000 0.720
TRAFF SI GNAL CABLE, 7 CONDUCTO L. F. 924. 000 0. 750
TRAFF SI GNAL CABLE, 9 CONDUCTO L. F. 214.000 1. 000
TRAFF SI GNAL CABLE, 12 CONDUCT L. F. 1356. 000 1. 200
TRAFF SI GNAL CABLE, 15 CONDUCT L. F. 864. 000 1. 600
TRAFF SI GNAL CABLE, 21 CONDUCT L. F. 219. 000 2. 000
ELECTRI CAL WRE, TRAFFIC SIGNA L. F. 4281. 000 0. 470
ELECTRI CAL WRE, LICGHTING NO. L.F. 1041. 000 0. 350
LOOP DETECTOR LEAD I N CABLE L. F. 5724. 000 0.910
LOOP DETECTOR W RE L. F. 6870. 000 0. 350
TRAFFI C SI GNAL STANDARDS, STEE EACH 4.000 320. 000
TROVBONE ARMS, 20- FOOT EACH 6. 000 807. 000
PEDESTRI AN PUSH BUTTONS EACH 24. 000 107. 000
TRAFFI C SI GNAL MOUNTI NG HARDWA LS 1. 000 756. 000
DAKOTA AVENUE

TRAFFI C SI GNAL MOUNTI NG HARDWA LS 1. 000 756. 000
KANSAS AVENUE

TRAFFI C SI GNAL MOUNTI NG HARDWA LS 1. 000 756. 000
USH 63, STH 27, STH 77 | NTERSE

SAW NG EXI STI NG PAVEMENT L. F. 4170. 000 1.500
SAW NG CONCRETE PAVEMENT, FULL L.F. 457. 000 3. 000
M SC LS 1. 000 10930. 000

90004A TEMPORARY TRAFFI C SI GNA

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS
CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED

756.

6255.
1371.
10930.

00

Bl DDER NO 2

UNIT
BI D PRI CE

362.
248.
475.
. 000
. 000
. 610
. 660
. 720

= o1
A~
a1 N

756.

756.

POwWNhNPROROOO

cooconkrpROOOO

000
000
000

750
000
200
600
000
470
350

. 910
. 350
320.
807.
107.
756.

000
000
000
000

000

000

. 300
. 500
10930.

000

756.

5421.
1142.
10930.

00
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Bl DDER NO 3

UNI'T
Bl D PRI CE

362.
248.
475.
. 000
. 000
. 610
. 660
. 720

= o1
A~
a1 N

756.

756.

POwWNhNPROROOO

cooconkrpROOOO

000
000
000

750
000
200
600
000
470
350

. 910
. 350
320.
807.
107.
756.

000
000
000
000

000

000

. 000
. 250
10930.

000

LETTI NG DATE: 01/ 14/03

756.

4170.
1028.
10930.



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114047

90004

90004

90004

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90030

RAI LROAD STREET AND STH 27 | NT
M SC

90004B TEMPORARY TRAFFI C SI GNA
RAI LROAD ST. AND KANSAS AVE. |

M SC

90004C TEMPORARY TRAFFI C SI GNA
RAI LROAD STREET AND STH 77 I NT
M SC

90004D TEMPORARY STREET LI GHTI

ROUNDABOUT

M SC

90005A TUBULAR STEEL SI GN POST
M SC

90005B RESET SI GNAL ANDY OR LI G
UNI TS

M SC

90005C SALVAGE AND RESET TRAFF
CONTROL CABINET UNI'T

M SC

90005D TRAFFI C SI GNAL FACES, 3
VERT., W TH STATE- FURNI SHED LE
M SC

90005E TRAFFI C SI GNAL FACES, 5
VERT., W TH STATE- FURNI SHED LE
M SC

90005F TRAFFI C SI GNAL FACES, 3
HORI Z., W TH STATE- FURNI SHED L
M SC

90005G TRAFFI C SI GNAL FACES, 5
HORI Z., W TH STATE- FURNI SHED L
M SC

90005H PEDESTRI AN SI GNAL FACES
W TH STATE FURNI SHED LED MODUL
M SC

900051 PULLBOXES, SPECI AL

M SC

90005J SALVAGE SI GNAL ANDY OR L
UNI TS

M SC

90005K SALVAGE PULL BOX RIMs A
M SC

90005L ADJUSTI NG WATER VALVES

M SC

90030A TEMPORARY CURB

CONTRACT AND ESTI MATE ENG NEER

LS

LS

LS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

L. F.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 174
DI VI SION OF HI GHWAYS

REPORT OF THE THREE LOW BI DS RECEI VED LETTI NG DATE: 01/ 14/03
1. 000 10930. 000 10930. 00 10930. 000 10930. 00 10930. 000 10930.
1. 000 10930. 000 10930. 00 10930. 000 10930. 00 10930. 000 10930.
1. 000 6036. 000 6036. 00 6036. 000 6036. 00 6036. 000 6036.
63. 000 100. 000 6300. 00 110. 000 6930. 00 115. 000 7245.
14. 000 246. 000 3444. 00 246. 000 3444. 00 246. 000 3444.
3. 000 1180. 000 3540. 00 1180. 000 3540. 00 1180. 000 3540.
15. 000 398. 000 5970. 00 398. 000 5970. 00 398. 000 5970.
12. 000 519. 000 6228. 00 519. 000 6228. 00 519. 000 6228.
3. 000 392. 000 1176. 00 392. 000 1176. 00 392. 000 1176.
8. 000 513. 000 4104. 00 513. 000 4104. 00 513. 000 4104.
24. 000 236. 000 5664. 00 236. 000 5664. 00 236. 000 5664.
16. 000 252. 000 4032. 00 252. 000 4032. 00 252. 000 4032.
28. 000 148. 000 4144. 00 148. 000 4144. 00 148. 000 4144.
25. 000 25. 000 625. 00 25. 000 625. 00 25. 000 625.
26. 000 75. 000 1950. 00 75. 000 1950. 00 150. 000 3900.
1077. 000 3.500 3769. 50 10. 000 10770. 00 10. 000 10770.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 01/15/03

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20030114047

| TEM
NUMBER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

175

LETTI NG DATE: 01/ 14/03

90031

90033

90035

90365
90421
90545
90616
90999

Bl DDER NO 1
ESTI VATED UNI T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT

M SC L. F. 40. 000 10. 000 400. 00
90030B REMOVI NG STORM SEVEER 12
M SC L. F. 436. 000 10. 000 4360. 00
90030C REMOVI NG STORM SEVER 15
M SC L. F. 235. 000 11. 000 2585. 00
90030D REMOVI NG STORM SEVER 18
M SC L. F. 125. 000 11. 000 1375. 00
90030E REMOVI NG STORM SEVER, 2
M SC L. F. 40. 000 80. 000 3200. 00
90030F RCHEP, CLASS HE-1V, STO
24X38- 1 NCH
M SC L. F. 96. 000 5. 000 480. 00
90030G PAVEMENT MARKI NG, TEMPO
LI NE
M SC S. F. 2690. 000 4.000 10760. 00
90031A PAVEMENT MARKI NG, CRCSS
EPOXY, SPECI AL
M SC S. F. 803. 000 4. 500 3613. 50
90031B PAVEMENT MARKI NG, CONCR
CORRUGATED MEDI AN, EPOXY
M SC S.Y. 6942. 000 4. 650 32280. 30
90033A GEOGRI D REI NFORCEMENT
M SC TON 1000. 000 13. 000 13000. 00
90035A CONTAM NATED SO L MANAG
QWP, BASE COURSES TON 24525. 000 0. 250 6131. 25
QWP, AGGREGATE FOR CONCRETE PA S.Y. 31962. 000 0. 350 11186. 70
CONCRETE COLLAR EACH 27.000 50. 000 1350. 00
MARKER POSTS, FLEXI BLE, FOR CU EACH 2. 000 45. 000 90. 00
ON- THE- JOB TRAI NI NG ASP-1 HRS. 1000. 000 2. 000 2000. 00

PROPOSAL TOTAL....... 2468399. 22

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
12. 000 480. 00
12. 000 5232. 00
13. 000 3055. 00
15. 000 1875. 00
66. 000 2640. 00
8. 000 768. 00
4.200 11298. 00
3. 600 2890. 80
2. 200 15272. 40
31. 500 31500. 00
0. 150 3678. 75
0. 300 9588. 60
200. 000 5400. 00
35. 000 70. 00
2. 000 2000. 00
2676813. 03

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
10. 000 400. 00
11. 000 4796. 00
12. 000 2820. 00
13. 000 1625. 00
90. 000 3600. 00
10. 000 960. 00
4.200 11298. 00
3. 600 2890. 80
3. 250 22561. 50
46. 000 46000. 00
0. 350 8583. 75
0. 300 9588. 60
300. 000 8100. 00
35. 000 70. 00
2. 000 2000. 00
2743442. 12



Date 01/15/03
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20030114048

STATE PROJECT(S): 8745-02-71

TYPE OF WORK:

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

LOCATI ON 16/ DOUGLAS

COUNTY

BLUFF CREEK BRI DGE, TOAN PARKLAND
CTH C

DOUGLAS COUNTY

PAGE:

176

LETTI NG DATE: 01/ 14/03

R NO 1: REUBEN JOHNSON & SON, | NC
R NO 2: LUNDA CONSTRUCTI ON COVPANY
R NO 3 PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES
Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
CLEARI NG STA. 13. 000 100. 000
GRUBBI NG STA 13. 000 200. 000
REMOVI NG SMALL PI PE CULVERTS  EACH 6. 000 120. 000
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 5500. 000
10+00
COMMON EXCAVATI ON CY. 12211. 000 3. 000
EXCAVATI ON FOR STRUCTURES, BRI LS 1.000 1500. 000
B- 16- 106
SELECTED BORROW EXCAVATI ON CY. 7785. 000 8. 500
STRUCTURE BACKFI LL CY. 772.000 12. 250
FI NI SH NG ROADWAY LS 1.000 2000. 000
CRUSHED AGGREGATE BASE COURSE C.Y. 3203. 000 12. 750
QWP, ASPHALTI C M XTURE TON 1080. 000 0. 450
ASPHALTI C MATERI AL FOR PLANT M TON 65. 000 200. 000
ASPHALTI C CONCRETE PAVEMENT, T TON 1080. 000 28. 060
DENSI TY | NCENTI VE, ASPHALTIC C DCL 690. 000 1. 000
CONCRETE MASONRY, BRI DGES CY. 195. 000 385. 250
PROTECTI VE SURFACE TREATMENT  S. Y. 295. 000 3. 000
PRESTRESSED G RDER, | TYPE, 45 L.F. 348. 000 110. 000
Hl GH STRENGTH BAR STEEL REINF. LB. 13633. 000 0. 650
COATED HI GH STR BAR STL REINF, LB. 9289. 000 0. 750
NON- LAM NATED ELASTOMERI C BEAR EACH 8. 000 75. 000
STEEL DI APHRAGVS, STRUCTURE EACH 6. 000 500. 000
B- 16- 106
CIP CONC PILING DELIV & DRIVE L. F. 768. 000 25. 000
TUBULAR RAILING TYPE F, STRUC LS 1. 000 11500. 000
B- 16- 106
RUBBERI ZED MEMBRANE WATERPROOF S. Y. 13. 000 40. 000
CULVERT PIPE, CLASS |11, 24-IN L.F. 208. 000 25. 000
APRON ENDWALLS FOR CULVERT PI P EACH 12. 000 150. 000

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

AMOUNT  BID PRI CE AMOUNT BI D PRI CE
1300. 00 200. 000 2600. 00 150. 000
2600. 00 200. 000 2600. 00 150. 000
720. 00 250. 000 1500. 00 75. 000
5500. 00 4800. 000 4800. 00 9000. 000
36633. 00 4.910 59956. 01 4. 850
1500. 00 3500. 000 3500. 00 6000. 000
66172. 50 6. 900 53716. 50 6. 500
9457. 00 7.500 5790. 00 9. 000
2000. 00 500. 000 500. 00 550. 000
40838. 25 12. 500 40037. 50 12. 600
486. 00 3. 150 3402. 00 0. 450
13000. 00 215. 000 13975. 00 200. 000
30304. 80 23. 000 24840. 00 28. 060
690. 00 1. 000 690. 00 1. 000
75123.75 370. 000 72150. 00 385. 000
885. 00 1. 200 354. 00 3. 000
38280. 00 102. 500 35670. 00 78. 000
8861. 45 0. 510 6952. 83 0.570
6966. 75 0.620 5759. 18 0. 690
600. 00 65. 000 520. 00 33. 000
3000. 00 310. 000 1860. 00 430. 000
19200. 00 20. 050 15398. 40 33. 000
11500. 00 8400. 000 8400. 00 12000. 000
520. 00 25. 000 325.00 37.000
5200. 00 22.000 4576. 00 23. 000
1800. 00 150. 000 1800. 00 180. 000

25344.
12000.

481.
4784.
2160.



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114048

| TEM
NUMBER

| TEM DESCRI PTI ON

HEAVY Rl PRAP

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
STL PLT BM GRD, ENRGY ABSCRB T

MOBI LI ZATI ON

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED
| NSTALLED
SI LT FENCE MAI NTENANCE

SI LT FENCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS

ERCSI ON VAT, DELI VERED,
I NSTALLED
TEMPORARY DI TCH CHECKS
TEMPORARY DI TCH CHECKS
FERTI LI ZER, TYPE B

SEEDI NG, M XTURE NO. 10

ERCSI ON MAT,

CLASS
CLASS
DELI VE
| NSTAL

SEEDI NG, BORROW PI T M XTURE
WOOD PGOSTS, 4X4-1NCH X 10- FT.

SIGNS, TYPE |1
FI ELD OFFI CE, TYPE B
TRAFFI C CONTROL

REFLECTI VE

GECTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, EPOX
TEMPORARY PAVEMENT MARKI NG, 4-

SAW NG EXI STI NG PAVEMENT

M SC

90033A STRUCTURAL GEOGRI D

CONTRACT AND ESTI MATE ENG NEER

UNI'T

L. F.

o
em

rrrononr
N 2]

TI“?<7<%§%I“I“ nm<x<

rroo

3

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
733. 000 30. 000
132. 000 30. 000
198. 000 9. 900
4.000 1850. 000
1. 000 5466. 720
10834. 000 1.100
9129. 000 0. 100
493. 000 1. 000
493. 000 1. 000
493. 000 0.010
1. 000 500. 000
1. 000 100. 000
4466. 000 1. 000
4466. 000 1. 000
74.000 4.000
74. 000 4. 000
10. 600 26. 000
251. 000 4.750
33. 000 6. 500
4.000 45. 000
12. 000 25. 000
1. 000 2000. 000
1. 000 3100. 000
1250. 000 5. 500
7600. 000 0. 330
7600. 000 0.190
56. 000 10. 000
5853. 000 5. 000

PROPOSAL TOTAL

DI VI SI ON OF HI GHWAYS

500.
100.
4466.
4466.
296.
296.
275.
1192.
214.
180.
300.
2000.
3100.
6875.
2508.
1444,
560.
29265.

495775.

Bl DDER NO 2

UNIT
BI D PRI CE

[$10¢)]

000
000
000
000
500
500
000

. 000
. 000
. 000
. 000
. 000
. 000
. 450

330

. 190
. 000
. 650

4466.
259.
259.
530.

1004.
132.
180.
300.
500.

3100

3062.

2508

1444,
168.

21363

499755

PAGE

177

LETTI NG DATE: 01/ 14/03

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
30. 000 21990. 00
30. 000 3960. 00
9. 900 1960. 20
1850. 000 7400. 00
31097. 310 31097. 31
1. 050 11375.70
0. 100 912. 90
1. 000 493. 00
1. 000 493. 00
0.010 4.93
375. 000 375.00
50. 000 50. 00
0. 700 3126. 20
0.700 3126. 20
4.000 296. 00
4. 000 296. 00
26. 000 275.60
4.750 1192. 25
6. 500 214.50
48. 000 192. 00
24. 000 288. 00
4000. 000 4000. 00
3100. 000 3100. 00
1. 000 1250. 00
0. 330 2508. 00
0.190 1444.00
4.000 224.00
3. 850 22534. 05
510588. 51



Date 01/15/03

CERTI FI ED BY-

TI TLE-

PROPCSAL: 20030114051

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

LOCATI ON 14/ DODGE

COUNTY

PAGE:

178

LETTI NG DATE: 01/ 14/03

STATE PRQJECT(S): 3020-00- 71
3364- 00- 74
4060- 00- 71
4060- 00- 73
TYPE OF WORK: GENERAL CONSTRUCTI ON AND GRADI NG
Bl DDER NO MANN BROS., | NC.
Bl DDER NO MASHUDA CONTRACTORS, | NC.
Bl DDER NO M CHELS CORPORATI ON
Bl DDER NO 1
| TEM ESTI MATED UNI T
NUVBER | TEM DESCRI PTI ON UNN'T  QUANTITY BID PRICE
10843 RELATI ONSH P BAR CHART PROGRES LS 1. 000 5000. 000
20101 CLEARI NG STA. 67. 500 105. 000
20102 CLEARI NG I.D. 344. 000 5. 000
20104 GRUBBI NG STA. 67. 500 100. 000
20105 GRUBBI NG I.D. 377. 000 5. 000
20335 REMOVI NG SMALL PI PE CULVERTS  EACH 76. 000 100. 000
20371 REMOVI NG OLD STRUCTURE, LS 1. 000 6500. 000
583+57. 50
20372 REMOVI NG OLD STRUCTURE, LS 1. 000 600. 000
166+32
20373 REMOVI NG OLD STRUCTURE, LS 1. 000 3000. 000
188+50
20374 REMOVI NG OLD STRUCTURE, LS 1. 000 6500. 000
537+22. 50
20401 REMOVI NG PAVEMVENT S.Y.  55340.000 1. 650
20405 REMOVI NG CURB AND GUTTER L. F. 715. 000 2. 500
20406 REMOVI NG CONCRETE S| DEWALK S. Y. 552. 000 3. 000
20411 REMOVI NG GUARDRAI L L. F. 871. 000 1. 000
20414 REMOVI NG MANHOLES EACH 7. 000 500. 000
20416 REMOVI NG | NLETS EACH 6. 000 300. 000
20501 COMMON EXCAVATI ON C.Y. 416780.000 1. 930
20505 MARSH EXCAVATI ON C.Y. 13660.000 4. 080
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 8000. 000
B-14-176
20611 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 4000. 000
B-14- 177
20620 EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000 2000. 000
B- 14- 100
20801 BORROW EXCAVATI ON C.Y. 15325.000 6. 000
20811 SELECTED BORROW EXCAVATI ON C.Y. 13660.000 11. 600

THERESA - LOM RA RD, THERESA - E CNTY LINE RD
STH 28, 67
DODGE
Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT
AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
5000. 00 5000. 000 5000. 00 6000. 000 6000. 00
7087. 50 100. 000 6750. 00 140. 000 9450. 00
1720. 00 5. 000 1720. 00 6. 000 2064. 00
6750. 00 100. 000 6750. 00 100. 000 6750. 00
1885. 00 5. 000 1885. 00 6. 000 2262. 00
7600. 00 200. 000 15200. 00 100. 000 7600. 00
6500. 00 6500. 000 6500. 00 6500. 000 6500. 00
600. 00 500. 000 500. 00 600. 000 600. 00
3000. 00 3000. 000 3000. 00 3000. 000 3000. 00
6500. 00 6500. 000 6500. 00 6500. 000 6500. 00
91311. 00 1. 800 99612. 00 1.650 91311. 00
1787.50 2.500 1787.50 2.500 1787.50
1656. 00 2.000 1104. 00 3. 000 1656. 00
871.00 0. 950 827. 45 1. 000 871.00
3500. 00 300. 000 2100. 00 500. 000 3500. 00
1800. 00 300. 000 1800. 00 300. 000 1800. 00
804385. 40 2. 300 958594. 00 1.930 804385.40
55732. 80 3. 000 40980. 00 4.080 55732. 80
8000. 00 8000. 000 8000. 00 8000. 000 8000. 00
4000. 00 4000. 000 4000. 00 4000. 000 4000. 00
2000. 00 2500. 000 2500. 00 2000. 000 2000. 00
91950. 00 2. 800 42910. 00 6. 000 91950. 00
158456. 00 11. 600 158456. 00 11.600  158456. 00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114051

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:

179

LETTI NG DATE: 01/ 14/03

21304

21305

21401
30404
30406
30424
30426
40729
41010
41103
41605
41620
50201
50262
50265
50308
50401
50409
50504
50505
50511
50626
50640

51031
51121
51210
51370

51605
52001
52002

STRUCTURE BACKFI LL
FI NI SHI NG ROADWAY
3020-00-71
FI' NI SHI NG ROADWAY,
3364-00- 74
FI' NI SHI NG ROADWAY,
4060- 00- 71
FI' NI SHI NG ROADWAY,
4060- 00- 73
OBLI TERATI NG OLD ROAD

PRQIECT

PRQIECT

PRQIECT

PRQIECT

CRUSHED AGCREGATE BASE COURSE
CRUSHED AGGREGATE BASE COURSE,
SALVAGED ASPHALTI C PAVEMENT, B

BREAKER RUN STONE

PROFI LE 1 NDEX | NCENTI VE, ASPH

SALVAGED ASPHALTI C PAVEMENT
ASPHALTI C SURFACE, DETOURS
CONCRETE DRI VEWAY, 6-1 NCH
CONCRETE SURFACE DRAI NS
CONCRETE MASONRY, BRI DGES

CONC MASONRY ANCHCORS, TYPE S
PROTECTI VE SURFACE TREATMENT
TYPE, 54

PRESTRESSED G RDER, |
CONCRETE MASONRY, CULVERTS
CONCRETE MASONRY, ENDWALLS

HI GH STRENGTH BAR STEEL REIl NF.
HI GH STRENGTH BAR STEEL REI NF.
COATED HI GH STR BAR STL REI NF,
NON- LAM NATED ELASTOMERI C BEAR

STEEL DI APHRAGVS, STRUCTURE
B-14-176

CI P CONC PILING DELIV & DRI VE
STL PILING DELIV & DRI VEN, HP
TEMPORARY STEEL SHEET PI LI NG

STEEL RAILING TYPE W STRUCTU

B-14-177

RUBBERI ZED MEMBRANE WATERPROOF
12-IN
15-IN

CULVERT PI PE, CLASS 111
CULVERT PI PE, CLASS |11

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE AMOUNT
1500. 000 11.709 17564. 64
1. 000 100. 000 100. 00
1. 000 100. 000 100. 00
1. 000 100. 000 100. 00
1. 000 100. 000 100. 00
16. 200 300. 000 4860. 00
149605. 000 5.750 860228. 75
100. 000 20. 000 2000. 00
40955. 000 2.700 110578.50
146080. 000 5.200 759616. 00
13050. 000 1. 000 13050. 00
43110. 000 3.850 165973.50
1000. 000 35. 200 35200. 00
380. 000 23. 650 8987. 00
3. 200 400. 000 1280. 00
1038. 000 310. 000 321780.00
78. 000 6. 000 468. 00
1842. 000 2. 000 3684. 00
1500. 000 105.000  157500. 00
103. 000 200. 000 20600. 00
10. 000 480. 000 4800. 00
43530. 000 0. 420 18282. 60
11655. 000 0. 420 4895. 10
125490. 000 0.500 62745. 00
20. 000 70. 000 1400. 00
24. 000 325. 000 7800. 00
1620. 000 16. 000 25920. 00
1260. 000 14. 000 17640. 00
1260. 000 18. 000 22680. 00
1. 000 5475. 000 5475. 00
72. 000 35. 000 2520. 00
44.000 17.500 770.00
16. 000 19. 000 304. 00

. 000

. 000

. 000
. 750
. 000
. 700
. 200
. 000
. 850
. 200
. 650
300.
310.
. 000
. 000
105.
200.
. 000
. 420
. 420
. 500
. 000
. 000

000
000

000
000

. 000
. 000
. 000
. 000

. 000
. 500
. 500

4860
860228
2000
110578.
759616.
13050
165973.
35200
8987.
960.
321780
468.
3684.
157500.
20600
5500
18282.
4895
62745
1400.
7800

25920
17640
22680

7000

2520
770.
312.

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
12. 000 18000. 00
500. 000 500. 00
18000. 000 18000. 00
7000. 000 7000. 00
500. 000 500. 00
300. 000 4860. 00
5.750 860228. 75
20. 000 2000. 00
2.700 110578.50
5.200 759616. 00
1. 000 13050. 00
3.850 165973.50
35. 200 35200. 00
23. 650 8987. 00
500. 000 1600. 00
310. 000 321780.00
6. 000 468. 00
2. 000 3684. 00
105.000  157500. 00
200. 000 20600. 00
460. 000 4600. 00
0. 420 18282. 60
0. 420 4895. 10
0. 500 62745. 00
70. 000 1400. 00
325. 000 7800. 00
16. 000 25920. 00
14. 000 17640. 00
18. 000 22680. 00
7000. 000 7000. 00
35. 000 2520. 00
17.500 770.00
19. 000 304. 00



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114051

| TEM
NUMBER

CULVERT PI PE, CLASS | -IN
CULVERT PI PE, CLASS | 21-IN
CULVERT PI PE, CLASS | -I'N
CULVERT PI PE, CLASS | 48-1N
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
STL APRON ENDW. FCR CLVRT PI PE
STL APRN ENDW. FR CLVT PI PE, S
STL APRN ENDW. FR CLVT PIPE, S
STL APRN ENDW. FR CLVT PI PE, S

RCCP, CL I, 24-1NCH
RCCP, CL IIIl, 27-1NCH
RCCP, CL 111, 30-1NCH
RCCP, CL Ill, 36-1NCH

RCCP, APRON ENDWALLS, 18-1NCH
RCCP, APRON ENDWALLS, 24-1 NCH
RCCP, APRON ENDWALLS, 27-1NCH
RCCP, APRON ENDWALLS, 30-1 NCH
RCCP, APRON ENDWALLS, 36-1 NCH
RCCP HORZ ELLI P, ENDWALLS, 34X
CORRUGATED ALUM NUM CLVRT PI PE
CORRUGATED ALUM NUM CLVRT PI PE
METAL ENDWALLS, ALUM CLVT PI PE
METAL ENDWALLS, ALUM CLVT PI PE
CONCRETE CURB, TYPE J
CONCRETE CURB AND GUTTER, 30-1
CONCRETE CURB AND GUTTER, 36-1
CONCRETE SI DEVALK, 4-1 NCH
SLOPE PAVI NG, CRUSHED AGGREGAT
HEAVY Rl PRAP
MEDI UM RANDOM RI PRAP
REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PIPE, CLASS 111, SS
REI NF CONC PIPE, CLASS 111, SS
I
111

RCCP: APRON ENDWALLS, 12-1NCH

REI NF CONC PI PE, CLASS , SS
REI NF CONC PI PE, CLASS , SS

CONTRACT AND ESTI MATE ENG NEER

rCrrrroonnrrr

mTmmmmn<<< mmnna

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE

2604. 000 20. 000
114. 000 23. 000
354. 000 24. 000
66. 000 65. 000
2.000 65. 000
16. 000 85. 000
2.000 115. 000

2. 000 740. 000
2.000 65. 000
78. 000 275. 000
2.000 305. 000
12. 000 385. 000
846. 000 37.000
78. 000 40. 000
342. 000 53. 000
158. 000 58. 000
1. 000 505. 000

1. 000 550. 000
19. 000 620. 000
2. 000 660. 000
4.000 670. 000

2. 000 950. 000

1. 000 1005. 000
34. 000 54. 000
26. 000 61. 000
2. 000 175. 000
2.000 250. 000
225. 000 14. 500
2740. 000 6. 500
2865. 000 8. 400
7090. 000 2.100
300. 000 16. 500
855. 000 29. 000
392. 000 29. 000
513. 000 33. 000
411. 000 35. 000
939. 000 37.000
236. 000 39. 000
104. 000 42. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

. 000
. 000
. 000
. 500
. 000
. 250
. 500
. 750
. 250
. 500
. 500
. 750
. 000
. 500
. 000
. 250
. 000
. 500
. 500
. 400
. 100
. 000
. 000
. 000
. 000
. 000
. 250
. 500
. 000

PAGE:

180

Bl DDER NO 3
UNI'T
Bl D PRI CE

. 000
. 000
. 000
. 000
. 000
. 500
. 500
. 400
. 100
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

LETTI NG DATE: 01/ 14/03



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20030114051

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

PAGE:

181

LETTI NG DATE: 01/ 14/03

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T

61002 REINF CONC HE, CL HE-111, SS, L.F.
61008 REINF CONC HE, CL HE-111, SS, L.F.
61110 MANHCLES, TYPE 1 EACH
61112 MANHCLES, TYPE 3 EACH
61121 | NLETS, TYPE 1 EACH
61122 | NLETS, TYPE 3 EACH
61123 | NLETS, TYPE 8 EACH
61151 MANHCLE COVERS, TYPE J EACH
61163 | NLET COVERS, TYPE C EACH
61167 | NLET COVERS, TYPE H EACH
61170 | NLET COVERS, TYPE M5 EACH
61176 | NLET COVERS, TYPE V EACH
61180 | NLET COVERS, TYPE HM EACH
61182 ADJUSTI NG MANHOLE COVERS EACH
61183 ADJUSTI NG | NLET COVERS EACH
61201 PI PE UNDERDRAI N, 6-1 NCH L. F.
61210 PI PE UNDERDRAI N, UNPERFORATED, L. F.
61211 PlI PE UNDERDRAI N, UNPERFCRATED, L.F.
61214 Pl PE UNDERDRAI N, UNPERFORATED, L. F.
61251 DRAIN Tl LE EXPLORATI ON L. F.
61254 REINF CONC ENDWALLS FOR UNDERD EACH
61407 STEEL THRI E BEAM STRUCTURE APP L. F.
61408 STEEL PLATE BEAM GUARD, CLASS L.F.
61433 ANCHOR ASSEMB FOR STEEL PLATE EACH
61435 STL PLT BM GRD, ENRGY ABSCRB T EACH
61802 MAI NT AND REPAIR OF HAUL ROADS LS

3364-00- 74
61803 MAI NT AND REPAIR OF HAUL ROADS LS
4060-00- 71
61910 MOBI LI ZATI ON LS

62101 LANDMARK REFERENCE MONUMENTS  EACH
62112 LANDVARK REF MONUMENTS & ALUM EACH
62203 ASPHALTI C FLUMES S.Y
62302 DUST CONTROL SURFACE TREATMENT S.Y
62401 WATER MGA|
62505 SALVACED TOPSO L S.Y
62702 MJILCHI NG S.Y.
62815 SILT FENCE, DELI VERED L.F
62816 SILT FENCE, |NSTALLED L.F

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
18. 000 67. 000
515. 000 108. 000
11. 000 670. 000
5. 000 2730. 000
2.000 580. 000
12. 000 540. 000
2.000 1080. 000
12. 000 270. 000
1. 000 270. 000
13. 000 345. 000
2.000 275. 000
2. 000 360. 000
2.000 360. 000
3. 000 350. 000
1. 000 350. 000
3144. 000 3. 420
6. 000 25. 000
134. 000 12. 000
170. 000 20. 000
180. 000 7.000
2.000 95. 000
251. 560 31. 000
2637. 500 9. 050
4.000 75. 000
10. 000 1650. 000
1. 000 1. 000
1. 000 1. 000
1. 000 141800. 000
43. 000 75. 000
1. 000 325. 000
248. 000 23. 000
144500. 000 0. 050
550. 000 10. 000
327000. 000 0. 400
327000. 000 0. 080
29596. 000 0. 800
29596. 000 0.700

141800.
3225.
325.
5704.
7225.
5500.
130800.
26160.
23676.
20717.

230. 000
390. 000
385. 000
300. 000
300. 000

3. 500
10. 500
16. 000

100. 000
26. 000
9. 100
75. 000
1650. 000
1. 000

1. 000

91850. 000
75. 000
325. 000
23. 000

0. 050

15. 000

. 400
. 080
. 700
. 700

[eNeoNoNe)

91850
3225
325.
5704.
7225
8250
130800.
26160
20717.
20717.

.00

00
00
00
00

00
00
00

20

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
67. 000 1206. 00
108. 000 55620. 00
670. 000 7370. 00
2730. 000 13650. 00
580. 000 1160. 00
540. 000 6480. 00
1080. 000 2160. 00
270. 000 3240. 00
270. 000 270.00
345. 000 4485. 00
275. 000 550. 00
360. 000 720. 00
360. 000 720. 00
350. 000 1050. 00
350. 000 350. 00
3. 420 10752. 48
25. 000 150. 00
12. 000 1608. 00
20. 000 3400. 00
7.000 1260. 00
95. 000 190. 00
29. 750 7483. 91
9. 700 25583. 75
75. 000 300. 00
1850. 000 18500. 00
1. 000 1.00
1. 000 1.00
199800. 000  199800. 00
90. 000 3870. 00
350. 000 350. 00
23. 000 5704. 00
0. 050 7225.00
12. 000 6600. 00
0.400 130800. 00
0.090 29430. 00
0. 550 16277. 80
0. 900 26636. 40



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114051

| TEM
NUMBER

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
EROSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
EROSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
EROSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
EROSI ON MAT, DELIV, CLASS |11
ERCSI ON MAT, | NSTLD, CLASS I11
POLYETHYLENE SHEETI NG
TURBI DI TY BARRI ERS

I NLET PROTECTI ON, TYPE A

I NLET PROTECTI ON, TYPE B

I NLET PROTECTION, TYPE C
TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
CULVERT PI PE DI TCH CHECKS
FERTI LI ZER, TYPE B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 10

SEEDI NG, M XTURE NO. 40

SEEDI NG, BORROW PI T M XTURE
ERCSI ON CONTRCOL SCOD

WOOD PGOSTS, 4X6-1 NCH X 14- FT.
WOOD POSTS, 4X6-1NCH X 16-FT.
WOOD PGOSTS, 4X6-1 NCH X 18- FT.
WOOD PGOSTS, 4X6-1 NCH X 20- FT.
SIGNS, TYPE |1, REFLECTIVE
MOVI NG SIGNS, TYPE I

REMOVI NG SI GNS, TYPE |

REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL, PRQIECT
3364-00- 74

TRAFFI C CONTROL, PRQIECT
4060- 00- 71

TRAFFI C CONTROL, DRUMS

CONTRACT AND ESTI MATE ENG NEER

SnmBEh<<<<<<<<<<BB™

2

DAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
29596. 000 0.010
14. 000 100. 000
12. 000 125. 000
14146. 000 0. 450
14146. 000 0. 450
6891. 000 0. 450
6891. 000 0. 450
40209. 000 0. 850
40209. 000 0. 450
370. 000 6. 000
370. 000 4.000
800. 000 3. 000
470. 000 16. 500
15. 000 65. 000
2.000 35. 000
17. 000 32. 000
3511. 000 3. 000
3511. 000 2. 300
74.000 50. 000
245. 000 22.750
3475. 000 1. 400
6950. 000 3. 350
200. 000 4.100
360. 000 3. 000
1447. 000 2.500
62. 000 47. 600
48. 000 48. 250
10. 000 52. 000
2. 000 65. 000
972. 160 15. 850
3. 000 75. 000
220. 000 12. 500
163. 000 15. 000
1. 000 10000. 000
1. 000 3500. 000
1. 000 3000. 000
11000. 000 0. 300

Bl DDER NO 2

UNIT
BI D PRI CE

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 500
. 250
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000

. 300

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

. 250
. 000
. 700
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 900
. 450
. 850
. 450
. 000
. 000
. 000
. 000
. 000
. 200
. 000
. 000
. 000
. 000
. 000

. 000

. 300

LETTI NG DATE: 01/ 14/03



Date 01/15/03
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20030114051

| TEM
NUMBER

65067

66501
66502
90005

90005

90005

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, DETOUR, PRQJE
3364-00- 74

TRAFFI C CONTROL, DETOUR, SI GNS
GECTEXTI LE FABRI C, TYPE DF
GECTEXTI LE FABRI C, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
GECTEXTI LE FABRIC, TYPE C
PAVEMENT MARKI NG, 4-1NCH, PAIN
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-IN
LOCATI NG NO- PASSI NG ZONES

PVMI' MRKNG, STOP LI NE, 18-1NCH
PVMI' MRKNG, STOP LI NE, 24-1NCH
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG CURB RAWP, E
PAVEMENT MARKI NG, | SLAND NCSE,
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &J
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, STRUCT L
B-14-177

CONSTRUCTI ON STAKI NG, STRUCT L
B- 14- 100

CONSTRUCTI ON STAKI NG, STRUCT L
B-14-176

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90005A HALF Cl RCLE WATER CONTR
STRUCTURE

M SC

90005B FULL Cl RCLE WATER CONTR
STRUCTURE

M SC

90005C REMOVI NG WATER CONTROL

CONTRACT AND ESTI MATE ENG NEER
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W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
21600. 000 0. 400
43760. 000 0. 100
15560. 000 0. 300
1. 000 2000. 000
116600. 000 0. 100
1486. 000 1.850
1003. 000 2. 000
1380. 000 2.100
190. 000 2.500
144000. 000 0. 040
96013. 000 0. 140
2838. 000 0. 600
6.518 75. 000
24. 000 5. 000
133. 000 6. 000
60. 000 3. 000
24. 000 3. 000
6. 000 40. 000
41. 000 70. 000
39281. 000 0. 400
39281. 000 0. 400
5680. 000 0. 700
71. 000 90. 000
1. 000 1800. 000
1. 000 1200. 000
1. 000 600. 000
1015. 000 0. 650
209. 000 1. 500
2. 000 5000. 000
2.000 6200. 000
3. 000 1500. 000

DI VI SI ON OF HI GHWAYS

600.

659.
313.
10000.

12400.

4500.

.00

00

75
50
00

00

00

Bl DDER NO 2

UNIT
BI D PRI CE

~

~N A
COOCOoWWRPUUIOOOWNNNO

©
o

1200.

600.

5650

3000

100

040
140
600
000
000
000
000
000
000
000

. 400
. 400
. 700
. 000
1800.

000

000

000

. 650
. 500
4850

000

000

000

600.

659.
313.
9700

11300

9000

. 00

00

75
50
00

00

00

PAGE

Bl DDER NO 3

UNI'T
Bl D PRI CE

~

~ B
POOUOWWRUUIOOONNNEO

400.

1200.

6200

1500.

100

040
140
600
000
000
000
000
000
000
000

. 440
. 480
. 250
130.
900.

000
000

000

000

. 650
. 500
5000

000

000

000

LETTI NG DATE: 01/ 14/03

400.
1200.
659.

313.
10000.

12400.

4500.

00
00
75

50
00

00

00



Date 01/15/03
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPOSAL: 20030114051

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

EER

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

PAGE:
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LETTI NG DATE: 01/ 14/03

90031

90033

90066

90365
90370
90371
90416

90474
90501
90502
90545
90616
90637
90712
90998
90999

Bl DDER NO 1
ESTI VATED UNI T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT

M SC EACH 6. 000 200. 000 1200. 00
90005D ADJUSTI NG VALVE BOXES
M SC L. F. 515. 000 5. 000 2575. 00
90030A REMOVI NG STORM SEVER, 4
M SC L. F. 196. 000 155. 000 30380. 00
90030B RElI NFORCED CONCRETE PI P
CLASS A-111, 40X65-1NCH
M SC S. F. 324. 000 18. 000 5832. 00
90031A TEMPORARY SHORI NG
M SC S Y. 9040. 000 2. 000 18080. 00
90033A GEOGRI D REI NFORCEMENT
M SC DOL 1200. 000 1. 000 1200. 00
90066A MONTHLY MOBI LE TELEPHON
QWP, BASE COURSES TON  149605. 000 0. 160 23936. 80
WARRANTED MAI NLI NE ASPHALTIC P TON 43135. 000 28.840 1244013.40
WARRANTED ANCI LLARY ASPHALTIC TON 7505. 000 39. 920 299599. 60
COARSE AGGREGATE, SI ZE NO CY. 74.000 8. 850 654. 90
2
PREBORI NG STEEL PI LI NG L. F. 420. 000 20. 000 8400. 00
QW READY M XED CONC MASONRY F C.Y. 1038. 000 20. 000 20760. 00
QW, BRDG STRGTH | NCENTI VE CON DOL 10380. 000 1. 000 10380. 00
CONCRETE COLLAR EACH 3. 000 750. 000 2250. 00
MARKER POSTS, FLEXI BLE, FOR CU EACH 30. 000 37.500 1125. 00
SAFETY FENCE L. F. 620. 000 2. 000 1240. 00
TRAFFI C CONTROL, COVERI NG SI GN EACH 48. 000 25. 000 1200. 00
ON- THE-JOB TRAI NI NG, ASP-1T AP HRS. 750. 000 4. 000 3000. 00
ON-THE-JOB TRAI NI NG, ASP-1 HRS. 3000. 000 2.000 6000. 00

PROPOSAL TOTAL....... 6843254. 28

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
125. 000 750. 00
10. 000 5150. 00
144. 000 28224.00
18. 000 5832. 00
2. 200 19888. 00
1. 000 1200. 00
0. 160 23936. 80
29. 960 1292324. 60
41. 040 308005. 20
20. 000 1480. 00
20. 000 8400. 00
20. 000 20760. 00
1. 000 10380. 00
200. 000 600. 00
35. 000 1050. 00
2. 000 1240. 00
25. 000 1200. 00
4. 000 3000. 00
2.000 6000. 00
6934289. 05

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
200. 000 1200. 00
5. 000 2575. 00
155. 000 30380. 00
18. 000 5832. 00
1.980 17899. 20
1. 000 1200. 00
0. 160 23936. 80
28.840 1244013.40
39.920  299599. 60
8. 950 662. 30
20. 000 8400. 00
20. 000 20760. 00
1. 000 10380. 00
750. 000 2250. 00
36. 000 1080. 00
2. 000 1240. 00
25. 000 1200. 00
4. 000 3000. 00
2.000 6000. 00
6986487. 83



